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TEXAS PARKS AND WILDLIFE

NOTICE TO BIDDERS

In response to Governor Abbott’'s March 13, 2020 Proclamation, and pursuant to §418.016 of the
code, Texas Parks and Wildlife Department (TPWD) has mandated that all bid openings will be
privately held until further notice. Private, state employee only, held bid openings are a result of
extraordinary measures are being taken in order to limit the development, contraction and spread

of the novel coronavirus disease (COVID-19)

Effective, Thursday, March 19, 2020, changes have been made to operations at TPWD’s Austin
Headquarters. Consistent with those changes, effective immediately, and continuing until
otherwise notified, all TPWD Headquarters buildings (Main HQ, Building D, Airport Commerce Park)

will be closed to public access.

TPWD is also suspending the acceptance of hand-delivered bids but will continue to accept bids
that are submitted via courier service or mail. Refer to Instructions to Bidders for more

information.

TPWD is requesting sealed bids to perform all Work required for the following Project:

Project Name Natural Playscape

Project Location Lake Corpus Christi State Park
Project Number 1210843

Deadline for Receipt of Bids 2:00 PM (CT), March 11, 2021
Construction Estimate $85,000 - $102,000

General Scope of Work: Construct a natural playscape, accessible decomposed granite gravel
walks, renovate picnic site to meet American Disability Act (ADA) and install concrete accessible

parking, paving, and signage.

Performance Period: All work shall be completed within one hundred eighty (180) calendar days
commencing on the date specified in the Notice to Proceed. This performance period includes
completing the various aspects required to complete the Work, including submittal of all PR
Submittals, mobilization, procurement, installation, testing, inspection and delivery of documents
described in the Uniform General Conditions, Article 12, 12.1.1.1.
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Project No. 1210843
Lake Corpus Christi State Park
Natural Playscape

Pre-Bid On-Line Video Conference: A pre-bid on-line video conference will be held on
February 11, 2021 at 10:00 am (CT). Although the pre-bid conference is not mandatory,
Bidders are strongly encouraged to attend as important information regarding bid submittal
requirements and an overview of the Project will be discussed. Failure to give proper consideration

to site conditions when preparing the bid will not constitute grounds for additional compensation.

The on-line video conference will be conducted using Microsoft® Teams. Bidders may use their
browser to access the meeting or a Microsoft® Teams application.

Important Note: In order to receive the Teams™ calendar invitation to the pre-bid on-line video
conference, Bidders must pre-register. Following the on-line video conference, the PowerPoint™
presentation will be posted to TPWD’s website and the Electronic State Business Daily.

Register in advance using this link: Pre-bid Registration Form

The deadline to register is 5:00 PM on February 10, 2021.

Prior_to the on-line video conference, TPWD will send an_email calendar_invitation
containing information about joining the on-line video conference to each requestor.

For additional information you may contact Lyndsi Sandoval, CTCD, CTCM, Contract Manager,
directly at 512-389-8777 or by email at lyndsi.sandoval@tpwd.texas.gov .

Site Visit: Failure to give proper consideration to site conditions when preparing the bid will not
constitute grounds for additional compensation. Site Visits can be scheduled by contacting

Construction Manger, William Ramos email at William.ramos@tpwd.texas.gov or ph. 512-627-4179.

For additional information regarding this IFB, you may contact Lyndsi Sandoval, CTCD, CTCM,

Contract Manager directly by email at lyndsi.sandoval@tpwd.texas.gov. Email is preferred;

however, bidders may also call the Contract Manager at 512-389-8777.

To view and download full Bidding and Contract Documents, visit the TPWD web site
using: http://tpwd.texas.gov/business/bidops/current bid opportunities/construction/

For upcoming projects, visit the Electronic State Business Daily web site:
http://www.txsmartbuy.com/sp

and the TPWD web site: https://tpwd.texas.gov/business/bidops/current bid opportunities/construction/
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Lake Corpus Christi State Park Project Number 1210843

Natural Playscape
TEXAS PARKS AND WILDLIFE

INSTRUCTIONS TO BIDDERS

1. BID SUBMISSION:

1.1 Bids must be received in the Infrastructure Division of the Texas Parks and Wildlife
Department (TPWD) Austin, Texas NO LATER THAN the date and time specified in the Notice to
Bidders. Bids received after this time will not be considered and will be returned unreviewed.
Each bid shall be submitted on the Contractor's Bid form provided.

1.2 Bids must be enclosed in a sealed envelope, box, or container clearly marked on the
outside as an “official bid” and shall include the following information:

Project Number: 1210843

Project Description: Natural Playscape

Project Location: Lake Corpus Christi State Park

Bid Opening Date and Time: March 11, 2021 no later than 2:00 PM (CT)

1.3 Corrections, deletions, or additions to bids may be made by email provided such emails
are received in correct and comprehensive form prior to the opening time of bids and an
original reflecting said corrections, deletions, or additions must be submitted to TPWD within
two (2) business days of submitted email. No telephonic instructions will be accepted.
Corrections, deletions or additions to bids shall be sent by email at
lyndsi.sandoval@tpwd.texas.gov. This is the only address that will be used for receipt of
corrections, deletions, or additions. TPWD shall NOT be responsible for failure of electronic
equipment or operator error.

1.4 Bids shall have all blanks fully and legibly completed including a price for all alternates
and/or unit costs when listed under the base bids on which a bid is submitted. Failure to do so
shall result in rejection of the bid. Corrections in the bidder's bid shall be legible and initialed.
The bid form shall show no alterations or qualifications of any kind.

1.5 Bids must be signed by an individual who has the authority to legally bind the
firm. TPWD reserves the right to require a bidder to furnish documentary evidence of Bidder's
signature authority.

1.6 TPWD reserves the right to reject any or all bids-and to waive any or all informalities in
connection therewith. TPWD does not bind itself to accept the lowest bid or any part thereof
and reserves the right to ask for new bids for the whole or parts. The mere opening and
reading aloud of a bid shall not constitute TPWD’s acceptance of the suitability of a bidder or
a bid. The competency and responsibility of the bidders will be considered in making an
award. TPWD reserves the right to award, partially award, or not award a contract if no
responses are deemed acceptable; and may re-solicit as determined necessary and in the best
of the State of Texas.
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Lake Corpus Christi State Park Project Number 1210843
Natural Playscape

DELIVERY OF BIDS:

TPWD has suspended the acceptance of hand-delivered bids until further notice. Bids
will be accepted prior to the time and date specified herein by courier or mail service.
Information for delivery is as follows:

U. S. Postal Services Overnight/Express Mail
Texas Parks & Wildlife Dept. | Texas Parks & Wildlife Dept.
Infrastructure Division Mail Room
4200 Smith School Road Infrastructure Division
Austin, Texas 78744 4200 Smith School Road
Hours — 8:00 AM to 5:00 PM | Austin, Texas 78744
(CT Hours - 8:00 AM to 5:00 PM

(CT)

This is the only address that will be used for receipt of bids.

BASIS OF AWARD: Determination of the low bidder will be based on the lowest responsible
base bid and/or a combination of the base bid and alternate bids. Alternates accepted will be
considered in determining the low bidder, but TPWD does not obligate itself to accept an
alternate or to accept alternates in any order listed unless otherwise stipulated elsewhere in the
Invitation for Bids and Contract Documents.

UNIT PRICE/ESTIMATED QUANTITY BIDS: If the Bid furnished with this project requires a
bid on a unit price/estimated quantity basis, the Bidder shall enter a unit price in the space
provided therefor and a total item price based upon the estimated quantities shown on the bid
form. Unit prices entered shall be the full price to TPWD including materials, labor, services,
taxes, bonds, rentals, overhead, profit, etc., for the work described. Quantities shown reflect
measurements taken from the Drawings and are assumed correct for bidding purposes. Final
contract price will be based on actual quantities of work installed as determined by TPWD and
Contractor upon completion of the work.

Award of contract shall be based upon the summation of the various unit price bids, but in case
of error the unit prices shall govern, and computations will be checked for accuracy before
award is made.

Prices will also be reviewed for balance prior to award, and obvious imbalance in favor of work
scheduled for early completion or subject to significant expansion after award may be grounds
for rejection of the bid.

BID SECURITY: Unless otherwise stipulated in the Invitation for Bids and Contract Documents,
only projects in which the total contract price exceeds $25,000.00, will require bid security.
Bids exceeding $25,000.00 must be accompanied by a bid bond, certified check or
cashier's check drawn to the order of the Texas Parks and Wildlife Department for not
less than five percent (5%) of the total amount of the bid (including total of all
separate bids for one or more projects bid and multiple base bids and/or alternate
bids and/or optional bids and/or allowances). Therefore, to ensure adequate bid
security, bidders should calculate bid security based on the highest possible monetary
award. Certified checks and cashier checks must be originals. No other forms of bid security or
checks will be accepted. Bid will be rejected if the appropriate security is not furnished
in the form specified above and by the time set for the bid opening.

Bid security for the three (3) lowest bidders may be retained by TPWD until the successful
bidder executes the contract, and if required, furnishes bonds and certificates of insurance. All
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Lake Corpus Christi State Park Project Number 1210843
Natural Playscape

other bid security will be returned as soon as practical after bid opening.

Bid security for the successful bidder will be returned following execution of the contract and
submission of satisfactory bonds and insurance. If the successful bidder fails to return the
signed contract (and bonds and certificate of insurance when required) within the time
specified, the bid security may be forfeited not as a penalty but as liquidated damages.

5. INSURANCE REQUIREMENTS: The successful Contractor must certify the minimum insurance
coverages as set forth by the contract, specifically, the Uniform General Conditions, Article 5,
5.2. and Division 1 - General Requirements, Section 01000 - Special Conditions. The
required insurance information shall be submitted within ten (10) calendar days from receipt of
Notice of Selection. Failure to timely meet this requirement may result in disqualification of the
bid and forfeiture of the bid security, if any. In such circumstances, TPWD shall be authorized
to proceed with award to the next highest ranking, responsive and responsible bidder.

6. BONDING REQUIREMENTS: If the total contract price exceeds $25,000.00, a Payment Bond
must be furnished by the successful Contractor. If the total contract price exceeds $100,000.00
a Payment Bond and a Performance Bond must be furnished by the successful Contractor. All
bonds submitted shall be the original form bearing original signatures and seal. (See also
Article 5, Uniform General Conditions)

7. DISCREPANCIES: Should any Bidder find discrepancies between the Invitation for Bids and
Contract Documents, or should Bidder be in doubt as to their exact meaning, Bidder should
notify TPWD at once. TPWD may then, at its option, issue addenda clarifying same. TPWD will
not be responsible for oral instructions or for misinterpretation of Invitation for Bids and
Contract Documents.

8. ADDENDA: TPWD reserves the right to issue addenda at any time prior to the bid opening.
(See also General Requirements - Special Conditions). All addenda shall be acknowledged as
received on the Contractor’'s Bid Form. Oral changes in the work made during the bidding
period are not binding. BIDDER’S FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA
MAY RESULT IN REJECTION OF BID.

No oral explanation in regard to the meaning of the Invitation for Bids and Contract
Documents will be made and no oral instructions will be given before the award of the
contract. TPWD requests that all discrepancies, omissions or questions as to the meaning of
Drawings and Specifications shall be communicated in writing to the Contract Manager for
interpretation by 5:00 PM CT, February 19, 2021 to the attention of Lyndsi Sandoval,
Contract Manager at the address stated in these Invitation for Bids and Contract Documents
or via email to lyndsi.sandoval@tpwd.texas.gov.

9. PROHIBITED COMMUNICATIONS: Upon issuance of this solicitation, TPWD, its
representative(s), or partners will not answer questions or otherwise discuss the contents of
this Solicitation with any potential Bidder or their representatives(s), except for the written
inquiries described in the foregoing paragraph. Attempts to ask questions by phone or in
person will not be allowed or recognized as valid.

Failure to observe this restriction may disqualify Bidder. Bidder shall rely only on
written statements issued through or by TPWD’s contracting staff. This restriction does not
preclude discussions between affected parties for the purposes of conducting business
unrelated to this solicitation.

10. LABOR LAWS: Contractors must comply with all labor laws established by State and Federal
statutes. (See also Article 2, Uniform General Conditions).

11. STATE SALES TAX: TPWD qualifies for exemption from State and Local Sales and Use Taxes
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Lake Corpus Christi State Park Project Number 1210843
Natural Playscape

pursuant to the provisions of the Texas Tax Code (Title 2, Chapter 151, Subsection 151.309).

The Contractor shall comply with applicable provisions of Chapter 34, Rules 3.291 and 3.357 of
the Texas Administrative Code, or other procedures as may be prescribed by the State
Comptroller of Public Accounts. Refer to Uniform General Conditions, Article. 2.

12. CONTRACTOR QUALIFICATIONS: A Contractor's Statement of Qualifications must be
submitted with the bid. Failure to properly complete and provide a Contractor's Statement of
Qualifications shall be cause for the Contractor's bid being rejected by TPWD. TPWD may make
such investigations as necessary to determine the ability of the Contractor to perform the work
and reserves the right to reject any bid if the evidence submitted and/or obtained through
investigation fails to satisfy TPWD that the Contractor is properly qualified to carry out the
obligations of the Agreement.

MINIMUM EXPERIENCE REQUIREMENTS FOR THIS PROJECT:

The Contractor should have five (5) years experience in landscaping, earth work, and
concrete paving. List minimum of three (3) projects (attach additional sheets if necessary)
that are at least 50% completed (50% completed projects will be counted towards successful
projects) or have been completed within the last (5) years and that demonstrate similar
experience.

13. VENDOR PERFORMANCE TRACKING SYSTEM: In evaluating responses, the Owner will
consider information related to past contract performance of a Bidder including, but not
limited to CPA’'s Vendor Performance Tracking System (VPTS) available at
http://www.txsmartbuy.com/vpts. Prior work performance with the Owner and other state
agencies or governmental entities which are familiar with a Bidder’s performance, depending
on problems encountered, may be grounds for disqualification. In addition, Bidders involved
in litigation with the Owner or another state agency may be disqualified.

14. HISTORICALLY UNDERUTILIZED BUSINESS REPRESENTATIONS & CERTIFICATIONS:
BIDDERS ARE ADVISED THAT, in accordance with Texas Government Code, Sections
2161.181-182 and Title 34, Chapter 20, Subchapter B., 20.285 of the Texas Administrative
Code (TAC), state agencies must make good faith effort to utilize Historically Underutilized
Businesses (HUBs) in contracts for construction services, professional and consulting services
and commodities contracts with an expected value of $100,000.00 or more. Each bidder
must complete and return with the bid one (1) original and one (1) identical copy and
one (1) electronic/digital version of its HUB Subcontracting Plan (HSP) following the
policy and utilizing the forms contained with the Invitation for Bids and Contract
Documents included herein. FAILURE TO COMPLETE AND RETURN THESE FORMS
WITH THE BID WILL BE CAUSE FOR REJECTION OF THE BID. THE CONTRACTOR
RECEIVING AN AWARD MUST COMPLY WITH THE SPECIAL REQUIREMENTS
SPECIFIED HEREIN. For questions, call HUB Staff, 512/389-4784. An instructional
video, Microsoft Word® documents and PowerPoint® presentation can be located at:

http:/ /tpwd.texas.gov/business/bidops/hub/HSP/index.phtml .

15. PROTEST PROCEDURES: Any Actual or prospective Respondent who is aggrieved in
connection with this solicitation, evaluation, or award of any contract resulting from this
solicitation may formally protest as provided in TPWD's rules at TAC, Title 31, Part 2, Chapter
51, Subchapter L, Rule 51.350.

16. TERMS AND CONDITIONS ATTACHED TO RESPONSE: Any terms and conditions attached
to a response will not be considered unless specifically referred to in the bid.
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Lake Corpus Christi State Park Project Number 1210843
Natural Playscape

17. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY, AND
VOLUNTARY EXCLUSION: Bidder certifies that the responding entity and its principals are
eligible to participate in this transaction and have not been subjected to suspension,
debarment, or similar ineligibility determined by any federal, state or local governmental
entity and the Bidder is in compliance with the State of Texas statutes and rules relating to
procurement and that Bidder is not listed on the federal government's terrorism watch list as
described in Executive Order 13224.
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Lake Corpus Christi State Park Project Number 1210843
Natural Playscape

TEXAS PARKS AND WILDLIFE

CONTRACTOR'S BID

Texas Parks and Wildlife Department
4200 Smith School Road
Austin, Texas 78744

Having carefully examined the Invitation for Bids and Contract Documents. Project Number
1210843, Lake Corpus Christi State Park, Mathis, San Patricio County, Texas for the Texas
Parks and Wildlife Department, as well as the premises and conditions affecting this work,
and all other contract documents, the undersigned proposes to furnish all labor, equipment
and materials necessary to complete the work for the sum of:

BID SCHEDULE

BASE BID ITEMS LUMP SUM PRICE
Furnish all labor, equipment, materials, and incidentals
necessary to Construct a natural playscape, accessible
decomposed granite gravel walks, renovate picnic site
to meet ADA and install concrete accessible parking,
paving and signage in accordance with the Invitation
for Bids and Contract Documents. $

BB1

Total Lump Sum Base Bid $

(Total Base Bid Price written in words)
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Lake Corpus Christi State Park Project Number 1210843
Natural Playscape

EACH BID ITEM INCLUDES ANY AND ALL APPURTENANT WORK AND ITEMS
NECESSARY FOR FULLY FUNCTIONAL AND OPERATIONAL SYSTEMS, COMPLETE
AND IN PLACE, IN ACCORDANCE WITH THE INVITATION FOR BIDS AND
CONTRACT DOCUMENTS.

BASE BID will be evaluated and determination of the low bidder will be based on
responsiveness and responsibility of the bidder and on the BASE BID. HOWEVER,
THE OWNER RESERVES THE RIGHT TO AWARD TO THE LOW BIDDER ANY
COMBINATION OF BID ITEMS OR TO REJECT ALL BIDS.

BIDDER UNDERSTANDS AND ACKNOWLEDGES THAT BIDDER MUST MEET THE
MINIMUM QUALIFICATION AND/OR EXPERIENCE REQUIREMENTS SET FORTH IN
PARAGRAPH 12 OF INSTRUCTIONS TO BIDDERS, TO BE ELIGIBLE FOR AWARD OF
THIS CONTRACT. BIDDER, BY SIGNING THIS BID, AFFIRMS THAT BIDDER MEETS
SUCH MINIMUM REQUIREMENTS. FAILURE TO MEET ANY OF THE MINIMUM
QUALIFICATIONS SHALL RESULT IN REJECTION OF THE BID.

The undersigned further agrees that, if awarded the Contract, the work will be completed
within one hundred eighty (180) calendar days commencing on the date specified in the
Notice to Proceed. This performance period includes completing the various aspects required
to complete the Work, including submittal of all required Submittals, mobilization,
procurement, installation, testing, inspection and delivery of documents described in the
Uniform General Conditions, Article 12, 12.1.1.1.

The undersigned agrees that when written notice of bid acceptance is furnished by the Owner
within sixty (60) calendar days after the bid opening date, the undersigned will, within the
stipulated time, execute and deliver the contract and all required bonds, certificates of
insurance, submittals to the Owner. Failure to timely provide the insurance certificate,
bonds, and submittals shall be grounds for disqualification of bid and forfeiture of bid
security. In such circumstances, TPWD shall be authorized to proceed with award to the
next lowest, responsive and responsible bidder.

If the above bid amount exceeds $25,000.00, the undersigned shall include herewith security
in the form of a bid bond, certified check, or cashier's check for an amount not less than five
percent (5%) of the total amount of the bid to be awarded by Owner, unless otherwise
stipulated under Instructions to Bidders. To ensure adequate bid security, bidders should
calculate bid security based on the total amount of all base bids plus all additive alternate
bids (if any). The bid security will be returned to or forfeited by the undersigned in
accordance with the Bid Security provision in the Instructions to Bidders. The undersigned
further agrees that this bid security is the appropriate measure of liquidated damages which
the Owner will sustain by the failure of the undersigned to execute and deliver said contract
and required documents.

The undersigned agrees that this bid will not be withdrawn for a period of sixty (60) calendar
days from the date set for the bid opening, and the undersigned further agrees that the bid
security will be forfeited in the event this bid is withdrawn before expiration of said sixty
(60) calendar days.
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Lake Corpus Christi State Park Project Number 1210843
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Bidder represents and warrants that, in accordance with Section 2155.005 of the Texas
Government Code, neither the bidder, nor the firm, corporation, partnership, or institution
represented by the bidder, or anyone acting for such firm, corporation, or institution has (1)
violated any provision of the Texas Free Enterprise and Antitrust Act of 1983, Chapter 15 of
the Texas Business and Commerce Code, or the Federal antitrust laws, or (2) communicated
directly or indirectly the contents of this bid to any competitor or any other person engaged
in the same line of business as the bidder.

Pursuant to Texas Government Code, Title 10, Subchapter A, §2155.004 (a), Bidder certifies
that neither bidder nor any person or entity represented by bidder has received
compensation from TPWD to participate in the preparation of the specifications or solicitation
on which this bid or contract is based. Under §2155.004 (b) of the Texas Government Code,
Bidder certifies that the individual or business entity named in this bid or contract is not
ineligible to receive the specified contract and acknowledges that the contract may be
terminated, and payment withheld if this certification is inaccurate.

Pursuant to Texas Government Code, Title 10, Subchapter A, §2155.004 (b), §2155.006 (c),
and Subchapter B, §2261.053 (c), Bidder certifies that the individual or business entity
named in this bid is not ineligible to receive the specified contract and acknowledges that
this contract may be terminated and payment withheld if this certification is inaccurate.

By signature hereon, the bidder hereby certifies that he/she is not currently delinquent in
the payment of any franchise taxes owed the State of Texas under Chapter 171, Tax Code.
Making a false statement as to corporate tax status is a material breach of contract.

Bidder certifies that the bidding entity and its principals are eligible to participate in this
transaction and have not been subjected to suspension, debarment, or similar ineligibility
determined by any federal, state or local governmental entity. Entities ineligible for federal
procurement are listed at http://www.sam.gov.

Bidder certifies that it is not listed in the prohibited vendors list authorized by Executive
Order No. 13224, “"Blocking Property and Prohibiting Transactions with Persons Who Commit,
Threaten to Commit, or Support Terrorism”, published by the United States Department of
the Treasury, Office of Foreign Assets Control.

Under Section 2155.0061 of the Texas Government Code, the Respondent certifies that the
individual or business entity named in this Response or contract is not ineligible to receive
the specified contract and acknowledges that this contract may be terminated, and payment
withheld if this certification is inaccurate.

Pursuant to Section 2155.003 of the Texas Government Code, bidder represents and
warrants that it has not given, offered to give, nor intends to give at any time hereafter any
economic opportunity, future employment, gift, loan, gratuity, special discount, trip, favor
or service to a public servant in connection with the contract.

Bidder agrees that any payments due under this contract shall be applied towards any debt
or delinquency that is owed to the State of Texas.

Bidder represents and warrants its compliance with the requirements of the Americans With
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Disabilities Act (ADAO and its implementing regulations, as each may be amended.

Bidder agrees to comply with Texas Government Code, Title 10, Subtitle D, §2155.4441,
relating to use of service contracts and the purchase of products and materials produced in
the State of Texas.

Bidder certifies that if a Texas address is shown as the address of the Bidder on this bid,
Bidder qualifies as a Texas Bidder as defined in Section 2155.444(c) of the Texas
Government Code.

If Bidder is required to make a certification pursuant to Section 2271.001 of the Texas
Government Code, Bidder certifies that Bidder does not boycott Israel and will not boycott
Israel during the term of the contract resulting from this solicitation. If Bidder does not
make that certification, Bidder must indicate that in its Bid and state why the certification
is not required.

Section 2252.152 of the Texas Government Code prohibits TPWD from awarding a contract
to any person who does business with Iran, Sudan, or a foreign terrorist organization as
defined in Section 2252.151 of the Texas Government Code. Bidder certifies that it is not
ineligible to receive the contract.

By signature hereon, the bidder acknowledges that Texas Government Code, Title 10,
Subchapter F, §§ 2252.201-2252.205 requires that all iron or steel products produced
through a manufacturing process used in this project must be produced in the United
States. By signing this bid, Bidder certifies that its bid price represents full compensation
for compliance with the requirements of Texas Government Code, Title 10, Subchapter F,
§§ 2252.201-2252.205.

Pursuant to Section 2254.0031 of the Texas Government Code, which incorporates by
reference Section 271.904(d) of the Texas Local Government Code, Bidder shall perform
services (1) with professional skill and care ordinarily provided by competent engineers or
architects practicing under the same or similar circumstances and professional license, and
(2) as expeditiously as is prudent considering the ordinary professional skill and care of a
competent engineer or architect.

By signing this bid, Bidder acknowledges and understands that the acceptance of funds by
the Bidder or any other entity or person directly under this Contract, or indirectly through
a subcontract under this Contract, shall constitute acceptance of the authority of the State
Auditor’s Office, Comptroller or other agency of the State of Texas, TPWD or any successor
agency, to conduct an audit or investigation in connection with those funds. The Bidder
further agrees to cooperate fully with the above parties in the conduct of the audit or
investigation, including providing access to any information the state auditor considers
relevant to the investigation or audit. The Bidder shall ensure that this paragraph
concerning the State’s authority to audit funds received indirectly by subcontractors
through the Bidder and the requirement to cooperate is included in any subcontract it
awards.
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Bidder represents and warrants that the provision of goods and services or other
performance under the contract will not constitute an actual or potential conflict of interest
or reasonably create an appearance of impropriety.

Under Section 231.006(d) of the Texas Family Code, regarding child support, the Bidder
certifies that the individual or business entity named in this bid is not ineligible to receive
the specified payment and acknowledges that the contract may be terminated, and
payment may be withheld if this certification is inaccurate. Furthermore, any Bidder subject
to Section 231.006 of the Texas Family Code, must include, in the spaces(s) below, the
names and Social Security numbers of each person with at least 25% ownership of the
business entity submitting the bid.

Name SSN %
Name SSN %
Name SSN %
Name SSN %

FEDERAL PRIVACY ACT NOTICE: This notice is given pursuant to the Federal Privacy Act.
Disclosure of your Social Security Number (SSN) is required under Section 231.006(c) and
Section 231.302(c)(2) of the Texas Family Code. The SSN will be used to identify persons
that may owe child support. The SSN will be kept confidential to the fullest extent allowed
under Section 231.302(e), Texas Family Code.

Under Section 669.003 of the Texas Government Code, Bidder certifies that it does not
employ, or has disclosed its employment of, any former executive head of the agency. Bidder
must provide the following information in the bid.

Name of former executive:

Name of State agency:

Date of separation from State agency:
Position with Bidder:
Date of employment with Bidder:

THE REST OF THIS PAGE INTENTIONALLY LEFT BLANK
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RECEIPT IS HEREBY ACKNOWLEDGED OF THE FOLLOWING ADDENDA TO THIS IFB
(INITIAL IF APPLICABLE)

No. 01 No. 02 No. 03 No. 04 No. 05
No. 06

WARNING: BIDDER’S FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA MAY
RESULT IN REJECTION OF BID.

BIDDER'S AFFIRMATION: SIGNING THIS BID WITH A FALSE STATEMENT OR MATERIAL
MISREPRESENTATIONS MADE DURING THE PERFORMANCE OF A CONTRACT IS A MATERIAL
BREACH OF CONTRACT AND SHALL VOID THE SUBMITTED BID OR ANY RESULTING
CONTRACTS.

The undersigned certifies that I am duly authorized to submit this bid and execute a contract
on my own behalf or on behalf of the bidder listed below.

Name of Contracting Firm izthorized Signature Date
Address Printed Name

City State Zip Title

(Area Code) Phone Number (Area Code) Phone Number

Email address (Area Code) FAX Number

Texas Identification Number (Area Code) Cell Number
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TEXAS PARKS AND WILDLIFE

CONTRACTOR’S QUALIFICATION STATEMENT

PROJECT NO. | 1210843 | LOCATION: | Lake Corpus Christi SP BID DATE: 3/11/2021

Bidder shall use this form to clearly demonstrate how they meet the requirements set forth in this
solicitation.  Failure to return this form may result in the response submission being
considered non-responsive.

ALL FORM FIELDS REQUIRED. MARK N/A IF NOT APPLICABLE

Section One: Company Profile

Legal Name of the Company:

Company Description:

Principal place of business (Corporate Headquarters):
Address:

City, State, Zip:
Facility responsible for servicing the contract:
Address:

City, State, Zip:

Contact Person regarding company’s submission to the solicitation, authorized to render binding decisions on
contract matters:

Name & Title:

Phone & Email:

Personnel who will be responsible for management and day-to-day operation of services described in this
solicitation.

Name & Title:

Phone & Email:

Indicate if your company or any of its subsidiaries filed or met criteria for bankruptcy within the last five years.

Yes __ No Ifyes, explain.

Identify if your firm is currently in default on any loan agreement or financing agreement with any bank, financial
institution, or other entity? If so, specify date(s), details, circumstances and prospects for resolution.
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Identify if your firm is currently for sale or involved in any transaction to expand or to become acquired by
another business entity? If so, please explain the impact both in organization and company direction.

Company’s average annual construction volume $

Indicate if your company or any of its subsidiaries has been involved in litigation within the last five years.
OYes 0ONo Ifyes, explain.

Number years in business: Number of employees:

PRINCIPALS IN FIRM AND YEARS EXPERIENCE IN CONSTRUCTION

NAME TITLE PHONE NO. OF YEARS

Has firm, under its current or former name(s) ever failed to complete a project, defaulted on a contract, or been
engaged in litigation over a contract? [ Yes [. If so, state particulars of most recent occurrence on separate
sheet(s) and attach to this form.

FIRM HISTORY: List firm history below including any other business names used

From to Firm Name
From to Firm Name
From to Firm Name
From to Firm Name

CONSTRUCTION CAPABILITIES

Firms Average Annual Construction Volume $

Building % | Mech.-HVAC % | Hwy/Roads % | Other %
Electrical % | Utility Lines % | Earthwork % | Other %
Plumbing % | Utility Plants % | Site Work % | Other %
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Section Two: Contractor’s Financial Information

BONDING INFORMATION: Indicate agency/surety through which bonding will be obtained.

Agency:

Agent’s Name:
Address:
Address:

Email Address:

Agent’s Phone No.:
BONDING COMPANY (UNDERWRITER)

Bonding Company Name:

Bonding Agent’s Address:

Bonding Agent’s Email:

Bonding Agent’s Phone:

Section Three: Company Experience Record

The Contractor should have five (5) years experience in landscaping, earth work, and concrete paving. List
minimum of three (3) projects (attach additional sheets if necessary) that are at least 50% completed (50%
completed projects will be counted towards successful projects) or have been completed within the last (5) years
and that demonstrate similar experience. Refer to Instructions to Bidders - Article 12.

PROJECT 1:

Project Name/Location

Project Owner’s Name

Project Owner’s Address

Owner’s Representative for this Project

Owner'’s Representative Phone/Email Address

Performance Period of this Project

Provide a brief explanation for time extensions
granted on this Project

Original Contract Amount $
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Final Contract Amount $

If Project is still under construction, then provide
percentage complete

Offeror’s key personnel, including Project Superintendent & major subcontractors, including address, telephone
and email address

Brief Description of the Work

Describe how this Project is comparable to the Work required for this Project

If applicable, Project A/E Name, phone number and

email address
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PROJECT 2:

Project Name/Location

Project Owner’s Name

Project Owner’s Address

Owner’s Representative for this Project

Owner’s Representative Phone/Email Address

Performance Period of this Project

Provide a brief explanation for time extensions
granted on this Project

Original Contract Amount $

Final Contract Amount $

If Project is still under construction, then provide
percentage complete

Offeror’s key personnel, including Project Superintendent & major subcontractors, including address, telephone
and email address

Brief Description of the Work

Describe how this Project is comparable to the Work required for this Project

If applicable, Project A/E Name, phone number and

email address
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Project 3

Project Name/Location

Project Owner’s Name

Project Owner’s Address

Owner’s Representative for this Project

Owner’s Representative Phone/Email Address

Performance Period of this Project

Provide a brief explanation for time extensions
granted on this Project

Original Contract Amount $

Final Contract Amount $

If Project is still under construction, then provide
percentage complete

Offeror’s key personnel, including Project Superintendent & major subcontractors, including address, telephone
and email address

Brief Description of the Work

Describe how this Project is comparable to the Work required for this Project

If applicable, Project A/E Name, phone number and

email address
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Project 4

Project Name/Location

Project Owner’s Name

Project Owner’s Address

Owner’s Representative for this Project

Owner’s Representative Phone/Email Address

Performance Period of this Project:

Provide a brief explanation for time extensions
granted on this Project

Original Contract Amount $

Final Contract Amount $

If Project is still under construction, then provide
percentage complete

Offeror’s key personnel, including Project Superintendent & major subcontractors, including address, telephone
and email address

Brief Description of the Work

Describe how this Project is comparable to the Work required for this Project

If applicable, Project A/JE Name, phone number and

email address
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Project 5

Project Name/Location

Project Owner’s Name

Project Owner’s Address

Owner’s Representative for this Project

Owner’s Representative Phone/Email Address

Performance Period of this Project

Provide a brief explanation for time extensions
granted on this Project

Original Contract Amount $

Final Contract Amount $

If Project is still under construction, then provide
percentage complete

Offeror’s key personnel, including Project Superintendent & major subcontractors, including address, telephone
and email address

Brief Description of the Work

Describe how this Project is comparable to the Work required for this Project

If applicable, Project A/JE Name, phone number and

email address
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Section Four: HUB Information

Is your firm a Texas Certified Historically Underutilized Business? (HUB): YES O, NO O

If yes, please indicate gender and ethnicity:

Gender: Male O, Female O

Ethnicity: Asian Pacific Islander O, Black American O, Hispanic American O, Native American O:

Service-Disabled Veteran: [ Yes, O No

Section Five: TPWD Contracting Experience

Has firm ever done business with TPWD? If yes, list the most recent project Information:

TPWD Project No.:

Project Title and Location:

Offeror’s key personnel, including Project Superintendent & major subcontractors, including address,
telephone and email address:

Brief Description of the Work:
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Describe how this Project is comparable to the Work required for this Project:

Additional TPWD Projects

Project No/ Project Location Project Title
Contract No

Section Six: Certifications and Signature

I hereby certify that all information provided above and attached is true and correct. Furthermore, I hereby
authorize Texas Parks and Wildlife Department to contact the references listed above and authorize release of
information from such references to Texas Parks and Wildlife Department. I certify that my firm is not
debarred or suspended from performing work for the U.S.A. or the State of Texas.

Name of Firm Signature of Owner or Officer

Title of Person Signing Date

ICOMPLETE ALL SECTIONS OF THIS FORM AND SUBMIT WITH BID.|
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HUB Subcontracting Plan (HSP)
QuUICK CHECKLIST

While this HSP Quick Checklist is being provided to merely assist you in readily identifying the sections of the HSP form that you will need to
complete, it is very important that you adhere to the instructions in the HSP form and instructions provided by the contracting agency.

>

If you will be awarding all of the subcontracting work you have to offer under the contract to only Texas certified HUB vendors, complete:

Section 1 - Respondent and Requisition Information

Section 2 a. - Yes, | will be subcontracting portions of the contract.

Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors.
Section 2 c. - Yes

Section 4 - Affirmation

GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b.

If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors, and the aggregate
percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which you do not have a

contract* in place for more than five (5) years meets or exceeds the HUB Goal the contracting agency identified in the
“Agency Special Instructions/Additional Requirements”, complete:

Oooooood

[ Section 1 - Respondent and Requisition Information

[0 section 2 a. - Yes, I will be subcontracting portions of the contract.

[0 Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors
and Non-HUB vendors.

O section 2. - No

O Section2d. - Yes

[ Section 4 - Affirmation

L] GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b.

If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors or only to Non-HUB

vendors, and the aggregate percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which

you do not have a continuous contract* in place for more than five (5) years does not meet or exceed the HUB Goal the contracting agency

identified in the “Agency Special Instruttions/Additional Requirements”, complete:

Section 1 - Respondent and Requisition Information

Section 2 a. - Yes, | will be subcontracting portions of the contract.

Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors

and Non-HUB vendors.

Section2¢. -No

Section 2d. - No

Section 4 - Affirmation

GFE Method B (Attachment B) - Complete an Attachment B for each of the subcontracting opportunities you listed in Section 2 b.

(0 o o

If you will not be subcontracting any portion of the contract and will be fulfilling the entire contract with your own resources
(i.e., employees, supplies, materials and/or equipment), complete:

[J Section 1 - Respondent and Requisition Information

[ Section 2 a. - No, I will not be subcontracting any portion of the contract, and | will be fulfiling the entire contract with my own resources.
[ section 3 - Seff Performing Justification

[ Section 4 - Affirmation

*Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service, to include under the same contract for a specified period of time. The
frequency the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or
more contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.
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HUB Subcontracting Plan (HSP)

In accordance with Texas Gov't Code §2161.252, the contracting agency has determined that subcontracting opportunities are probable under this contract. Therefore,
all respondents, including State of Texas certified Historically Underutilized Businesses (HUBs) must complete and submit this State of Texas HUB Subcontracting

Plan (HSP) with their response to the bid requisition (solicitation).
NOTE: Responses that do not include a completed HSP shall be rejected pursuant to Texas Gov't Code §2161.252(b).

The HUB Program promotes equal business opportunities for economically disadvantaged persons to contract with the State of Texas in accordance with the
goals specified in the 2009 State of Texas Disparity Study. The statewide HUB goals defined in 34 Texas Administrative Code (TAC) §20.284 are:

o 11.2 percent for heavy construction other than building contracts,

e 21.1 percent for all building construction, including general contractors and operative builders’ contracts,
e 329 percent for all special trade construction contracts,

e 23.7 percent for professional services contracts,

e 26.0 percent for all other services contracts, and

e 21.1 percent for commodities contracts.
- - Agency Special Instructions/Additional Requirements - -

In accordance with 34 TAC §20.285(d)(1)(D)(iii), a respondent (prime contractor) may demonstrate good faith effort to utilize Texas certified HUBs for
its subcontracting opportunities if the total value of the respondent’s subcontracts with Texas certified HUBs meets or exceeds the statewide HUB goal or the
agency specific HUB goal, whichever is higher. When a respondent uses this method to demonstrate good faith effort, the respondent must identify the HUBs with
which it will subcontract. If using existing contracts with Texas certified HUBs to satisfy this requirement, only the aggregate percentage of the contracts expected
to be subcontracted to HUBs with which the respondent does not have a continuous contract* in place for more than five (5) years shall qualify for meeting the
HUB goal. This limitation is designed to encourage vendor rotation as recommended by the 2009 Texas Disparity Study.

If you are completing Method B (Attachment B) of the HSP, please provide all supporting
documentation pertaining to the notifications of a minimum of three (3) Texas-certified HUBs and two
(2) minority, women, or service-disabled veteran trade organizations or development centers for each
subcontracting opportunity listed in Section 2, Item b. Such supporting documentation would include
all e-mails, faxes, delivery receipts, confirmation receipts/pages, attachments, etc.

For questions regarding the HSP, please contact TPWD HUB Administration at 512-389-4784 or
hub@tpwd.texas.gov.

Si=eaj(o]\l RESPONDENT AND REQUISITION INFORMATION

a. Respondent (Company) Name: State of Texas VID #:
Point of Contact: Phone #:
Fax #:

E-mail Address:

b. s your company a State of Texas certified HUB? []-Yes []-No
Bid Open Date:

c. Requisition #:

(mm/ddlyyyy)
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Enter your company’s name here: Requisition #:

SIS 1[e]\’H] RESPONDENT's SUBCONTRACTING INTENTIONS

After dividing the contract work into reasonable lots or portions to the extent consistent with prudent industry practices, and taking into consideration the scope of work
to be performed under the proposed contract, including all potential subcontracting opportunities, the respondent must determine what portions of work, including
contracted staffing, goods and services will be subcontracted. Note: In accordance with 34 TAC §20.282, a “Subcontractor” means a person who contracts with
a prime contractor to work, to supply commodities, or to contribute toward completing work for a governmental entity.

a. Check the appropriate box (Yes or No) that identifies your subcontracting intentions:
[1 - Yes, | will be subcontracting portions of the contract. (If Yes, complete Item b of this SECTION and continue to Item c of this SECTION.)

[ - No, I will not be subcontracting any portion of the contract, and | will be fulfilling the entire contract with my own resources, including employees, goods and
services. (If No, continue to SECTION 3 and SECTION 4.)

b. List all the portions of work (subcontracting opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract
you expect to award to Texas certified HUBs, and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB).

HUBs Non-HUBs
Item # Subcontracting Opportunity Description feﬁce‘":f;g:e(f.tr . cm:;f:; to .Perf intzgfecf.tb . C?':&a:; to Percentage of the contract
HUBs with which you do not have HUBs with which you have a expected to be subcontracted
a continuous contract* in place |continuous contract* in place for to non-HUBs.
for more than five (5) years. i .
1 % % %
2 % % %
3 % % %
4 % % %
5 % % %
6 % % %
7 % % %
8 % % %
9 % % %
10 % % %
1 % % %
12 % % %
13 % % %
14 % % %
15 % % %
Aggregate percentages of the contract expected to be subcontracted: % % %

(Note: If you have more than fifteen subcontracting opportunities, a continuation sheet is available online at https://www.comptroller.texas.gov/purchasing/vendor/hub/forms.php).

C. Check the appropriate box (Yes or No) that indicates whether you will be using only Texas certified HUBs to perform all of the subcontracting opportunities
you listed in SECTION 2, ltem b.

[ - Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.)
[ - No (If No, continue to Item d, of this SECTION.)

d. Check the appropriate box (Yes or No) that indicates whether the aggregate expected percentage of the contract you will subcontract with Texas certified HUBs
with which you do not have a continuous contract® in place with for more than five (5) years, meets or exceeds the HUB goal the contracting agency
identified on page 1 in the “Agency Special Instructions/Additional Requirements.”

[ - Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.)
[ - No (If No, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of the subcontracting opportunities you listed.)

*Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency
the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more
contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.
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Ent

er your company’s name here:

Requisition #:

SI=e4 R[]\’ RESPONDENT's SUBCONTRACTING INTENTIONS (CONTINUATION SHEET)

This page can be used as a continuation sheet to the HSP Form’s page 2, Section 2, Item b. Continue listing the portions of work (subcontracting
opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract you expect to award to Texas certified HUBSs,
and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB).

HUBs Non-HUBs
Percentage of the contract Percentage of the contract Percentage of the contract
Item # Subcontracting Opportunity Description :Ggesc:;fhtev Elec ;;gﬁomeﬁat:e exgﬁg:i’ g?hl;e’hsis:;:,:t;a:::dato expecte(ti 0'71 ;):_;lbtg::ntracted
a continuous contract* in place |continuous contract* in place for
for more than five (5) years. more than five (5) years.

16 % % %
17 % % %
18 % % %
19 % % %
20 % % %
21 % % %
22 % % %
23 % % %
24 % % %
25 % % %
26 % % %
27 % % %
28 % % %
29 % % %
30 % % %
31 % % %
32 % % %
33 % % Y%
34 % % %
35 % % %
36 % % %
37 % % %
38 % % %
39 % % %
40 % % %
41 % % %
42 % % %
43 % % %
Aggregate percentages of the contract expected to be subcontracted: % % %

*Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency the
HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more contracts
that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than renewals or
extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new” contracts.

HSP — SECTION 2
(Continuation Sheet)
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Enter your company’s name here: Requisition #:

SO [OJIEN SELF PERFORMING JUSTIFICATION (if you responded “No” to SECTION 2, Item a, you must complete this SECTION and continue to SECTION 4.) If you

responded “No” to SECTION 2, Item a, in the space provided below explain how your company will perform the entire contract with its own employees, supplies,
materials and/or equipment.

SI=31(0]\K: AFFIRMATION

As evidenced by my signature below, | affirm that | am an authorized representative of the respondent listed in SECTION 1, and that the information and
supporting documentation submitted with the HSP is true and correct. Respondent understands and agrees that, if awarded any portion of the requisition:

e  The respondent will provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor for the awarded
contract. The notice must specify at a minimum the contracting agency’s name and its point of contact for the contract, the contract award number, the
subcontracting opportunity they (the subcontractor) will perform, the approximate dollar value of the subcontracting opportunity and the expected percentage of
the total contract that the subcontracting opportunity represents. A copy of the notice required by this section must also be provided to the contracting agency’s
point of contact for the contract no later than ten (10) working days after the contract is awarded.

®  The respondent must submit monthly compliance reports (Prime Contractor Progress Assessment Report — PAR) to the contracting agency, verifying its
compliance with the HSP, including the use of and expenditures made to its subcontractors (HUBs and Non-HUBs). (The PAR is available at
https://www.comptroller.texas.gov/purchasing/docs/hub-forms/ProgressAssessmentReportForm.xls).

e  The respondent must seek approval from the contracting agency prior to making any modifications to its HSP, including the hiring of additional or different
subcontractors and the termination of a subcontractor the respondent identified in its HSP. If the HSP is modified without the contracting agency’s prior approval,

respondent may be subject to any and all enforcement remedies available under the contract or otherwise available by law, up to and including debarment from all
state contracting.

e The respondent must, upon request, allow the contracting agency to perform on-site reviews of the company’s headquarters and/or work-site where services
are being performed and must provide documentation regarding staffing and other resources.

Signature Printed Name Title Date

(mm/ddlyyyy)
Reminder:

> If you responded “Yes” to SECTION 2, Items ¢ or d, you must complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of
the subcontracting opportunities you listed in SECTION 2, ltem b.

» If you responded “No” SECTION 2, Items ¢ and d, you must complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of
the subcontracting opportunities you listed in SECTION 2, ltem b.

3


http://www.window.state.tx.us/procurement/prog/hub/hub-forms/progressassessmentrpt.xls

HSP Good Faith Effort - Method A (Attachment A)

Enter your company’s name here: Requisition #:
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IMPORTANT: If you responded “Yes” to SECTION 2, Items ¢ or d of the completed HSP form, you must submit a completed “HSP Good Faith Effort -
Method A (Attachment A)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this
page or download the form at https://www.comptroller.texas.gov/purchasing/docs/hub-forms/hub-sbcont-plan-gfe-achm-a.pdf

NIl [o\W-BM SUBCONTRACTING OPPORTUNITY

Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing
the attachment.

Item Number: Description:

NI N[e]\ WS SUBCONTRACTOR SELECTION

List the subcontractor(s) you selected to perform the subcontracting opportunity you listed above in SECTION A-1. Also identify whether they are a Texas certified
HUB and their Texas Vendor Identification (VID) Number or federal Employer Identification Number (EIN), the approximate dollar value of the work to be
subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that you
use the State of Texas’ Centralized Master Bidders List (CMBL)- Historically Underutilized Business (HUB) Directory Search located at
http://mycpa.cpa.state tx.us/tpasscmblsearch/index.jsp. HUB status code “A” signifies that the company is a Texas certified HUB.

n Texas VID or federal EIN Approximate Expected
Company Name Toxas certfed HUB | et 7t | pollar Amoun _[Percentage of
leave their VID / EIN field blank.
J-Yes [J-No $ %
-Yes [O-No $ %
-Yes [-No $ %
-Yes [-No $ %
-Yes [-No $ %
[O-Yes [@O-No $ %
O-Yes [J-No $ %
J-Yes [-No $ %
O-Yes [J-No $ %
-Yes [J-No $ %
[-Yes [J-No $ %
[J-Yes [J-No $ %
[J-Yes [J-No $ %
[-Yes [J-No $ %
d-Yes [J-No $ %
[-Yes [J-No $ %
J-Yes [J-No $ %
[O-Yes [J-No $ %
O-Yes [-No $ %
0-Yes [J-No $ %
O-Yes [O-No $ %
[J-Yes [J-No $ %
[J-Yes []-No $ %

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to
provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBS) of their selection as a subcontractor. The notice must specify at a minimum the
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity they (the subcontractor) will perform, the
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the
contract is awarded.

Page 1 of 1
(Attachment A)
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HSP Good Faith Effort - Method B (Attachment B)

Enter your company’s name here: Requisition #:

Rev. 2/17

IMPORTANT: If you responded “No” to SECTION 2, Items c and d of the completed HSP form, you must submit a completed “HSP Good Faith Effort -
Method B (Attachment B)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this
page or download the form at https://www.comptroller.texas.gov/purchasing/docs/hub-forms/hub-sbcont-plan-gfe-achm-b.pdf..

Sl [e\ Y28 SUBCONTRACTING OPPORTUNITY
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are
completing the attachment.

[tem Number: Description:

SI=le\J22YH MENTOR PROTEGE PROGRAM

If respondent is participating as a Mentor in a State of Texas Mentor Protégé Program, submitting its Protégé (Protégé must be a State of Texas certified HUB) as a
subcontractor to perform the subcontracting opportunity listed in SECTION B-1, constitutes a good faith effort to subcontract with a Texas certified HUB towards that
specific portion of work.

Check the appropriate box (Yes or No) that indicates whether you will be subcontracting the portion of work you listed in SECTION B-1 to your Protégé.
- Yes (If Yes, continue to SECTION B-4.)
[ - No/ Not Applicable (If No or Not Applicable, continue to SECTION B-3 and SECTION B-4.)

N =R N[O=EXH NOTIFICATION OF SUBCONTRACTING OPPORTUNITY

When completing this section you MUST comply with items a, b, ¢ and d, thereby demonstrating your Good Faith Effort of having notified Texas certified HUBs and
trade organizations or development centers about the subcontracting opportunity you listed in SECTION B-1. Your notice should include the scope of work,
information regarding the location to review plans and specifications, bonding and insurance requirements, required qualifications, and identify a contact person.
When sending notice of your subcontracting opportunity, you are encouraged to use the attached HUB Subcontracting Opportunity Notice form, which is also available

online at https://www.comptroller.texas.gov/purchasing/docs/hub-forms/HUBSubcontractingOpportunityNotificationForm.pdf.

Retain supporting documentation (i.e., certified letter, fax, e-mail) demonstrating evidence of your good faith effort to notify the Texas certified HUBs and trade
organizations or development centers. Also, be mindful that a working day is considered a normal business day of a state agency, not including weekends, federal or
state holidays, or days the agency is declared closed by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to
the trade organizations or development centers is considered to be “day zero” and does not count as one of the seven (7) working days.

a. Provide written notification of the subcontracting opportunity you listed in SECTION B-1, to three (3) or more Texas certified HUBs. Unless the contracting agency
specified a different time period, you must allow the HUBs at least seven (7) working days to respond to the notice prior to you submitting your bid response to the
contracting agency. When searching for Texas certified HUBs and verifying their HUB status, ensure that you use the State of Texas’ Centralized Master Bidders
List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. HUB status code “A”
signifies that the company is a Texas certified HUB.

b. List the three (3) Texas certified HUBs you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the company’s Texas Vendor
Identification (VID) Number, the date you sent notice to that company, and indicate whether it was responsive or non-responsive to your subcontracting
opportunity notice.

Company Name Texas VID Date Notice Sent Did the HUB Respond?
(Do not enter Social Security Numbers.) (mm/ddlyyyy)

O-Yes [J-No

[ -Yes O-No

O-Yes [I-No

c. Provide written notification of the subcontracting opportunity you listed in SECTION B-1 to two (2) or more trade organizations or development centers in Texas to
assist in identifying potential HUBs by disseminating the subcontracting opportunity to their members/participants. Unless the contracting agency specified a
different time period, you must provide your subcontracting opportunity notice to trade organizations or development centers at least seven (7) working days prior to
submitting your bid response to the contracting agency. A list of trade organizations and development centers that have expressed an interest in receiving notices
of subcontracting opportunities is available on the Statewide HUB Program’s webpage at https://www.comptroller.texas.gov/purchasing/vendor/hub/resources.php.

d. List two (2) trade organizations or development centers you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the date
when you sent notice to it and indicate if it accepted or rejected your notice.

Date Notice Sent | was the Notice Accepted?

Trade Organizations or Development Centers
(mm/ddlyyyy)

O - Yes O -No
O-Yes [J-No

Page 1 of 2
(Attachment B)
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HSP Good Faith Effort - Method B (Attachment B) Cont.

Enter your company’s name here: Requisition #:

Rev. 2/17

Si={eg)(e)\\] =X 4 SUBCONTRACTOR SELECTION
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing
the attachment.

a. Enter the item number and description of the subcontracting opportunity for which you are completing this Attachment B continuation page.
Item Number: Description:

b. List the subcontractor(s) you selected to perform the subcontracting opportunity you listed in SECTION B-1. Also identify whether they are a Texas certified
HUB and their Texas Vendor Identification (VID) Number or federal Emplioyer Identification Number (EIN), the approximate dollar value of the work to be
subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that
you use the State of Texas' Centralized Master Bidders List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at
http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. HUB status code “A” signifies that the company is a Texas certified HUB.

Texas VID or federal EIN

- Approximate Expected
Company Name Texas certified HUB [Do not enter Social Security Numbers Dollar Amount Percentage of
If you do not know their VID / EIN, Contract

leave their VID / EIN field blank.

O- Yes O-No %

- Yes O-No %

- Yes O- No %

- Yes O-No

%

O- Yes O-No %

O- Yes O- No %

O-Yes O-No %

O- Yes O - No %

O- Yes O- No %

B | P | B | A |B | L] B B || B

O- Yes - No %

c. If any of the subcontractors you have selected to perform the subcontracting opportunity you listed in SECTION B-1 is not a Texas certified HUB, provide written
justification for your selection process (attach additional page if necessary):

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to provide
notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity it (the subcontractor) will perform, the
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the
contract is awarded.

Page 2 of 2
(Attachment B)
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)HUB Subcontracting Opportunity Notification Form

In accordance with Texas Gov't Code, Chapter 2161, each state agency that considers entering into a contract with an expected value of $100,000 or more shall, before the
agency solicits bids, proposals, offers, or other applicable expressions of interest, determine whether subcontracting opportunities are probable under the contract. The state
agency | have identified below in Section B has determined that subcontracting opportunities are probable under the requisition to which my company will be responding.

34 Texas Administrative Code, §20.285 requires all respondents (prime contractors) bidding on the contract to provide notice of each of their subcontracting opportunities to at
least three (3) Texas certified HUBs (who work within the respective industry applicable to the subcontracting opportunity), and allow the HUBs at least seven (7) working days
to respond to the notice prior to the respondent submitting its bid response to the contracting agency. In addition, at least seven (7) working days prior to submitting its bid
response to the contracting agency, the respondent must provide notice of each of its subcontracting opportunities to two (2) or more trade organizations or development centers
(in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native American, Woman, Service Disabled Veteran)
identified in Texas Administrative Code §20.282(19)(C).

We respectfully request that vendors interested in bidding on the subcontracting opportunity scope of work identified in Section C, Item 2, reply no later than the date and time
identified in Section C, Item 1. Submit your response to the point-of-contact referenced in Section A.

EEIHHE PRIME CONTRACTOR’S INFORMATION

Company Name: State of Texas VID #:
Phone #:

Point-of-Contact:
E-mail Address: Fax #:

EE’E@I! CONTRACTING STATE AGENCY AND REQUISITION INFORMATION

Agency Name:

Point-of-Contact: Phone #:

Requisition #: Bid Open Date:

(mm/ddlyyyy)
Esiﬂlm SUBCONTRACTING OPPORTUNITY RESPONSE DUE DATE, DESCRIPTION, REQUIREMENTS AND RELATED INFORMATION
1. Potential Subcontractor’s Bid Response Due Date:

If you would like for our company to consider your company’s bid for the subcontracting opportunity identified below in ltem 2,

we must receive your bid response no later than on
Central Time Date (mm/ddlyyyy)

In accordance with 34 TAC §20.285, each notice of subcontracting opportunity shall be provided to at least three (3) Texas certified HUBs, and allow the HUBs at
least seven (7) working days to respond to the notice prior to submitting our bid response to the contracting agency. In addition, at least seven (7) working days prior
to us submitting our bid response to the contracting agency, we must provide notice of each of our subcontracting opportunities to two (2) or more trade
organizations or development centers (in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native
American, Woman, Service Disabled Veteran) identified in Texas Administrative Code, §20.282(19)(C).

(A working day is considered a normal business day of a state agency, not including weekends, federal or state holidays, or days the agency is declared closed
by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to the trade organizations or development centers
is considered to be “day zero” and does not count as one of the seven (7) working days.)

2. Subcontracting Opportunity Scope of Work:

3. Required Qualifications: [[]- Not Applicable

4. Bonding/Insurance Requirements: [J- Not Applicable

5. Location to review plans/specifications: [J- Not Applicable
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2015 Uniform General Conditions

Article 1. Definitions

Unless the context clearly requires another meaning, the following terms have the meaning
assigned herein.

1.1

1.2

1.3

1.4

1.5

1.6

1.7

Addendum/Addenda means formally issued written or graphic modifications and/or
interpretations of the Construction Documents that may add to, delete from, clarify or
correct the description and/or scope of the Work. Addenda are issued during the
bidding phase of the project.

Application for Payment means Contractor’s monthly partial invoice for payment that
includes any portion of the Work that has been completed for which an invoice has
not been submitted and performed in accordance with the requirements of the Contract
Documents. The Application for Payment accurately reflects the progress of the Work,
is itemized based on the Schedule of Values, bears the notarized signature of
Contractor, and shall not include subcontracted items for which Contractor does not
intend to pay.

Application for Final Payment means Contractor’s final invoice for payment that
includes any portion of the Work that has been completed for which an invoice has
not been submitted, amounts owing to adjustments to the final Contract Sum resulting
from approved change orders, and release of remaining Contractor’s retainage.

Architect/Engineer (A/E) means a person registered as an architect pursuant to Tex.
Occ. Code Ann., Ch. 1051, as a landscape architect pursuant to Tex. Occ. Code Ann.,
Ch. 1052, a person licensed as a professional engineer pursuant Tex. Occ. Code Ann.,
Ch. 1001, and/or a firm employed by Owner or Design-Build Contractor to provide
professional architectural or engineering services and to exercise overall
responsibility for the design of a Project or a significant portion thereof, and to
perform the contract administration responsibilities set forth in the Contract.

As-Built Drawings and Specifications means the drawing set, specifications and
other materials prepared by the Contractor, in the field, that documents the
changes made by the contractor. Collectively, these are also called “red-lines”
or “as-builts.”

Authority Having Jurisdiction means a federal, state, local, or other regional
department, or an individual such as a fire marshal, building official, electrical
inspector, utility provider or other individual having statutory authority.

Baseline Schedule means the initial time schedule prepared by Contractor for
Owner’s information and acceptance that conveys Contractor’s and Subcontractors’
activities (including coordination and review activities required in the Contract
Documents to be performed by A/E and ODR), durations, and sequence of work
related to the entire Project to the extent required by the Contract Documents. The
schedule clearly demonstrates the critical path of activities, durations and necessary
predecessor conditions that drive the end date of the schedule. The Baseline Schedule
shall not exceed the time limit current under the Contract Documents.

3



2015 Uniform General Conditions

1.8

1.9

1.10

1.12

1.13

1.14

1.15

1.16

1.17

1.18

Certificate of Final Completion means the certificate issued by TPWD that includes
certification by the A/E that documents, to the best of A/E’s knowledge and
understanding, Contractor’s completion of all Contractor’s Punchlist items and pre-
final Punchlist items, final cleanup and Contractor’s provision of Reecerd-As-Built
Documents, operations and maintenance manuals, and all other closeout documents
required by the Contract Documents. Additional documentation may be required
by TPWD for consideration of the Contractor’s Application for Final Payment.

Certificate of Substantial Completion means the certificate executed by the A/E, ODR
and Contractor that documents to the best of A/E’s and ODR’s knowledge and
understanding, Contractor’s sufficient completion of the work in accordance with the
Contract, so as to be operational and fit for the use intended.

Change Order means a written modification of the Contract between Owner and
Contractor, signed by Owner, Contractor, and A/E.

Close-out Documents mean the product brochures, submittals, product/equipment
maintenance and operations instructions, manuals, and other documents/warranties,
record As-Built documents, affidavit of payment, release of lien and claim, and as
may be further defined, identified, and required by the Contract Documents.

Contract means the entire agreement between Owner and Contractor, including all of
the Contract Documents.

Contract Date is the date when the agreement between Owner and Contractor
becomes effective.

Contract Documents mean those documents identified as a component of the
agreement (Contract) between Owner and Contractor. These may include, but are not
limited to, Drawings; Specifications; General, Supplementary General, and Special
Conditions; and all pre-bid and/or pre-proposal addenda.

Contract Sum means the total compensation payable to Contractor for completion of
the Work in accordance with the terms of the Contract.

Contract Time means the period between the start date identified in the Notice to
Proceed with construction and the Substantial Completion date identified in the Notice
to Proceed or as subsequently amended by a Change Order.

Contractor means the individual, corporation, limited liability company, partnership,
firm, or other entity contracted to perform the Work, regardless of the type of
construction contract used, so that the term as used herein includes a Construction
Manager-at-Risk or a Design-Build firm as well as a general or prime Contractor.
The Contract Documents refer to Contractor as if singular in number.

Construction Documents mean the Drawings, Specifications, and other documents
issued to build the Project. Construction Documents become part of the Contract
Documents when listed in the Contract or any Change Order.
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1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

1.27

1.28

1.29

1.30

Construction Manager-at-Risk, in accordance with Tex. Gov’t Code, Ch. 2166,
means a sole proprietorship, partnership, corporation, or other legal entity that
assumes the risk for construction, rehabilitation, alteration, or repair of a facility at the
contracted price as a general contractor and provides consultation to Owner regarding
construction during and after the design of the facility.

Date of Commencement means the date designated in the Notice to Proceed for
Contractor to commence the Work.

Day means a calendar day unless otherwise specifically stipulated.

Design-Build means a project delivery method in which the detailed design and
subsequent construction is provided through a single contract with a Design-Build
firm; a team, partnership, or legal entity that includes design professionals and a
builder. The Design-Build Project delivery shall be implemented in accordance with
Tex. Gov’t Code § 2166.2531.

Drawings mean that product of A/E which graphically depicts the Work.

Final Completion means the date determined and certified by A/E and Owner on
which the Work is fully and satisfactorily complete in accordance with the Contract.

Final Payment means the last and final monetary compensation made to Contractor
for any portion of the Work that has been completed and accepted for which payment
has not been made, amounts owing to adjustments to the final Contract Sum resulting
from approved change orders, and release of Contractor’s retainage.

Historically Underutilized Business (HUB) pursuant to Tex. Gov’t Code, Ch. 2161,
means a business that is at least 51% owned by an Asian Pacific American, a Black
American, a Hispanic American, a Native American and/or an American Woman; is
an entity with its principal place of business in Texas; and has an owner residing in
Texas with proportionate interest that actively participates in the control, operations,
and management of the entity’s affairs.

Notice to Proceed (NTP) means written document informing Contractor of the dates
beginning Work and the dates anticipated for Substantial Completion.

Open Item List means a list of work activities, Punchlist items, changes or other
issues that are not expected by Owner and Contractor to be complete prior to
Substantial Completion.

Owner means the State of Texas, and any agency of the State of Texas, acting
through the responsible entity of the State of Texas identified in the Contract as
Owner. Owner herein shall mean the Texas Parks and Wildlife Department.

Owner’s Designated Representative (ODR) means the individual assigned by Owner
to act on its behalf and to undertake certain activities as specifically outlined in the
Contract. ODR is the only party authorized to direct changes to the scope, cost, or
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1.31

1.32

1.33

1.34

1.35

1.36

1.37

1.38

1.39

1.40

1.41

time of the Contract.

Project means all activities necessary for realization of the Work. This includes
design, contract award(s), execution of the Work itself, and fulfillment of all Contract
and warranty obligations.

Progress Assessment Report (PAR) means the monthly compliance report to Owner
verifying compliance with the HUB subcontracting plan (HSP).

Proposed Change Order (PCO) means a document that informs Contractor of a
proposed change in the Work and appropriately describes or otherwise documents
such change including Contractor’s response of pricing for the proposed change.

Punchlist means a list of minor items of Work to be completed or corrected by
Contractor after Substantial Completion. Punchlists indicate minor items to be
finished, remaining Work to be performed, or Work that does not meet quality or
quantity requirements as required in the Contract Documents.

Record Documents mean the drawing set, Specifications, and other materials
maintained produced by the A/E of Record Centraetor that documents all addenda,
Architect’s Supplemental Instructions, Change Orders, and postings and markings that
record the as-constructed conditions of the Work and all changes made during
construction. The Record Documents are produced using the As-Built Drawings
and Specifications as provided by the Contractor, and any As-Built documents
produced by the A/E of Record during the course of the construction.

Request for Information (RFI) means a written request by Contractor directed to A/E
or ODR for a clarification of the information provided in the Contract Documents or
for direction concerning information necessary to perform the Work that may be
omitted from the Contract Documents.

Samples mean representative physical examples of materials, equipment, or
workmanship used to confirm compliance with requirements and/or to establish
standards for use in execution of the Work.

Schedule of Values means the detailed breakdown of the cost of the materials, labor,
and equipment necessary to accomplish the Work as described in the Contract
Documents, submitted by Contractor for approval by Owner and A/E.

Shop Drawings mean the drawings, diagrams, illustrations, schedules, performance
charts, brochures, and other data prepared by Contractor or its agents which detail a
portion of the Work.

Site means the geographical area of the location of the Work.

Special Conditions mean the documents containing terms and conditions which may
be unique to the Project. Special Conditions are a part of the Contract Documents
and have precedence over the Uniform General Conditions and Supplementary
General Conditions.
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1.42

1.43

1.44

1.45

1.46

1.47

1.48

1.49

1.50

Specifications mean the written product of A/E that establishes the quality and/or
performance of products utilized in the Work and processes to be used, including
testing and verification for producing the Work.

Subcontractor means a business entity that enters into an agreement with Contractor
to perform part of the Work or to provide services, materials, or equipment for use in
the Work.

Submittal Register means a list provided by Contractor of all items to be furnished for
review and approval by A/E and Owner and as identified in the Contract Documents
including anticipated sequence and submittal dates.

Substantial Completion means the date determined and certified by Contractor, A/E,
and Owner when the Work, or a designated portion thereof, is sufficiently complete,
in accordance with the Contract, so as to be operational and fit for the use intended.

Supplementary General Conditions mean procedures and requirements that modify
the Uniform General Conditions. Supplementary General Conditions, when used,
have precedence over the Uniform General Conditions. Texas Parks and Wildlife
Department has adopted Uniform Supplementary General Conditions that apply
to all TPWD construction projects. TPWD Uniform Supplementary General
Conditions are indicated by the bold and italicized typeface shown here.

Unit Price Work means the Work, or a portion of the Work, paid for based on
incremental units of measurement.

Unilateral Change Order (ULCO) means a Change Order issued by Owner without
the complete agreement of Contractor, as to cost and/or time.

Work means the administration, procurement, materials, equipment, construction and
all services necessary for Contractor, and/or its agents, to fulfill Contractor’s
obligations under the Contract.

Work Progress Schedule means the continually updated time schedule prepared and
monitored by Contractor that accurately indicates all necessary appropriate revisions
as required by the conditions of the Work and the Project while maintaining a concise
comparison to the Baseline Schedule.
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Article 2. Wage Rates and Other Laws Governing Construction

2.1

2.2

Environmental Regulations. Contractor shall conduct activities in compliance with
applicable laws and regulations and other requirements of the Contract relating to the
environment and its protection at all times. Unless otherwise specifically determined,
Owner is responsible for obtaining and maintaining permits related to stormwater
run-off. Contractor shall conduct operations consistent with stormwater run-off permit
conditions. Contractor is responsible for all items it brings to the Site, including
hazardous materials, and all such items brought to the Site by its Subcontractors
and suppliers, or by other entities subject to direction of Contractor. Contractor
shall not incorporate hazardous materials into the Work without prior approval of
Owner, and shall provide an affidavit attesting to such in association with request for
Substantial Completion inspection.

Wage Rates. Contractor shall not pay less than the wage scale of the various classes
of labor as shown on the prevailing wage schedule provided by Owner in the bid or
proposal specifications. The specified wage rates are minimum rates only. Owner is
not bound to pay any claims for additional compensation made by any Contractor
because the Contractor pays wages in excess of the applicable minimum rate
contained in the Contract. The prevailing wage schedule is not a representation that
qualified labor adequate to perform the Work is available locally at the prevailing
wage rates.

2.2.1 Notification to Workers. Contractor shall post the prevailing wage schedule
in a place conspicuous to all workers on the Project Site When requested by
Owner, Contractor shall furnish evidence of compliance with the Texas
Prevailing Wage Law and the addresses of all workers.

2.2.1.1 Pursuant to Tex. Gov’t Code § 2258.024, Contractor shall keep, on
site, true and accurate records showing the name and occupation of
each worker employed by the Contractor or subcontractors and the
actual per diem wages paid to each worker. The record shall be open
to inspection by the ODR and their agents at all reasonable hours for
the duration of the contract.

2.2.1.2  With each application for progress payment, Contractor shall make
available upon request certified payroll records, including from
subcontractors of any tier level, on Form WH-347 as promulgated by
the U.S. Department of Labor, as may be revised from time to time
and in unlocked and unprotected Excel format, along with copies
of any and all Contract Documents between Contractor and any
Subcontractors. Pursuant to Tex. Penal Code §§ 37.02 and 37.10,
Employees of Contractor and subcontractors, including all tier levels,
shall be subject to prosecution for submitting certified payroll records
that contain materially false information.

2.2.1.3 The prevailing wage schedule is determined by Owner in compliance
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223

22.14

2.2.1.5

with Tex. Gov’t Code, Ch. 2258. Should Contractor at any time
become aware that a particular skill or trade not reflected on
Owner’s prevailing wage schedule will be or is being employed in
the Work, whether by Contractor or by Subcontractor, Contractor
shall promptly inform ODR of the proposed wage to be paid for the
skill along with a justification for same and ODR shall promptly
concur with or reject the proposed wage and classification.

Contractor is responsible for determining the most appropriate wage
for a particular skill in relation to similar skills or trades identified on
the prevailing wage schedule. In no case, shall any worker be paid
less than the wage indicated for laborers.

Pursuant to Tex. Labor Code § 214.008, Misclassification of Workers;
Penalty. The Owner requires Contractor and all subcontractors
properly classify individuals as Employees or Independent
Contractors.

Penalty for Violation. Contractor, and any Subcontractor, will pay to the State

a penalty of sixty dollars ($60) for each worker employed for each day, or
portion thereof, that the worker is paid less than the wage rates stipulated in
the prevailing wage schedule

Complaints of Violations.

2.23.1

2232

2233

Owner’s Determination of Good Cause. Upon receipt of information
concerning a violation, Owner will conduct an investigation in
accordance with Tex. Gov’t Code, Ch. 2258 and make an initial
determination as to whether good cause exists that a violation
occurred. Upon making a good cause finding, Owner will retain the
full amounts claimed by the claimant or claimants as the difference
between wages paid and wages due under the prevailing wage
schedule and any supplements thereto, together with the applicable
penalties in accordance with Tex. Gov’t Code § 2258.023, such
amounts being subtracted from successive progress payments
pending a final decision on the violation.

No Extension of Time. If Owner’s determination proves valid that
good cause existed to believe a violation had occurred, Contractor is
not entitled to an extension of time for any delay arising directly or
indirectly from the arbitration procedures.

Cooperation with Owner’s Investigation. Contractor shall cooperate
with Owner during any investigations hereunder. Such cooperation
shall include, but not necessarily be limited to, timely providing the
information and/or documentation requested by Owner, which may
include certified payroll records on Form WH-347 as promulgated
by the U.S. Department of Labor, as may be revised from time to time
and in unlocked and unprotected Excel format; and copies of any and
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24

2.5

2.6

all Contract Documents between Contractor and any Subcontractors.

2.2.3.4 Notification to Owner. In the event Contractor or Subcontractor
elect to appeal an initial determination made pursuant to Paragraph
2.2.3.1, the Contractor and/or Subcontractor, as applicable, shall
deliver notice thereof to Owner.

Venue for Suits. The venue for any suit arising from the Contract will be in a court of
competent jurisdiction in Travis County, Texas, or as may otherwise be designated in
the Supplementary General Conditions.

Licensing of Trades. Contractor shall comply with all applicable provisions of State
law related to license requirements for skilled tradesmen, contractors, suppliers and or
laborers, as necessary to accomplish the Work. In the event Contractor, or one of its
Subcontractors, loses its license during the term of performance of the Contract,
Contractor shall promptly hire or contract with a licensed provider of the service at no
additional cost to Owner.

Royalties, Patents, and Copyrights. Contractor shall pay all royalties and license fees,
defend suits or claims for infringement of copyrights and patent rights, and shall hold
Owner harmless from loss on account thereof, but shall not be responsible for such
defense or loss when a particular design, process or product of a particular
manufacturer or manufacturers is required by the Contract Documents, or where the
copyright violations are contained in Drawings, Specifications or other documents
prepared by Owner or A/E. However, if Contractor has reason to believe that the
required design, process, or product is an infringement of a copyright or a patent,
Contractor shall be responsible for such loss unless such information is promptly
furnished to A/E.

State Sales and Use Taxes. Owner qualifies for exemption from certain State and
local sales and use taxes pursuant to the provisions of Tex. Tax Code, Ch. 151. Upon
request from Contractor, Owner shall furnish evidence of tax exempt status.
Contractor may claim exemption from payment of certain applicable State taxes by
complying with such procedures as prescribed by the State Comptroller of Public
Accounts. Owner acknowledges not all items qualify for exemption. Owner is not
obligated to reimburse Contractor for taxes paid on items that qualify for tax
exemption.

10
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Article 3. General Responsibilities of Owner and Contractor

3.1

Owner’s General Responsibilities. Owner is the entity identified as such in the

Contract and referred to throughout the Contract Documents as if singular in number.

3.1.1

Preconstruction Conference. Prior to, or concurrent with, the issuance of
Notice to Proceed with construction, a conference will be convened for
attendance by Owner, Contractor, A/E and appropriate Subcontractors. The
purpose of the conference is to establish a working understanding among the
parties as to the Work, the operational conditions at the Project Site, and
general administration of the Project. Topics include communications,
schedules, procedures for handling Shop Drawings and other submittals,
processing Applications for Payment, maintaining required records and all
other matters of importance to the administration of the Project and effective
communications between the Project team members.

Owner’s Designated Representative. Prior to the start of construction, Owner
will identify Owner’s Designated Representative (ODR), who has the express
authority to act and bind Owner to the extent and for the purposes described in
the various Articles of the Contract, including responsibilities for general
administration of the Contract.

3.1.2.1 Unless otherwise specifically defined elsewhere in the Contract
Documents, ODR is the single point of contact between Owner and
Contractor. Notice to ODR, unless otherwise noted, constitutes notice
to Owner under the Contract.

3.1.2.2 All directives on behalf of Owner will be conveyed to Contractor
and A/E by ODR in writing.

3.1.2.3 Owner will furnish or cause to be furnished, free of charge, the
number of complete sets of the Drawings, Specifications, and
addenda as provided in the Supplementary General Conditions or
Special Conditions.

3.1.2.4 The ODR will establish the protocol for planning, scheduling and
documenting progress meetings with provisions for absence of

various project team members that have a key role in these duties.

Owner Supplied Materials and Information.

3.1.3.1 Owner will furnish to Contractor those surveys describing the
physical characteristics, legal description, limitations of the Site, Site
utility locations, and other information used in the preparation of the
Contract Documents.

3.1.3.2 Owner will provide information, equipment, or services under

11
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3.2

Owner’s control to Contractor with reasonable promptness.

3.1.4 Availability of Lands. Owner will furnish, as indicated in the Contract, all

required rights to use the lands upon which the Work occurs. This includes
rights-of-way and easements for access and such other lands that are
designated for use by Contractor. Contractor shall comply with all Owner
identified encumbrances or restrictions specifically related to use of lands so
furnished. Owner will obtain and pay for easements for permanent structures
or permanent changes in existing facilities.

3.1.5 Limitation on Owner’s Duties.

3.1.5.1

3.1.5.2

Owner will not supervise, direct, control or have authority over or be
responsible for Contractor’s means, methods, technologies, sequences
or procedures of construction or the safety precautions and
programs incident thereto. Owner is not responsible for any failure
of Contractor to comply with laws and regulations applicable to the
Work. Owner is not responsible for the failure of Contractor to
perform or furnish the Work in accordance with the Contract
Documents. Except as provided in Section 2.5, Owner is not
responsible for the acts or omissions of Contractor, or any of its
Subcontractors, suppliers or of any other person or organization
performing or furnishing any of the Work on behalf of Contractor.

Owner will not take any action in contravention of a design decision
made by A/E in preparation of the Contract Documents, when such
actions are in conflict with statutes under which A/E is licensed for
the protection of the public health and safety.

Role of Architect/Engineer. Unless specified otherwise in the Contract between
Owner and Contractor, A/E shall provide general administration services for Owner
during the construction phase of the project. Written correspondence, requests for
information, and Shop Drawings/submittals shall be directed to A/E for action. A/E
has the authority to act on behalf of Owner to the extent provided in the Contract
Documents, unless otherwise modified by written instrument, which will be furnished
to Contractor by ODR, upon request.

3.2.1 Site Visits.

3.2.1.1

3.2.1.2

A/E will make visits to the Site at intervals as provided in the A/E’s
Contract with Owner, to observe the progress and the quality of the
various aspects of Contractor’s executed Work and report findings to
Owner.

A/E has the authority to interpret Contract Documents and inspect
the Work for compliance and conformance with the Contract.
Except as referenced in Paragraph 3.1.5.2, Owner retains the sole
authority to accept or reject Work and issue direction for correction,

12
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3.3

removal, or replacement of Work.

3.2.2 Clarifications and Interpretations. It may be determined that clarifications or
interpretations of the Contract Documents are necessary. Upon direction by
ODR, such clarifications or interpretations will be provided by A/E consistent
with the intent of the Contract Documents. A/E will issue these clarifications
with reasonable promptness to Contractor as A/E’s supplemental instruction
(“ASTI”) or similar instrument. If Contractor believes that such clarification or
interpretation justifies an adjustment in the Contract Sum or the Contract
Time, Contractor shall so notify Owner in accordance with the provisions of
Article 11.

3.2.3 Limitations on Architect/Engineer Authority. A/E is not responsible for:

3.2.3.1 Contractor’s means, methods, techniques, sequences, procedures,
safety, or programs incident to the Project, nor will A/E supervise,
direct, control or have authority over the same;

3.2.3.2 The failure of Contractor to comply with laws and regulations
applicable to the furnishing or performing the Work;

3.2.3.3 Contractor’s failure to perform or furnish the Work in accordance
with the Contract Documents; or

3234 Acts or omissions of Contractor, or of any other person or
organization performing or furnishing any of the Work.

Contractor’s General Responsibilities. Contractor is solely responsible for
implementing the Work in full compliance with all applicable laws and the Contract
Documents and shall supervise and direct the Work using the best skill and attention
to assure that each element of the Work conforms to the Contract requirements.
Contractor is solely responsible for all construction means, methods, techniques,
safety, sequences, coordination, procedures and protection of the installed work as part
of the contract until substantial completion of the project. Contractor remains
responsible for the care and protection of materials and Work in the areas where
punch list items are completed until Final Completion.

3.3.1 Project Administration. Contractor shall provide Project administration for all
Subcontractors, vendors, suppliers, and others involved in implementing the
Work and shall coordinate administration efforts with those of A/E and ODR
in accordance with these general conditions and other provisions of the
Contract, and as outlined in the preconstruction conference. Contractor’s
Project Administration includes periodic daily reporting on weather, work
progress, labor, materials, equipment, obstructions to prosecution of the work,
accidents and injuries in accordance with the Contract and transmitted no less
frequently than on a weekly basis.

3.3.2 Contractor’s Management Personnel. Contractor shall employ a competent
person or persons who will be present at the Project Site during the progress

13
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3.33

334

3.35

3.3.6

3.3.7

of the Work to supervise or oversee the work. The competent persons are
subject to the approval of ODR through the submittal process stated in
Owner’s Special Conditions. Contractor shall not change approved staff
during the course of the project without the written approval of ODR unless
the staff member leaves the employment of Contractor. Contractor shall
provide additional quality control, safety and other staff as stated in the
Supplementary General Conditions.

Labor. Contractor shall provide competent, suitably qualified personnel to
survey, lay-out, and construct the Work as required by the Contract
Documents and maintain good discipline and order at the Site at all times.

Services, Materials, and Equipment. Unless otherwise specified, Contractor
shall provide and assume full responsibility for all services, materials,
equipment, labor, transportation, construction equipment and machinery,
tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities,
temporary facilities, and all other facilities, incidentals, and services necessary
for the construction, performance, testing, start-up, inspection and completion
of the Work.

Contractor General Responsibility. For Owner furnished equipment or
material that will be in the care, custody, and control of Contractor, Contractor
is responsible for damage or loss. Owner shall deliver to Contractor a complete
list and respective values of such materials or equipment and make an equitable
adjustment to the contract amount for any increase in cost of Builder’s Risk
insurance.

Non-Compliant Work. Should A/E and/or ODR identify Work as non-
compliant with the Contract Documents, A/E and/or ODR shall communicate
the finding to Contractor, and Contractor shall correct such Work at no
additional cost to the Owner. The approval of Work by either A/E or ODR
does not relieve Contractor from the obligation to comply with all requirements
of the Contract Documents.

Subcontractors. Contractor shall not employ any Subcontractor, supplier or
other person or organization, whether initially or as a substitute, against whom
Owner shall have reasonable objection. Owner will communicate such
objections in writing within ten (10) days of receipt of Contractor’s intent to
use such Subcontractor, supplier, or other person or organization. Contractor
is not required to employ any Subcontractor, supplier or other person or
organization to furnish any of the work to whom Contractor has reasonable
objection. Contractor shall not substitute Subcontractors without the
acceptance of Owner. Pursuant to Tex. Gov’t Code § 2269.256(b), if the
Contractor reviews, evaluates and recommends that the Owner accept a bid or
proposal from a Subcontractor but the Owner requires another bid or proposal
to be accepted, Owner shall compensate the Contractor by a change in price,
time or guaranteed maximum cost for any additional cost or risk the Contractor
will incur because of Owner’s requirement to select another bid or proposal
rather than the one recommended.

14
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3.3.8

3.3.9

3.3.10

3.3.11

3.3.7.1 All Subcontracts and supply contracts shall be consistent with and
bind the Subcontractors and suppliers to the terms and conditions of
the Contract Documents including provisions of the Contract
between Contractor and Owner.

3.3.7.2 Contractor shall be solely responsible for scheduling and
coordinating the Work of Subcontractors, suppliers and other
persons and organizations performing or furnishing any of the Work
under a direct or indirect contract with Contractor. Require all
Subcontractors, suppliers and such other persons and organizations
performing or furnishing any of the Work to communicate with
Owner only through Contractor. Contractor shall furnish to Owner a
copy, at Owner’s request, of each first-tier subcontract promptly
after its execution. Contractor agrees that Owner has no obligation
to review or approve the content of such contracts and that providing
Owner such copies in no way relieves Contractor of any of the terms
and conditions of the Contract, including, without limitation, any
provisions of the Contract which require the Subcontractor to be
bound to Contractor in the same manner in which Contractor is
bound to Owner.

Continuing the Work. Contractor shall carry on the Work and adhere to the
progress schedule during all disputes, disagreements, or alternative resolution
processes with Owner. Contractor shall not delay or postpone any Work
because of pending unresolved disputes, disagreements or alternative
resolution processes, except as Owner and Contractor may agree in writing.

Cleaning. Contractor shall at all times, keep the Site and the Work clean and
free from accumulation of waste materials or rubbish caused by the
construction activities under the Contract. Contractor shall ensure that the
entire Project 1s thoroughly cleaned prior to requesting Substantial
Completion inspection and, again, upon completion of the Project prior to the
final inspection.

Acts and Omissions of Contractor, its Subcontractors, and Employees.
Contractor shall be responsible for acts and omissions of his employees and
all its Subcontractors, their agents and employees. Owner may, in writing,
require Contractor to remove from the Project any of Contractor’s or its
Subcontractor’s employees whom ODR finds to be careless, incompetent,
unsafe, uncooperative, disruptive, or otherwise objectionable.

Acts or Omissions. Contractor shall indemnify and hold harmless the State of
Texas and Customers, AND/OR THEIR OFFICERS, AGENTS,
EMPLOYEES, REPRESENTATIVES, CONTRACTORS, ASSIGNEES,
AND/OR DESIGNEES FROM ANY AND ALL LIABILITY, ACTIONS,
CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED COSTS,
ATTORNEY FEES, AND EXPENSES arising out of, or resulting from any
acts or omissions of Contractor or its agents, employees, subcontractors, Order
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3.3.12

Fulfillers, or suppliers of subcontractors in the execution or performance of the
Contract and any Purchase Orders issued under the Contract. THE DEFENSE
SHALL BE COORDINATED BY CONTRACTOR WITH THE OFFICE OF
THE ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE
NAMED DEFENDANTS IN ANY LAWSUIT AND CONTRACTOR MAY
NOT AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING
THE CONCURRENCE FROM THE OFFICE OF THE ATTORNEY
GENERAL. CONTRACTOR AND OWNER AGREE TO FURNISH
TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM.

Infringements.

3.3.12.1 Contractor shall indemnify and hold harmless the State of Texas and
Customers, AND/OR  THEIR EMPLOYEES, AGENTS,
REPRESENTATIVES, CONTRACTORS, ASSIGNEES, AND/OR
DESIGNEES from any and all third party claims involving
infringement of United States patents, copyrights, trade and service
marks, and any other intellectual or intangible property rights in
connection with the PERFORMANCES OR ACTIONS OF
CONTRACTOR  PURSUANT TO THIS CONTRACT.
CONTRACTOR AND THE CUSTOMER AGREE TO FURNISH
TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH
CLAIM. CONTRACTOR SHALL BE LIABLE TO PAY ALL
COSTS OF DEFENSE INCLUDING ATTORNEYS’ FEES. THE
DEFENSE SHALL BE COORDINATED BY CONTRACTOR
WITH THE OFFICE OF THE ATTORNEY GENERAL WHEN
TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN
ANY LAWSUIT AND CONTRACTOR MAY NOT AGREE TO
ANY SETTLEMENT WITHOUT FIRST OBTAINING THE
CONCURRENCE FROM THE OFFICE OF THE ATTORNEY
GENERAL.

3.3.12.2 Contractor shall have no liability under this section if the alleged
infringement is caused in whole or in part by: (i) use of the product or
service for a purpose or in a manner for which the product or service
was not designed, (ii) any modification made to the product without
Contractor’s written approval, (iii) any modifications made to the
product by Contractor pursuant to Customer’s specific instructions,
(iv) any intellectual property right owned by or licensed to Customer,
or (v) any use of the product or service by Customer that is not in
conformity with the terms of any applicable license agreement.

3.3.12.3 If Contractor becomes aware of an actual or potential claim, or
Customer provides Contractor with notice of an actual or potential
claim, Contractor may (or in the case of an injunction against
Customer, shall), at Contractor’s sole option and expense; (i) procure
for the Customer the right to continue to use the affected portion of
the product or service, or (i) modify or replace the affected portion of
the product or service with functionally equivalent or superior product
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or service so that Customer’s use is non-infringing.

3.3.12.4 Taxes/Workers’ Compensation/Unemployment Insurance—Including

Indemnity.

3.3.12.4.1 CONTRACTOR AGREES AND

ACKNOWLEDGES THAT DURING THE
EXISTENCE OF THIS CONTRACT,
CONTRACTOR SHALL BE ENTIRELY
RESPONSIBLE FOR THE LIABILITY AND
PAYMENT OF CONTRACTOR’S AND
CONTRACTOR’S EMPLOYEES’ TAXES OF
WHATEVER KIND, ARISING OUT OF THE
PERFORMANCES IN THIS CONTRACT.
CONTRACTOR AGREES TO COMPLY WITH
ALL STATE AND FEDERAL LAWS
APPLICABLE TO ANY SUCH PERSONS,
INCLUDING LAWS REGARDING WAGES,
TAXES, INSURANCE, AND WORKERS'
COMPENSATION. THE CUSTOMER AND/OR
THE STATE SHALL NOT BE LIABLE TO
CONTRACTOR, ITS EMPLOYEES, AGENTS,
OR OTHERS FOR THE PAYMENT OF TAXES
OR THE PROVISION OF UNEMPLOYMENT
INSURANCE AND/OR WORKERS’
COMPENSATION OR ANY  BENEFIT
AVAILABLE TO A STATE EMPLOYEE OR
EMPLOYEE OF ANOTHER GOVERNMENTAL
ENTITY CUSTOMER.

3.3.124.1 CONTRACTOR AGREES TO INDEMNIFY

AND HOLD HARMLESS OWNER, THE
STATE OF TEXAS AND/OR THEIR
EMPLOYEES, AGENTS, REPRESENTATIVES,
CONTRACTORS, AND/OR ASSIGNEES FROM
ANY AND ALL LIABILITY, ACTIONS,
CLAIMS, DEMANDS, OR SUITS, AND ALL
RELATED COSTS, ATTORNEYS’ FEES, AND
EXPENSES, RELATING TO TAX LIABILITY,
UNEMPLOYMENT INSURANCE AND/OR
WORKERS’ COMPENSATION IN  ITS
PERFORMANCE UNDER THIS CONTRACT.
CONTRACTOR SHALL BE LIABLE TO PAY
ALL COSTS OF DEFENSE INCLUDING
ATTORNEYS’ FEES. THE DEFENSE SHALL
BE COORDINATED BY CONTRACTOR WITH
THE OFFICE OF THE ATTORNEY GENERAL
WHEN TEXAS STATE AGENCIES ARE
NAMED DEFENDANTS IN ANY LAWSUIT
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3.3.13

33.14

3.3.15

AND VENDOR MAY NOT AGREE TO ANY
SETTLEMENT WITHOUT FIRST OBTAINING
THE CONCURRENCE FROM THE OFFICE OF
THE ATTORNEY GENERAL. CONTRACTOR
AND OWNER AGREE TO FURNISH TIMELY
WRITTEN NOTICE TO EACH OTHER OF ANY
SUCH CLAIM.

3.3.12.5 The provisions of this indemnification are solely for the benefit of
the parties hereto and not intended to create or grant any rights,
contractual or otherwise, to any other person or entity.

3.3.12.6 Contractor shall promptly advise Owner in writing of any claim or
demand against Owner or against Contractor which involves Owner
and known to Contractor and related to or arising out of Contractor’s
activities under this Contract.

Ancillary Areas. Operate and maintain operations and associated storage areas
at the site of the Work in accordance with the following:

3.3.13.1 Confine all Contractor operations, including storage of materials and
employee parking upon the Site of Work, to areas designated by
Owner.

3.3.13.2 Contractor may erect, at its own expense, temporary buildings that
will remain its property. Remove such buildings and associated
utility service lines upon completion of the Work, unless Contractor
requests and Owner provides written consent that it may abandon
such buildings and utilities in place.

3.3.13.3 Use only established roadways or construct and use such temporary
roadways as may be authorized by Owner. Do not allow load limits
of vehicles to exceed the limits prescribed by appropriate regulations
or law. Provide protection to road surfaces, curbs, sidewalks, trees,
shrubbery, sprinkler systems, drainage structures and other like
existing improvements to prevent damage and repair any damage
thereto at the expense of Contractor.

3.3.13.4 Owner may restrict Contractor’s entry to the Site to specifically
assigned entrances and routes.

Separate Contracts. Owner reserves the right to award other contracts in
connection with other portions of the Project under these same or substantially
similar contract conditions, including those portions related to insurance and
waiver of subrogation. Owner reserves the right to perform operations related
to the Project with Owner’s own forces.

Under a system of separate contracts, the conditions described herein continue
to apply except as may be amended by change order.
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3.3.16

3.3.17

Contractor shall cooperate with other contractors or forces employed on the
Project by Owner, including providing access to Site and Project information
as requested.

Owner shall be reimbursed by Contractor for costs incurred by Owner which
are payable to a separate contractor because of delays, improperly timed
activities, or defective construction by Contractor. Owner will equitably adjust
the Contract by Change Order for costs incurred by Contractor because of
delays, improperly timed activities, damage to the Work or defective
construction by a separate contractor.
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Article 4. Historically Underutilized Business (HUB) Subcontracting Plan

4.1

4.2

General Description. The purpose of the Historically Underutilized Business (HUB)
program is to promote equal business opportunities for economically disadvantaged
persons (as defined by Tex. Gov’t Code, Ch. 2161) to contract with the State of Texas
in accordance with the goals specified in the State of Texas Disparity Study. The
HUB program annual procurement utilization goals are defined in 34 T.A.C. §
20.13(b).

4.1.1 State agencies are required by statute to make a good faith effort to assist
HUBs in participating in contract awards issued by the State. 34 T.A.C. §
20.13(b) outlines the State’s policy to encourage the utilization of HUBs in
State contracting opportunities through race, ethnic and gender neutral means.

4.1.2 A Contractor who contracts with the State in an amount of $100,000 or greater
is required to make a good faith effort to award subcontracts to HUBs in
accordance with 34 T.A.C. § 20.14(a)(2)(A) by submitting a HUB
subcontracting plan within twenty-four (24) hours after the bid or response is
due and complying with the HUB subcontracting plan after it is accepted by
Owner and during the term of the Contract. Unless stated otherwise in the
contract documents, the HUB subcontracting plan shall be submitted
with the bid or response on or before the specified due date and time for
the bid or response.

Compliance with Approved HUB Subcontracting Plan. Contractor, having been

awarded this Contract in part by complying with the HUB program statute and rules,
hereby covenants to continue to comply with the HUB program as follows:

4.2.1 Prior to adding or substituting a Subcontractor, promptly notify Owner in the
event a change is required for any reason to the accepted HUB subcontracting
plan.

4.2.2 Conduct the good-faith effort activities required and provide Owner with
necessary documentation to justify approval of a change to the approved HUB
subcontracting plan.

4.2.3 Cooperate in the execution of a Change Order or such other approval of the
change in the HUB subcontracting plans as Contractor and Owner may agree
to.

4.2.4 Maintain and make available to Owner upon request business records
documenting compliance with the accepted HUB subcontracting plan.

4.2.5 Upon receipt of payment for performance of Work, submit to Owner a
compliance report, in the format required by Owner that demonstrates
Contractor’s performance of the HUB subcontracting plan. TPWD requires
submission of a copy of the compliance report with the Application for
Payment for work performed.
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4.3

4.2.5.1 Progress Assessment Report (PAR): monthly compliance reports to
Owner (contracting agency), verifying their compliance with the HUB
subcontracting plan, including the use/expenditures they have made
to Subcontractors. The PAR is available at in the Index Forms Library
on the Facilities Design & Construction page of the Texas Facilities
Commission website.
(http://www.window.state.tx.us/procurement/prog/hub/hub-
forms/progressassessmentrpt.xls). Contractor shall submit a PAR
to TPWD HUB Administration no later than the 5% day of the
month. Contractor shall submit a copy of the current month’s
PAR with the Application for Payment.

4.2.6 Promptly and accurately explain and provide supplemental information to
Owner to assist in Owner’s investigation of Contractor’s good-faith effort to
fulfill the HUB subcontracting plan and the requirements under 34 T.A.C. §
20.14(a)(1).

Failure to Demonstrate Good-Faith Effort. Upon a determination by Owner that
Contractor has failed to demonstrate a good-faith effort to fulfill the HUB
subcontracting plan or any Contract covenant detailed above, Owner may, in addition
to all other remedies available to it, report the failure to perform to the Comptroller of
Public Accounts, Texas Procurement and Support Services Division, Historically
Underutilized Business Program and may bar Contractor from future contracting
opportunities with Owner.
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Article 5. Bonds and Insurance

5.1

Construction Bonds. Contractor is required to tender to Owner, prior to commencing

the Work, performance and payment bonds, as required by Tex. Gov’t Code, Ch. 2253.
On Construction Manager-at-Risk and Design-Build Projects the Owner shall require
a security bond, as described in Subsection 5.1.2 below.

5.1.1

Bond Requirements. Each bond shall be executed by a corporate surety or
sureties authorized to do business in the State of Texas and acceptable to
Owner, on Owner’s form, and in compliance with the relevant provisions of
the Texas Insurance Code. If any bond is for more than ten (10) percent of the
surety’s capital and surplus, Owner may require certification that the company
has reinsured the excess portion with one or more reinsurers authorized to do
business in the State. A reinsurer may not reinsure for more than ten (10)
percent of its capital and surplus. If a surety upon a bond loses its authority to
do business in the State, Contractor shall, within thirty (30) days after such
loss, furnish a replacement bond at no added cost to Owner.

5.1.1.1 A Performance bond is required if the Contract Sum is in excess of
$100,000. The performance bond is solely for the protection of
Owner. The performance bond is to be for the Contract Sum to
guarantee the faithful performance of the Work in accordance with
the Contract Documents. The form of the bond shall be approved by
the Office of the Attorney General of Texas. The performance bond
shall be effective through Contractor’s warranty period.

5.1.1.2 A Payment bond is required if the Contract price is in excess of
$25,000. The payment bond is to be for the Contract Sum and is
payable to Owner solely for the protection and use of payment bond
beneficiaries. The form of the bond shall be approved by the Office
of the Attorney General of Texas.

Security Bond. The security bond provides protection to Owner if Contractor
presents an acceptable guaranteed maximum price (“GMP”) to Owner and 1)
fails to execute the GMP; or 2) fails to deliver the required payment and
performance bonds within the time period stated below.

When Bonds Are Due.

5.1.3.1 Security bonds are due within ten (10) days of signing a Construction
Manager-at-Risk or Design-Build Contract, unless stated otherwise
in the contract documents.

5.1.3.2 Payment and performance bonds are due within ten (10) days of
Contractor’s receipt of a fully executed GMP on a Construction
Manager-at-Risk project or the Contract Sum for a Design-Build
project, or within ten (10) days of Contractor’s receipt of a fully
executed Contract on competitively bid or competitive sealed
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5.14

proposal projects.

Power of Attorney. Each bond shall be accompanied by a valid power of
attorney (issued by the surety company and attached, signed and sealed with
the corporate embossed seal, to the bond) authorizing the attorney-in-fact who
signs the bond to commit the company to the terms of the bond, and stating
any limit in the amount for which the attorney can issue a single bond.

Bond Indemnification. The process of requiring and accepting bonds and
making claims there under shall be conducted in compliance with Tex. Gov’t
Code, Ch. 2253. IF FOR ANY REASON A STATUTORY PAYMENT OR
PERFORMANCE BOND IS NOT HONORED BY THE SURETY,
CONTRACTOR SHALL FULLY INDEMNIFY AND HOLD OWNER
HARMLESS OF AND FROM ANY COSTS, LOSSES, OBLIGATIONS OR
LIABILITIES IT INCURS AS A RESULT.

Furnishing Bond Information. Owner shall furnish certified copies of the
payment bond and the related Contract to any qualified person seeking copies
who complies with Tex. Gov’t Code § 2253.026.

Claims on Payment Bonds. Claims on payment bonds must be sent directly to
Contractor and his surety in accordance with Tex. Gov’t Code § 2253.041.
All payment bond claimants are cautioned that no lien exists on the funds
unpaid to Contractor on such Contract, and that reliance on notices sent to
Owner may result in loss of their rights against Contractor and/or his surety.
Owner is not responsible in any manner to a claimant for collection of unpaid
bills, and accepts no such responsibility because of any representation by any
agent or employee.

Payment Claims when Payment Bond not Required. = The rights of
Subcontractors regarding payment are governed by Tex. Prop. Code §§ 53.231
— 53.239 when the value of the Contract between Owner and Contractor is
less than $25,000.00. These provisions set out the requirements for filing a
valid lien on funds unpaid to Contractor as of the time of filing the claim,
actions necessary to release the lien and satisfaction of such claim.

Sureties. A surety shall be listed on the US Department of the Treasury’s
Listing of Approved Sureties maintained by the Bureau of Financial
Management Service (FMS), www.fms.treas.gov/c570, stating companies
holding Certificates of Authority as acceptable sureties on Federal bonds and
acceptable reinsuring companies (FMS Circular 570).

Insurance Requirements. Contractor shall carry insurance in the types and amounts

indicated in this Article for the duration of the Contract. The insurance shall be
evidenced by delivery to Owner of certificates of insurance executed by the insurer or
its authorized agent stating coverages, limits, expiration dates and compliance with all
applicable required provisions. Upon request, Owner, and/or its agents, shall be
entitled to receive without expense, copies of the policies and all endorsements.
Contractor shall update all expired policies prior to submission for monthly payment.
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Failure to update policies shall be reason for withholding of payment until renewal is
provided to Owner.

5.2.1

522

5.23

524

525

5.2.6

Contractor shall provide and maintain all insurance coverage with the
minimum amounts described below until the end of the warranty period unless
otherwise stated in Supplementary General Conditions or Special Conditions.
Failure to maintain insurance coverage, as required, is grounds for suspension
of Work for cause pursuant to Article 14.

Contractor shall deliver to Owner true and complete copies of certificates and
corresponding policy endorsements prior to the issuance of any Notice to
Proceed.

Failure of Owner to demand such certificates or other evidence of Contractor's
full compliance with these insurance requirements or failure of Owner to identify
a deficiency in compliance from the evidence provided shall not be construed as
a waiver of Contractor's obligation to maintain such insurance.

The insurance and insurance limits required herein shall not be deemed as a
limitation on Contractor’s liability under the indemnities granted to Owner in
the Contract Documents.

The insurance coverage and limits established herein shall not be interpreted as
any representation or warranty that the insurance coverage and limits
necessarily will be adequate to protect Contractor.

Coverage shall be written on an occurrence basis by companies authorized
and admitted to do business in the State of Texas and rated A or better by
AM. Best Company or similar rating company or otherwise acceptable to
Owner.

5.2.2.1 Insurance Coverage Required.

5.2.2.1.1 Workers’ Compensation. Insurance with limits as required
by the Texas Workers’ Compensation Act, with the policy
endorsed to provide a waiver of subrogation in favor of
Owner, employer’s liability insurance of not less than:

$1,000,000 each accident;
$1,000,000 disease each employee; and
$1,000,000 disease policy limit.

5.2.2.1.2 Commercial General Liability Insurance. Including
premises, operations, independent contractor’s liability,
products and completed operations and contractual
liability, covering, but not limited to, the liability assumed
under the indemnification provisions of this Contract,
fully insuring Contractor’s liability for bodily injury
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(including death) and property damage with a minimum
limit of:

$1,000,000 per occurrence;
$2,000,000 general aggregate;
$5,000 Medical Expense each person;

$1,000,000 Personal Injury and Advertising Liability;
$2,000,000 products and completed operations aggregate;

$50,000 Damage to Premises Rented to You; and

Coverage shall be on an “occurrence” basis.

The policy shall include coverage extended to apply to
completed operations and explosion, collapse, and
underground hazards. The policy shall include
endorsement CG2503 Amendment of Aggregate Limits
of Insurance (per Project) or its equivalent.

If the Work involves any activities within fifty (50) feet
of any railroad, railroad protective insurance as may be
required by the affected railroad, written for not less than
the limits required by such railroad.

Asbestos Abatement Liability Insurance, including
coverage for liability arising from the encapsulation,
removal, handling, storage, transportation, and disposal
of asbestos containing materials. *This requirement
applies if the Work or the Project includes asbestos
containing materials.

The combined single limit for bodily injury and property
damage will be a minimum of $1,000,000 per occurrence.

*Specific requirement for claims-made form: Required
period of coverage will be determined by the following
formula: continuous coverage for life of the Contract, plus
one (1) year (to provide coverage for the warranty
period), and an extended discovery period for a minimum
of five (5) years which shall begin at the end of the
warranty period.

Employer’s liability limits for asbestos abatement will be:
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52214

52215

$500,000 each accident;
$500,000 disease each employee; and
$500,000 disease policy limit.

If this Contract is for asbestos abatement only, the
Special Form builder’s risk or Special Form
installation floater (e) is not required.

Comprehensive Automobile Liability Insurance, covering
owned, hired, and non-owned vehicles, with a minimum
combined single limit for bodily injury (including death)
and property damage of $1,000,000 per accident. No
aggregate shall be permitted for this type of coverage.

Such insurance is to include coverage for loading and
unloading hazards.

Special Form Builder’s Risk Insurance, if applicable (or
Special Form installation floater for instances in which the
project involves solely the installation of material and/or
equipment). Coverage shall be Special Form, including,
but not limited to, fire, extended coverage, vandalism and
malicious mischief, theft and, if applicable, flood, earth
movement and named storm. Builder’s risk and
installation floater limits shall be equal to 100 percent of
the Contract Sum plus, if any, existing property and
Owner-furnished equipment specified by Owner. The
policy shall be written jointly in the names of Owner and
Contractor. Subcontractors shall be named as additional
insureds. The policy shall have endorsements as follows:

5.2.2.1.5.1 This insurance shall be specific as to
coverage and not contributing insurance
with any permanent insurance maintained on
the property.

5.2.2.1.5.2 This insurance shall not contain an
occupancy clause suspending or reducing
coverage should Owner partially occupy the
Site and before the parties have determined
Substantial Completion.

5.2.2.1.5.3 Loss, if any, shall be adjusted with and made
payable to Owner as trustee for the insureds
as their interests may appear. Owner shall
be named as loss payee.
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5.2.2.1.6

5.2.2.1.5.4 For renovation projects or projects that
involve portions of Work contained within
an existing structure, refer to Supplementary
General and Special Conditions for possible
additional  builder’s  risk  insurance
requirements.

52.2.155 For Owner furnished equipment or
materials that will be in care, custody or
control of Contractor, Contractor will be
responsible for damage and loss.

5.2.2.1.5.6  For those properties located within a Tier 1
or 2 windstorm area, named storm coverage
must be provided with limits specified by
Owner.

5.2.2.1.5.7  For those properties located in flood prone
areas, flood insurance coverage must be
provided with limits specified by Owner.

5.2.2.1.5.8  Builder’s risk insurance policy shall remain
in effect until Substantial Completion.

“Umbrella” Liability Insurance. Contractor shall obtain,
pay for and maintain umbrella liability insurance during
the Contract term, insuring Contractor for an amount of
not less than amount specified in the Supplementary
General Conditions or Special Conditions that provides
coverage at least as broad as and applies in excess and
follows form of the primary liability coverages required
hereinabove. The policy shall provide “drop down”
coverage where underlying primary insurance coverage
limits are insufficient or exhausted.

5.2.3 Policies must include the following clauses, as applicable:

5.23.1

5232

5233

This insurance shall not be canceled, materially changed, or non-

Owner.

renewed except after thirty (30) days written notice has been given to

It is agreed that Contractor’s insurance shall be deemed primary with

respect to any insurance or self insurance carried by Owner for

liability arising out of operations under the Contract with Owner.

Owner, its officials, directors, employees, representatives, and

volunteers are added as additional insureds as respects operations

and activities of, or on behalf of the named insured performed under
Contract with Owner. The additional insured status must cover
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5.25

completed operations as well. This is not applicable to workers’
compensation policies.

5.2.3.4 A waiver of subrogation in favor of Owner shall be provided in all
policies.

Without limiting any of the other obligations or liabilities of Contractor,
Contractor shall require each Subcontractor performing work under the
Contract, at Subcontractor’s own expense, to maintain during the term of the
Contract, the same stipulated minimum insurance including the required
provisions and additional policy conditions as shown above. As an
alternative, Contractor may include its Subcontractors as additional insureds
on its own coverage as prescribed under these requirements. Contractor’s
certificate of insurance shall note in such event that Subcontractors are
included as additional insureds and that Contractor agrees to provide workers’
compensation for Subcontractors and their employees. Contractor shall obtain
and monitor the certificates of insurance from each Subcontractor in order to
assure compliance with the insurance requirements. Contractor must retain
the certificates of insurance for the duration of the Contract plus five (5) years
and shall have the responsibility of enforcing these insurance requirements
among its Subcontractors. Owner shall be entitled, upon request and without
expense, to receive copies of these certificates.

Workers’ compensation insurance coverage must be provided for all workers
at al tier levels and meet the statutory requirements of Tex. Lab. Code §
401.011(44) and specific to construction projects for public entities as required
by Tex. Lab. Code § 406.096.
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Article 6. Construction Documents, Coordination Documents, and Record
Documents

6.1

Drawings and Specifications.

6.1.1

Copies Furnished. Contractor will be furnished, free of charge, the number of

complete sets of the Drawings, Specifications, and Addenda as provided in the
Supplementary General Conditions or Special Conditions. Additional
complete sets of Drawings and Specifications, if requested, will be furnished
at reproduction cost to the entity requesting such additional sets. Electronic
copies of such documents will be provided to Contractor without charge.
Unless otherwise called for in the Special Conditions, four (4) sets of
drawings and specifications will be furnished to the Contractor free of
charge upon justification of need.

Ownership of Drawings and Specifications. All Drawings, Specifications and
copies thereof furnished by A/E are to remain A/E’s property unless the
Owner and A/E agree otherwise. These documents are not to be used on
any other project, and with the exception of the Contract record set and
electronic versions needed for warranty operations, are to be returned to the
A/E, upon request, following completion of the Work.

Interrelation of Documents. The Contract Documents as referenced in the
Contract between Owner and Contractor are complimentary, and what is
required by one shall be as binding as if required by all.

Resolution of Conflicts in Documents. Where conflicts may exist within the
Contract Documents, the documents shall govern in the following order: (a)
Change Orders, addenda, and written amendments to the Contract; (b) the
Contract; (c) Drawings; (d) Specifications (but Specifications shall control
over Drawings as to quality of materials and workmanship); and (e) other
Contract Documents. Among categories of documents having the same order
of precedence, the term or provision that includes the latest date shall control
and more specific requirements shall govern over general requirements.
Contractor shall notify A/E and ODR for resolution of the issue prior to
executing the Work in question.

Contractor’s Duty to Review Contract Documents. In order to facilitate its
responsibilities for completion of the Work in accordance with and as
reasonably inferable from the Contract Documents, prior to commencing the
Work, Contractor shall examine and compare the Contract Documents,
information furnished by Owner, relevant field measurements made by
Contractor and any visible or reasonably anticipated conditions at the Site
affecting the Work. This duty extends throughout the construction phase prior
to commencing each particular work activity and/or system installation.
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6.1.6 Discrepancies and Omissions in Drawings and Specifications.

6.1.6.1

6.1.6.2

6.1.6.3

6.1.6.4

6.1.6.5

6.1.6.6

Promptly report to ODR and to A/E the discovery of any apparent
error, omission or inconsistency in the Contract Documents prior to
execution of the Work. The Owner does not warrant or make any
representations as to the accuracy or completeness of the
information furnished to the Contractor by the Owner

It is recognized that Contractor is not acting in the capacity of a
licensed design professional, unless it is performing as a Design-
Build firm.

It is further recognized that Contractor’s examination of Contract
Documents is to facilitate construction and does not create an
affirmative  responsibility to detect errors, omissions or
inconsistencies or to ascertain compliance with applicable laws,
building codes or regulations, unless it is performing as a Design-
Build firm or a Construction Manager-at-Risk.

When performing as a Design-Build firm, Contractor has sole
responsibility for discrepancies, errors, and omissions in the
Drawings and Specifications.

When performing as a Construction Manager-at-Risk, Contractor has
a shared responsibility with A/E for discovery and resolution of
discrepancies, errors, and omissions in the Contract Documents. In
such case, Contractor’s responsibility pertains to review,
coordination, and recommendation of resolution strategies within
budget constraints.

Contractor has no liability for errors, omissions, or inconsistencies
unless Contractor knowingly failed to report a recognized problem to
Owner or the Work is executed under a Design-Build or
Construction Manager-at-Risk Contract as outlined above. Should
Contractor fail to perform the examination and reporting obligations
of these provisions, Contractor is responsible for avoidable costs and
direct and/or consequential damages.

6.2 Requirements for Record Documents. Contractor shall:

6.2.1

Maintain at the Site one copy of all Drawings, Specifications, addenda,

approved submittals, Contract modifications, and all Project correspondence.

Keep current and maintain Drawings and Specifications in good order with
postings and markings to record actual conditions of Work and show and
reference all changes made during construction. Provide Owner and A/E

access to these documents.
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6.2.2

6.2.3

6.2.4

6.2.5

6.2.6

6.2.7

Maintain the Recerd-Documents-As-Builts including Drawings, Specifications
and other materials which reflect the actual field conditions and
representations of the Work performed, whether it be directed by addendum,
Change Order or otherwise. Make available all records prescribed herein
for reference and examination by Owner and its representatives and agents.

Update the Record-Documents As-Builts at least monthly prior to submission
of periodic partial pay estimates. Failure to maintain current Record
Documents constitutes cause for denial of a progress payment otherwise due.

Prior to requesting Substantial Completion inspection Contractor shall furnish
a copy of its marked-up Reeerd-Documents As-Builts and a preliminary copy
of each instructional manual, maintenance and operating manual, parts catalog,
wiring diagrams, spare parts, specified written warranties and like
publications, or parts for all installed equipment, systems, and like items and
as described in the Contract Documents. (Unexecuted samples of the
aforementioned documentation may be reviewed by ODR when the absence of
substantial completion transactions preclude execution; however, Contractor
remains obligated to provide fully executed copies of such materials prior to
final payment.)

Once determined acceptable by ODR with input from A/E, provide one (1)
reproducible copy and one (1) electronic media copy of all Reeerd
Deocuments As-Built documents unless otherwise required by the
Supplementary General Conditions or Special Conditions.

Contractor shall be responsible for updating the Reeerd As-Built Documents
for all Contractor initiated documents and changes to the Contract Documents
due to coordination and actual field conditions, including RFIs.

A/E shall be responsible for updating the Reeerd As-Built Documents for
with any addenda, Change Orders, A/E supplemental instructions and any
other alterations to the Contract Documents generated by A/E or Owner. A/E
shall be responsible for compiling all As-Built documentation (as
produced both by the Contractor and by the A/E) into the Record
Documents.
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Article 7. Construction Safety

7.1

7.2

7.3

General. It is the duty and responsibility of Contractor and all of its Subcontractors to
be familiar with, enforce and comply with all requirements of Public Law No. 91-
596, 29 U.S.C. § 651 et. seq., the Occupational Safety and Health Act of 1970,
(OSHA) and all amendments thereto. Contractor shall prepare a safety plan specific
to the Project and submit it to ODR and A/E prior to commencing Work. In addition,
Contractor and all of its Subcontractors shall comply with all applicable laws and
regulations of any public body having jurisdiction for safety of persons or property to
protect them from damage, injury or loss and erect and maintain all necessary
safeguards for such safety and protection.

Notices. Contractor shall provide notices as follows:

7.2.1 Notify owners of adjacent property including those that own or operate utility
services and/or underground facilities, and utility owners, when prosecution of
the Work may affect them or their facilities, and cooperate with them in the
protection, removal, relocation and replacement, and access to their facilities
and/or utilities.

7.2.2 Coordinate the exchange of material safety data sheets (MSDSs) or other
hazard communication information required to be made available to or
exchanged between or among employers at the site in connection with laws
and regulations. Maintain a complete file of MSDSs for all materials in use
on site throughout the construction phase and make such file available to
Owner and its agents as requested.

Emergencies. In any emergency affecting the safety of persons or property,
Contractor shall act to minimize, mitigate, and prevent threatened damage, injury or
loss.

7.3.1 Have authorized agents of Contractor respond immediately upon call at any
time of day or night when circumstances warrant the presence of Contractor to
protect the Work or adjacent property from damage or to take such action
pertaining to the Work as may be necessary to provide for the safety of the
public.

7.3.2 Give ODR and A/E prompt notice of all such events.

7.3.3 If Contractor believes that any changes in the Work or variations from Contract
Documents have been caused by its emergency response, promptly notify
Owner within seventy-two (72) hours of the emergency response event.

7.3.4 Should Contractor fail to respond, Owner is authorized to direct other forces
to take action as necessary and Owner may deduct any cost of remedial action
from funds otherwise due Contractor.
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7.4

7.5

7.6

Injuries. In the event of an incident or accident involving outside medical care for an
individual on or near the Work, Contractor shall notify ODR and other parties as may
be directed promptly, but no later than twenty-four (24) hours after Contractor learns
that an event required medical care.

7.4.1 Record the location of the event and the circumstances surrounding it, by
using photography or other means, and gather witness statements and other
documentation which describes the event.

7.4.2 Supply ODR and A/E with an incident report no later than thirty-six (36)
hours after the occurrence of the event. In the event of a catastrophic incident
(one (1) fatality or three (3) workers hospitalized), barricade and leave intact
the scene of the incident until all investigations are complete. A full set of
incident investigation documents, including facts, finding of cause, and
remedial plans shall be provided within one (1) week after occurrence, unless
otherwise directed by legal counsel. Contractor shall provide ODR with
written notification within one week of such catastrophic event if legal counsel
delays submission of full report.

Environmental Safety. Upon encountering any previously unknown potentially
hazardous material, or other materials potentially contaminated by hazardous
material, Contractor shall immediately stop work activities impacted by the
discovery, secure the affected area, and notify ODR immediately.

7.5.1 Bind all Subcontractors to the same duty.

7.5.2  Upon receiving such notice, ODR will promptly engage qualified experts to
make such investigations and conduct such tests as may be reasonably
necessary to determine the existence or extent of any environmental hazard.
Upon completion of this investigation, ODR will issue a written report to
Contractor identifying the material(s) found and indicate any necessary steps
to be taken to treat, handle, transport or dispose of the material.

7.5.3  Owner may hire third-party Contractors to perform any or all such steps.

7.5.4 Should compliance with ODR’s instructions result in an increase in
Contractor’s cost of performance, or delay the Work, Owner will make an
equitable adjustment to the Contract Sum and/or the time of completion, and
modify the Contract in writing accordingly.

Trenching Plan. When the project requires excavation which either exceeds a depth

of four (4) feet, or results in any worker’s upper body being positioned below grade
level, Contractor is required to submit a trenching plan to ODR prior to commencing
trenching operations unless an engineered plan is part of the Contract Documents.
The plan is required to be prepared and sealed by a professional engineer registered in
the State of Texas, and hired or employed by Contractor or Subcontractor to perform
the work. Said engineer cannot be anyone who is otherwise either directly or indirectly
engaged on this project.
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Article 8. Quality Control

8.1

8.2

Materials & Workmanship. Contractor shall execute Work in a good and
workmanlike matter in accordance with the Contract Documents. Contractor shall
develop and provide a quality control plan specific to this Project and acceptable to
Owner. Where Contract Documents do not specify quality standards, complete and
construct all Work in compliance with generally accepted construction industry
standards. Unless otherwise specified, incorporate all new materials and equipment
into the Work under the Contract.

Testing.

8.2.1 Owner is responsible for coordinating and paying for routine and special tests
required to confirm compliance with quality and performance requirements,
except as stated below or otherwise required by the Contract Documents.
Contractor shall provide the following testing:

8.2.1.1 Any test of basic material or fabricated equipment included as part of
a submittal for a required item in order to establish compliance with
the Contract Documents.

8.2.1.2 Any test of basic material or fabricated equipment offered as a
substitute for a specified item on which a test may be required in
order to establish compliance with the Contract Documents.

8.2.1.3 Preliminary, start-up, pre-functional and operational testing of
building equipment and systems as necessary to confirm operational
compliance with requirements of the Contract Documents.

8.2.1.4 All subsequent tests on original or replaced materials conducted as a
result of prior testing failure.

8.2.2 All testing shall be performed in accordance with standard test procedures by
an accredited laboratory, or special consultant as appropriate, acceptable to
Owner. Results of all tests shall be provided promptly to ODR, A/E, and
Contractor.

8.2.3 Non-Compliance (Test Results). Should any of the tests indicate that a
material and/or system does not comply with the Contract requirements, the
burden of proof remains with Contractor, subject to:

8.2.3.1 Contractor selection and submission of the laboratory for Owner
acceptance.

8.2.3.2 Acceptance by Owner of the quality and nature of tests.

8.2.3.3 All tests taken in the presence of A/E and/or ODR, or their
representatives.

34



2015 Uniform General Conditions

8.3

8.2.4

8.2.5

8.2.6

8.3.1

8.2.3.4 If tests confirm that the material/systems comply with Contract
Documents, Owner will pay the cost of the test.

8.2.3.5 If tests reveal noncompliance, Contractor will pay those laboratory
fees and costs of that particular test and all future tests, of that failing
Work, necessary to eventually confirm compliance with Contract
Documents.

8.2.3.6 Proof of noncompliance with the Contract Documents will make
Contractor liable for any corrective action which ODR determines
appropriate, including complete removal and replacement of non-
compliant work or material.

Notice of Testing. Contractor shall give ODR and A/E timely notice of its
readiness and the date arranged so ODR and A/E may observe such
inspection, testing, or approval. Contractor shall give Owner a minimum of
five (5) working days advance notice prior to testing.

Test Samples. Contractor is responsible for providing Samples of sufficient
size for test purposes and for coordinating such tests with their Work Progress
Schedule to avoid delay.

Covering Up Work. If Contractor covers up any Work without providing
Owner an opportunity to inspect, Contractor shall, if requested by ODR,
uncover and recover the work at Contractor’s expense.

Submittals.

Contractor’s Submittals. Contractor shall submit with reasonable promptness
consistent with the Project schedule and in orderly sequence all Shop
Drawings, Samples, or other information required by the Contract Documents,
or subsequently required by Change Order. Prior to submitting, Contractor
shall review each submittal for general compliance with Contract Documents
and approve submittals for review by A/E and Owner by an approval stamp
affixed to each copy. Submittal data presented without Contractor’s stamp
will be returned without review or comment, and any delay resulting from
failure is Contractor’s responsibility.

8.3.1.1 Contractor shall within twenty-one (21) days of the effective date of
the Notice To Proceed with construction, submit to ODR and A/E, a
submittal schedule/register, organized by specification section,
listing all items to be furnished for review and approval by A/E and
Owner. The list shall include Shop Drawings, manufacturer’s
literature, certificates of compliance, materials Samples, materials
colors, guarantees, and all other items identified throughout the
Specifications.

8.3.1.2 Contractor shall indicate the type of item, Contract requirements
reference, and Contractor’s scheduled dates for submitting the item
along with the requested dates for approval answers from A/E and
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8.3.1.3

83.1.4

Owner. The submittal register shall indicate the projected dates for
procurement of all included items and shall be updated at least
monthly with actual approval and procurement dates. Contractor’s
Submittal Register must be reasonable in terms of the review time
for complex submittals. Contractor’s submittal schedule must be
consistent with the Work Progress Schedule and identify critical
submittals. Show and allow a minimum of fifteen (15) calendar days
duration after receipt by A/E and ODR for review and approval. If
resubmittal required, allow a minimum of an additional fifteen (15)
calendar days for review. Submit the updated Submittal Register
with each request for progress payment. Owner may establish
routine review procedures and schedules for submittals at the
preconstruction conference and/or elsewhere in the Contract
Documents. If Contractor fails to update and provide the Submittal
Register as required, Owner may, after seven (7) days notice to
Contractor withhold a reasonable sum of money that would
otherwise be due Contractor.

Contractor shall coordinate the Submittal Register with the Work
Progress Schedule. Do not schedule Work requiring a submittal to
begin prior to scheduling review and approval of the related
submittal. Revise and/or update both schedules monthly to ensure
consistency and current project data. Provide to ODR the updated
Submittal Register and schedule with each application for progress
payment. Refer to requirements for the Work Progress Schedule for
inclusion of procurement activities therein. Regardless, the
Submittal Register shall identify dates submitted and returned and
shall be used to confirm status and disposition of particular items
submitted, including approval or other action taken and other
information not conveniently tracked through the Work Progress
Schedule.

By submitting Shop Drawings, Samples or other required
information, Contractor represents that it has determined and verified
all applicable field measurements, field construction criteria,
materials, catalog numbers and similar data to the extent possible
from existing conditions and design information provided by A/E prior
to fabrication; and has checked and coordinated each Shop Drawing
and Sample with the requirements of the Work and the Contract
Documents.

8.3.2 Review of Submittals. A/E and ODR review is only for conformance with the

design concept and the information provided in the Contract Documents.
Responses to submittals will be in writing. The approval of a separate item
does not indicate approval of an assembly in which the item functions. The
approval of a submittal does not relieve Contractor of responsibility for any
deviation from the requirements of the Contract unless Contractor informs
A/E and ODR of such deviation in a clear, conspicuous, and written manner
on the submittal transmittal and at the time of submission, and obtains Owner’s
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833

8.3.4

8.3.5

written specific approval of the particular deviation.

Correction and Resubmission. Contractor shall make any corrections required
to a submittal and resubmit the required number of corrected copies promptly
so as to avoid delay, until submittal approval. Direct attention in writing to
A/E and ODR, when applicable, to any new revisions other than the
corrections requested on previous submissions.

Limits on Shop Drawing Review. Contractor shall not commence any Work
requiring a submittal until review of the submittal is fully executed under
Subsection 8.3.2. Construct all such work in accordance with reviewed
submittals. Comments incorporated as part of the review in Subsection 8.3.2
of Shop Drawings and Samples is not authorization to Contractor to perform
extra work or changed work unless authorized through a Change Order. A/E’s
and ODR’s review, if any, does not relieve Contractor from responsibility for
defects in the Work resulting from errors or omissions of any kind on the
submittal, regardless of any approval action. A/E or ODR shall not make formal
changes to the Contract Documents via the submittal process. Changes to the
Construction Documents shall be accomplished via Section 3.2.2 and Article 11
Changes.

No Substitutions Without Approval. ODR and A/E may receive and consider
Contractor’s request for substitution when Contractor agrees to reimburse
Owner for review costs and satisfies the requirements of this section. If
Contractor does not satisfy these conditions, ODR and A/E will return the
request without action except to record noncompliance with these
requirements. Owner will not consider the request if Contractor cannot provide
the product or method because of failure to pursue the Work promptly or
coordinate activities properly. Contractor’s request for a substitution may be
considered by ODR and A/E when:

8.3.5.1 The Contract Documents do not require extensive revisions; and

8.3.5.2 Proposed changes are in keeping with the general intent of the
Contract Documents and the design intent of A/E and do not result in
an increase in cost to Owner; and

8.3.5.3 The request is timely, fully documented, properly submitted and one
or more of the following apply:

8.3.5.3.1 Contractor cannot provide the specified  product,
assembly or method of construction within the Contract
Time;

8.3.5.3.2 The request directly relates to an “or-equal” clause or
similar language in the Contract Documents;

8.3.5.3.3 The request directly relates to a “product design standard”
or “performance standard” clause in the Contract
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8.3.5.34

8.3.5.3.5

8.3.5.3.6

8.3.5.3.7

8.3.5.3.8

8.3.5.3.9

Documents;

The requested substitution offers Owner a substantial
advantage in cost, time, energy conservation or other
considerations, after deducting additional responsibilities
Owner must assume;

The specified product or method of construction cannot
receive necessary approval by an authority having
jurisdiction, and ODR can approve the requested
substitution;

Contractor cannot provide the specified product, assembly
or method of construction in a manner that is compatible
with other materials and where Contractor certifies that
the substitution will overcome the incompatibility;

Contractor cannot coordinate the specified product,
assembly or method of construction with other materials
and where Contractor certifies they can coordinate the
proposed substitution; or

The specified product, assembly or method of
construction cannot provide a warranty required by the
Contract Documents and where Contractor certifies that
the proposed substitution provides the required warranty.

The manufacturer of the specified product has been
removed from production due to cancellation or
obsolescence.

8.3.6 Unauthorized Substitutions at Contractor’s Risk. Contractor is financially
responsible for any additional costs or delays resulting from unauthorized
substitution of materials, equipment or fixtures other than those specified.
Contractor shall reimburse Owner for any increased design or contract
administration costs resulting from such unauthorized substitutions.

8.4 Field Mock-up.

8.4.1

Mock-ups shall be constructed prior to commencement of a specified scope of
work to confirm acceptable workmanship.

8.4.1.1

As a minimum, field mock-ups shall be constructed for roofing
systems, exterior veneer / finish systems, glazing systems, and any
other Work requiring a mock-up as identified throughout the
Contract Documents. Mock-ups for systems not part of the Project
scope shall not be required.

8.4.1.2 Mock-ups may be incorporated into the Work if allowed by the
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8.4.1.3

Contract Documents and if acceptable to ODR. If mock-ups are
freestanding, they shall remain in place until otherwise directed by
Owner.

Contractor shall include field mock-ups in their Work Progress
Schedule and shall notify ODR and A/E of readiness for review
sufficiently in advance to coordinate review without delay.

8.5 Inspection During Construction.

8.5.1

85.2

Contractor shall provide sufficient, safe, and proper facilities, including
equipment as necessary for safe access, at all reasonable times for observation
and/or inspection of the Work by Owner and its agents. ‘“Reasonable times” of
inspection allow for sufficient monitoring of the quality of materials and
installation without substantially impeding the progress of the Work.

Contractor shall not cover up any Work with finishing materials or other
building components prior to providing Owner and its agents an opportunity
to perform an inspection of the Work.

8.5.2.1

8.5.2.2

Should corrections of the Work be required for approval, Contractor
shall not cover-up corrected Work until Owner indicates approval.

Contractor shall provide notification of at least five (5) working days
or otherwise as mutually agreed, to ODR of the anticipated need for
a cover-up inspection. Should ODR fail to make the necessary
inspection within the agreed period, Contractor may proceed with
cover-up Work after making every reasonable effort to contact
the ODR and after documenting the Work, but is not relieved of
responsibility for Work to comply with requirements of the Contract
Documents.
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Article 9. Construction Schedules

9.1

9.2

93

Contract Time. TIME IS AN ESSENTIAL ELEMENT OF THE CONTRACT.
The Contract Time is the time between the dates indicated in the Notice to Proceed
for commencement of the Work and for achieving Substantial Completion. The
Contract Time can be modified only by Change Order. Failure to achieve Substantial
Completion within the Contract Time as otherwise agreed to in writing will cause
damage to Owner and may subject Contractor to liquidated damages as provided in
the Contract Documents. If Contractor fails to achieve Final Completion within thirty
(30) calendar days after Substantial Completion or a mutually agreed upon longer
period of time between Contractor and Owner, Contractor shall be responsible for
Owner’s additional inspection, project management, and maintenance cost to the
extent caused by Contractor’s failure to achieve Final Completion.

Notice to Proceed. Owner will issue a Notice to Proceed which shall state the dates
for beginning Work and for achieving Substantial Completion of the Work.

Work Progress Schedule. Refer to Supplementary General Conditions or Special
Conditions for additional schedule requirements. Unless indicated otherwise in those
documents, Contractor shall submit their initial Work Progress Schedule for the Work
in relation to the entire Project not later than twenty-one (21) days after the effective
date of the Notice to Proceed to ODR and A/E. Unless otherwise indicated in the
Contract Documents, the Work Progress Schedule shall be computerized Critical Path
Method (CPM) with fully editable logic. This initial schedule shall indicate the dates
for starting and completing the various aspects required to complete the Work,
including mobilization, procurement, installation, testing, inspection, delivery of
Close-out Documents and acceptance of all the Work of the Contract. When
acceptable to Owner, the initially accepted schedule shall be the Baseline Schedule
for comparison to actual conditions throughout the Contract duration.

9.3.1 Schedule Requirements. Contractor shall submit electronic and paper copy of
the initial Work Progress Schedule reflecting accurate and reliable
representations of the planned progress of the Work, the Work to date if any,
and of Contractor’s actual plans for its completion. Contractor shall organize
and provide adequate detail so the schedule is capable of measuring and
forecasting the effect of delaying events on completed and uncompleted
activities.

9.3.1.1 Contractor shall resubmit initial schedule as required to address
review comments from A/E and ODR until such schedule is
accepted as the Baseline Schedule.

9.3.1.2 Submittal of a schedule, schedule revision or schedule update
constitutes Contractor’s representation to Owner of the accurate
depiction of all progress to date and that Contractor will follow the
schedule as submitted in performing the Work.
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94

9.5

9.3.2 Schedule Updates. Contractor shall update the Work Progress Schedule and
the Submittal Register monthly, as a minimum, to reflect progress to date and
current plans for completing the Work, while maintaining original schedule as
Baseline Schedule and submit paper and electronic copies of the update to
A/E and ODR as directed, but as a minimum with each request for payment.
Owner has no duty to make progress payments unless accompanied by the
updated Work Progress Schedule. Show the anticipated date of completion
reflecting all extensions of time granted through Change Order as of the date
of the update. Contractor may revise the Work Progress Schedule when in
Contractor’s judgment it becomes necessary for the management of the Work.
Contractor shall identify all proposed changes to schedule logic to Owner and
to A/E via an executive summary accompanying the updated schedule for
review prior to final implementation of revisions into a revised Baseline
Schedule. Schedule changes that materially impact Owner’s operations shall
be communicated promptly to ODR and shall not be incorporated into the
revised Baseline Schedule without ODR’s consent.

9.3.3 The Work Progress Schedule is for Contractor’s use in managing the Work
and submittal of the schedule, and successive updates or revisions, is for the
information of Owner and to demonstrate that Contractor has complied with
requirements for planning the Work. Owner’s acceptance of a schedule,
schedule update or revision constitutes Owner’s agreement to coordinate its
own activities with Contractor’s activities as shown on the schedule.

9.3.3.1 Acceptance of the Work Progress Schedule, or update and/or
revision thereto does not indicate any approval of Contractor’s
proposed sequences and duration.

9.3.3.2 Acceptance of a Work Progress Schedule update or revision
indicating early or late completion does not constitute Owner’s
consent, alter the terms of the Contract, or waive either Contractor’s
responsibility for timely completion or Owner’s right to damages for
Contractor’s failure to do so.

9.3.3.3 Contractor’s scheduled dates for completion of any activity or the
entire Work do not constitute a change in terms of the Contract.
Change Orders are the only method of modifying the Substantial
Completion Date(s) and Contract Time.

Ownership of Float. Unless indicated otherwise in the Contract Documents,

Contractor shall develop its schedule, pricing, and execution plan to provide a
minimum of ten (10) percent total float at acceptance of the Baseline Schedule. Float
time contained in the Work Progress Schedule is not for the exclusive benefit of
Contractor or Owner, but belongs to the Project and may be consumed by either party
as needed on a first-used basis.

Completion of Work. Contractor is accountable for completing the Work within the
Contract Time stated in the Contract, or as otherwise amended by Change Order.
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9.5.1

952

If, in the judgment of Owner, the work is behind schedule and the rate of
placement of work is inadequate to regain scheduled progress to insure timely
completion of the entire work or a separable portion thereof, Contractor, when
so informed by Owner, shall immediately take action to increase the rate of
work placement by:

9.5.1.1 An increase in working forces.

9.5.1.2 An increase in equipment or tools.

9.5.1.3 An increase in hours of work or number of shifts.
9.5.1.4 Expedite delivery of materials.

9.5.1.5 Other action proposed if acceptable to Owner.

Within ten (10) days after such notice from ODR, Contractor shall notify
ODR in writing of the specific measures taken and/or planned to increase the
rate of progress. Contactor shall include an estimate as to the date of scheduled
progress recovery and an updated Work Progress Schedule illustrating
Contractor’s plan for achieving timely completion of the Project. Should ODR
deem the plan of action inadequate, Contractor shall take additional steps or
make adjustments as necessary to its plan of action until it meets with ODR’s
approval.

9.6 Modification of the Contract Time.

9.6.1

9.6.2

Delays and extension of time as hereinafter described are valid only if
executed in accordance with provisions set forth in Article 11.

When a delay defined herein as excusable prevents Contractor from
completing the Work within the Contract Time, Contractor is entitled to an
extension of time. Owner will make an equitable adjustment and extend the
number of days lost because of excusable delay or Weather Days, as measured
by Contractor’s progress schedule. All extensions of time will be granted in
calendar days. In no event, however, will an extension of time be granted for
delays that merely extend the duration of non-critical activities, or which only
consume float without delaying the project Substantial Completion date(s).

9.6.2.1 A “Weather Day” is a day on which Contractor’s current schedule
indicates Work is to be done, and on which inclement weather and/or
related site conditions prevent Contractor from performing seven (7)
continuous hours of Work on the critical path between the hours of
7:00 a.m. and 6:00 p.m. Weather days are excusable delays. When
weather conditions at the site prevent work from proceeding,
Contractor shall immediately notify ODR for confirmation of the
conditions. At the end of each calendar month, submit to ODR and
A/E a list of Weather Days occurring in that month along with
documentation of the impact on critical activities. Based on
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9.7

confirmation by ODR, any time extension granted will be issued
by Change Order. If Contractor and Owner cannot agree on the time
extension, Owner may issue a ULCO for fair and reasonable time

extension.

9.6.2.2 Excusable Delay. Contractor is entitled to an equitable adjustment

of the Contract Time, issued via change order, for delays caused by
the following:

9.6.2.2.1

9.6.2.2.2

9.6.2.2.3

9.6.2.2.4

9.6.2.2.5

9.6.2.2.6

9.6.2.2.7

Errors, omissions and imperfections in design, which A/E
corrects by means of changes in the Drawings and
Specifications.

Unanticipated physical conditions at the Site, which A/E
corrects by means of changes to the Drawings and
Specifications or for which ODR directs changes in the
Work identified in the Contract Documents.

Failure of Owner to have secured property, right-of-way or
easements necessary for Work to begin or progress.

Changes in the Work that effect activities identified in
Contractor’s schedule as “critical” to completion of the
entire Work, if such changes are ordered by ODR or
recommended by A/E and ordered by ODR.

Suspension of Work for unexpected natural events, Force
Majeure (sometimes called “acts of God”), civil unrest,
strikes or other events which are not within the
reasonable control of Contractor.

Suspension of Work for convenience of ODR, which
prevents Contractor from completing the Work within the
Contract Time.

Administrative delays caused by activities or approval
requirements related to an Authority Having Jurisdiction.

9.6.3 Contractor’s relief in the event of such delays is the time impact to the critical
path as determined by analysis of Contractor’s schedule. In the event that
Contractor incurs additional direct costs because of the excusable delays other
than described in Subparagraph 9.6.2.2.4 and within the reasonable control of
Owner, the Contract price and Contract Time are to be equitably adjusted by
Owner pursuant to the provisions of Article 11.

No Damages for Delay. Contractor has no claim for monetary damages for delay or
hindrances to the work from any cause, including without limitation any act or

omission of Owner.
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9.8

9.9

Concurrent Delay. When the completion of the Work is simultaneously delayed by
an excusable delay and a delay arising from a cause not designated as excusable,
Contractor may not be entitled to a time extension for the period of concurrent delay.

Other Time Extension Requests. Time extensions requested in association with
changes to the Work directed or requested by Owner shall be included with
Contractor’s proposed costs for such change. Time extensions requested for
inclement weather are covered by Paragraph 9.6.2.1 above. If Contractor believes
that the completion of the Work is delayed by a circumstance other than for changes
directed to the Work or weather, they shall give ODR written notice, stating the
nature of the delay and the activities potentially affected, within five (5) days after the
onset of the event or circumstance giving rise to the excusable delay. Contractor shall
provide sufficient written evidence to document the delay. In the case of a continuing
cause of delay, only one claim is necessary. State claims for extensions of time in
numbers of whole or half days.

9.9.1 Within ten (10) days after the cessation of the delay, Contractor shall
formalize its request for extension of time in writing to include a full analysis
of the schedule impact of the delay and substantiation of the excusable nature
of the delay. All changes to the Contract Time or made as a result of such
claims is by Change Order, as set forth in Article 11.

9.9.2 No extension of time releases Contractor or the Surety furnishing a
performance or payment bond from any obligations under the Contract or
such a bond. Those obligations remain in full force until the discharge of the
Contract.

9.9.3 Contents of Time Extension Requests. Contractor shall provide with each
Time Extension Request a quantitative demonstration of the impact of the
delay on project completion time, based on the Work Progress Schedule.
Contractor shall include with Time Extension Requests a reasonably detailed
narrative setting forth:

9.9.3.1 The nature of the delay and its cause; the basis of Contractor’s claim
of entitlement to a time extension.

9.9.3.2 Documentation of the actual impacts of the claimed delay on the
critical path indicated in Contractor’s Work Progress Schedule, and
any concurrent delays.

9.9.3.3 Description and documentation of steps taken by Contractor to
mitigate the effect of the claimed delay, including, when appropriate,
the modification of the Work Progress Schedule.

9.9.4 Owner’s Response. Owner will respond to the Time Extension Request by
providing to Contractor written notice of the number of days granted, if any,
and giving its reason if this number differs from the number of days requested
by Contractor.

9.9.4.1 Owner will not grant time extensions for delays that do not affect the
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9.10

9.11

Contract Substantial Completion date.

9.9.4.2 Owner will respond to each properly submitted Time Extension
Request within fifteen (15) days following receipt. If Owner cannot
reasonably make a determination about Contractor’s entitlement to a
time extension within that time, Owner will notify Contractor in
writing. Unless otherwise agreed by Contractor, Owner has no more
than fifteen (15) additional days to prepare a final response. If
Owner fails to respond within forty-five (45) days from the date the
Time Extension Request is received, Contractor is entitled to a time
extension in the amount requested.

Failure to Complete Work Within the Contract Time. TIME IS AN ESSENTIAL
ELEMENT OF THE CONTRACT. Contractor’s failure to substantially complete
the Work within the Contract Time or to achieve Substantial Completion as required
will cause damage to Owner. These damages shall be liquidated by agreement of
Contractor and Owner, in the amount per day as set forth in the Contract Documents.

Liquidated Damages. Owner may collect liquidated damages due from Contractor
directly or indirectly by reducing the Contract Sum in the amount of liquidated
damages stated in the Supplementary General Conditions or Special Conditions.
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Article 10. Payments

10.1

10.2.

Schedule of Values. Contractor shall submit to ODR and A/E for acceptance a
Schedule of Values accurately itemizing material and labor for the various
classifications of the Work based on the organization of the specification sections and
of sufficient detail acceptable to ODR. The accepted Schedule of Values will be the
basis for the progress payments under the Contract.

10.1.1 No progress payments will be made prior to receipt and acceptance of the
Schedule of Values, provided in such detail as required by ODR, and
submitted not less than twenty-one (21) days prior to the first request for
payment. The Schedule of Values shall follow the order of trade divisions of
the Specifications and include itemized costs for general conditions, costs for
preparing close out documents, staff training, if required, fees, contingencies,
and Owner cash allowances, if applicable, so that the sum of the items will
equal the Contract price. As appropriate, assign each item labor and/or
material values, the subtotal thereof equaling the value of the work in place
when complete.

10.1.1.1 Owner requires that the Work items be inclusive of the cost of the
Work items only. Any contract markups for overhead and profit,
general conditions, etc., shall be contained within separate line items
for those specific purposes which shall be divided into at least two
(2) lines, one (1) for labor and one (1) for materials.

10.1.2 Contractor shall retain a copy of all worksheets used in preparation of its bid
or proposal, supported by a notarized statement that the worksheets are true
and complete copies of the documents used to prepare the bid or proposal.
Make the worksheets available to ODR at the time of Contract execution.
Thereafter Contractor shall grant Owner during normal business hours access
to said copy of worksheets at any time during the period commencing upon
execution of the Contract and ending one year after final payment.

Progress Payments. Contractor will receive periodic progress payments for Work
performed, materials in place, suitably stored on Site, or as otherwise agreed to by
Owner and Contractor. Payment is not due until receipt by ODR or his designee of a
correct and complete Pay Application in electronic and/or hard copy format as set
forth in Supplementary General Conditions, Special Conditions, and certified by A/E.
Progress payments are made provisionally and do not constitute acceptance of work
not in accordance with the Contract Documents. Owner will not process progress
payment applications for Change Order Work until all parties execute the Change
Order.

10.2.1 Preliminary Pay Worksheet. Once each month that a progress payment is to
be requested, the Contractor shall submit to A/E and ODR a complete, clean
copy of a preliminary pay worksheet or preliminary pay application, to include
the following:
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10.3

10.2.2

10.2.3

10.2.1.1 Contractor’s estimate of the amount of Work performed, labor
furnished and materials incorporated into the Work, using the
established Schedule of Values;

10.2.1.2 An updated Work Progress Schedule including the executive
summary and all required schedule reports;

10.2.1.3 HUB subcontracting plan Progress Assessment Report as required in
Paragraph 4.2.5.1;

10.2.1.4 Such additional documentation as Owner may require as set forth in
the Supplementary General Conditions or elsewhere in the Contract
Documents; and

10.2.1.5 Construction payment affidavit. The referenced affidavit is the
Contractor’s Progress Payment Affidavit

Contractor’s Application for Payment. As soon as practicable, but in no event
later than seven (7) days after receipt of the preliminary pay worksheet, A/E
and ODR will meet with Contractor to review the preliminary pay worksheet
and to observe the condition of the Work. Based on this review, ODR and
A/E may require modifications to the preliminary pay worksheet prior to the
submittal of an Application for Payment, and will promptly notify Contractor
of revisions necessary for approval. As soon as practicable, Contractor shall
submit its Application for Payment on the appropriate and completed form,
reflecting the required modifications to the Schedule of Values required by
A/E and/or ODR. Attach all additional documentation required by ODR
and/or A/E, as well as an affidavit affirming that all payrolls, bills for labor,
materials, equipment, subcontracted work and other indebtedness connected
with Contractor’s Application for Payment are paid or will be paid within the
time specified in Tex. Gov’t Code, Ch. 2251. No Application for Payment is
complete unless it fully reflects all required modifications, and attaches all
required documentation including Contractor’s affidavit.

Certification by Architect/Engineer. Within five (5) days or earlier following
A/E’s receipt of Contractor’s formal Application for Payment, A/E will review
the Application for Payment for completeness, and forward it to ODR. A/E
will certify that the application is complete and payable, or that it is
incomplete, stating in particular what is missing. If the Application for
Payment is incomplete, Contractor shall make the required corrections and
resubmit the Application for Payment for processing.

Owner’s Duty to Pay. Owner has no duty to pay the Contractor except on receipt by

ODR of: 1) a complete Application for Payment certified by A/E; 2) Contractor’s
updated Work Progress Schedule; and 3) confirmation that Contractor’s record
documentation at the Site is kept current.
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10.3.1

Payment for stored materials and/or equipment confirmed by Owner and A/E
to be on-site or otherwise properly stored is limited to eighty-five (85) percent
of the invoice price or eighty-five (85) percent of the scheduled value for the
materials or equipment, whichever is less.

10.3.2 Retainage. Owner will withhold from each progress payment, as retainage,

10.3.3

five (5) percent of the total earned amount, the amount authorized by law, or
as otherwise set forth in the Supplementary General Conditions or Special
Conditions. Retainage is managed in conformance with Tex. Gov’t Code,
Ch. 2252, Subch. B. The Owner shall withhold as retainage ten percent
(10%) of the amount of each progress payment on all contracts estimated
at time of execution to cost less than $400,000 and five percent (5%) of
the amount of each progress payment on all contracts estimated at the
time of execution to cost $400,000 or more.

10.3.2.1 Contractor shall provide written consent of its surety for any request
for reduction or release of retainage.

10.3.2.2 At least sixty-five (65) percent of the Contract, or such other discrete
Work phase as set forth in Subsection 12.1.6 or Work package
delineated in the Contract Documents, must be completed before
Owner can consider a retainage reduction or release.

10.3.2.3 Contractor shall not withhold retainage from their Subcontractors
and suppliers in amounts that are any percentage greater than that
withheld in its Contract with Owner under this subsection, unless
otherwise acceptable to Owner.

Price Reduction to Cover Loss. Owner may reduce any Application for
Payment, prior to payment to the extent necessary to protect Owner from loss
on account of actions of Contractor including, but not limited to, the
following:

10.3.3.1 Defective or incomplete Work not remedied;
10.3.3.2 Damage to Work of a separate Contractor;

10.3.3.3 Failure to maintain scheduled progress or reasonable evidence that
the Work will not be completed within the Contract Time;

10.3.3.4 Persistent failure to carry out the Work in accordance with the
Contract Documents;

10.3.3.5 Reasonable evidence that the Work cannot be completed for the
unpaid portion of the Contract Sum;

10.3.3.6 Assessment of fines for violations of prevailing wage rate law; or

10.3.3.7 Failure to include the appropriate amount of retainage for that
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10.4

10.5

10.3.4

periodic progress payment.

10.3.3.8 Failure to maintain or allow Owner’s inspection of payroll
records.

Title to all material and Work covered by progress payments transfers to
Owner upon payment.

10.3.4.1 Transfer of title to Owner does not relieve Contractor and its
Subcontractors of the sole responsibility for the care and protection
of materials and Work upon which payments have been made until
substantial completion, responsibility for the care and protection of
materials and Work in areas where punch list items are completed
until final completion or the restoration of any damaged Work, or
waive the right of Owner to require the fulfillment of all the terms
of the Contract.

Progress Payments. Progress payments to Contractor do not release Contractor or its

surety from any obligations under the Contract.

10.4.1

10.4.2

10.4.3

10.4.4

Upon Owner’s request, Contractor shall furnish manifest proof of the status of
Subcontractor’s accounts in a form acceptable to Owner.

Pay estimate certificates must be signed by a corporate officer or a
representative duly authorized by Contractor.

Provide copies of bills of lading, invoices, delivery receipts or other evidence
of the location and value of such materials in requesting payment for
materials.

For purposes of Tex. Gov’t Code § 2251.021(a)(2), the date the performance
of service is complete is the date when ODR approves the Application for
Payment.

Off-Site Storage. With prior approval by Owner and in the event Contractor elects to

store materials at an off-site location, abide by the following conditions, unless
otherwise agreed to in writing by Owner.

10.5.1

10.5.2

10.5.3

Store materials in a commercial warehouse meeting the criteria stated below.

Provide insurance coverage adequate not only to cover materials while in
storage, but also in transit from the off-site storage areas to the Project Site.
Copies of duly authenticated certificates of insurance, made out to insure the
State agency which is signatory to the Contract, must be filed with Owner’s
representative.

Inspection by Owner’s representative is allowed at any time. Owner’s
inspectors must be satisfied with the security, control, maintenance, and
preservation measures.
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10.6

10.5.4

10.5.5

10.5.6

10.5.7

10.5.8

Materials for this Project are physically separated and marked for the Project
in a sectioned-off area. Only materials which have been approved through the
submittal process are to be considered for payment.

Owner reserves the right to reject materials at any time prior to final
acceptance of the complete Contract if they do not meet Contract requirements
regardless of any previous progress payment made.

With each monthly payment estimate, submit a report to ODR and A/E listing
the quantities of materials already paid for and still stored in the off-site
location.

Make warehouse records, receipts and invoices available to Owner’s
representatives, upon request, to verify the quantities and their disposition.

In the event of Contract termination or default by Contractor, the items in
storage off-site, upon which payment has been made, will be promptly turned
over to Owner or Owner’s agents at a location near the jobsite as directed by
ODR. The full provisions of performance and payment bonds on this Project
cover the materials off-site in every respect as though they were stored on the
Project Site.

Time for Payment by Contractor Pursuant to Tex. Gov’t Code § 2255.022.

10.6.1

10.6.2

Contractor who receives a payment from a governmental entity shall pay
Subcontractor the appropriate share of the payment not later than the tenth
(10™) day after the date Contractor receives the payment.

The appropriate share is overdue on the eleventh (1 lth) day after the date
Contractor receives the payment.
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Article 11. Changes

11.1

Change Orders. A Change Order issued after execution of the Contract is a written

order to Contractor, signed by ODR, Contractor, and A/E, authorizing a change in the
Work or an adjustment in the Contract Sum or the Contract Time. The Contract Sum
and the Contract Time can only be changed by Change Order. A Change Order
signed by Contractor indicates his agreement therewith, including the adjustment in
the Contract Sum and/or the Contract Time. ODR may issue a written authorization
for Contractor to proceed with Work of a Change Order in advance of final execution
by all parties in accordance with Section 11.9.

11.1.1

11.1.2

11.1.3

11.1.4

Owner, without invalidating the Contract, and without approval of the
Contractor’s Surety, may order changes in the Work within the general
scope of the Contract consisting of additions, deletions or other revisions, and
the Contract Sum and the Contract Time will be adjusted accordingly. All
such changes in the Work shall be authorized by Change Order or ULCO,
and shall be performed under the applicable conditions of the Contract
Documents. If such changes cause an increase or decrease in Contractor’s cost
of, or time required for, performance of the Contract, an equitable
adjustment shall be made and confirmed in writing in a Change Order or
a ULCO.

It is recognized by the parties hereto and agreed by them that the
Specifications and Drawings may not be complete or free from errors,
omissions and imperfections or that they may require changes or additions in
order for the Work to be completed to the satisfaction of Owner and that,
accordingly, it is the express intention of the parties, notwithstanding any
other provisions in this Contract, that any errors, omissions or imperfections
in such Specifications and Drawings, or any changes in or additions to same
or to the Work ordered by Owner and any resulting delays in the Work or
increases in Contractor’s costs and expenses arising out of such errors, shall
not constitute or give rise to any claim, demand or cause of action of any
nature whatsoever in favor of Contractor, whether for breach of Contract, or
otherwise; provided, however, that Owner shall be liable to Contractor for the
sum stated to be due Contractor in any Change Order approved and signed by
both parties, it being agreed hereby that such sum, together with any extension
of time contained in said Change Order, shall constitute full compensation to
Contractor for all costs, expenses and damages to Contractor, as permitted
under Tex. Gov’t Code, Ch. 2260.

Procedures for administration of Change Orders shall be established by Owner
and stated in Supplementary General Conditions, Special Conditions, or
elsewhere in the Contract Documents. Procedures for administration of
Change Orders will be provided at the Pre-Construction Conference.

No verbal order, verbal statement, or verbal direction of Owner or his duly
appointed representative shall be treated as a change under this article or
entitle Contractor to an adjustment.

51



2015 Uniform General Conditions

11.2

11.3

11.1.5

Contractor agrees that Owner or any of its duly authorized representatives
shall have access and the right to examine any directly pertinent books,
documents, papers, and records of Contractor. Further, Contractor agrees to
include in all its subcontracts a provision to the effect that Subcontractor
agrees that Owner or any of its duly authorized representatives shall have
access to and the right to examine any directly pertinent books, documents,
papers and records of such Subcontractor relating to any claim arising from
the Contract, whether or not the Subcontractor is a party to the claim. The
period of access and examination described herein which relates to appeals
under the Disputes article of the Contract, litigation, or the settlement of
claims arising out of the performance of the Contract shall continue until final
disposition of such claims, appeals or litigation.

Unit Prices. If unit prices are stated in the Contract Documents or subsequently
agreed upon, and if the quantities originally contemplated are so changed in a
Proposed Change Order that application of the agreed unit prices to the quantities of
work proposed will cause substantial inequity to Owner or Contractor, the applicable
unit prices shall be equitably adjusted as provided in the Supplementary General
Conditions or Special Conditions or as agreed to by the parties and incorporated into
a Change Order.

Claims for Additional Costs.

11.3.1

11.3.2

11.3.3

If Contractor wishes to make a claim for an increase in the Contract Sum not
related to a requested change, they shall give Owner and A/E written notice
thereof within twenty-one (21) days after the occurrence of the event giving
rise to such claim, but, in any case before proceeding to execute the Work
considered to be additional cost or time, except in an emergency endangering
life or property in which case Contractor shall act in accordance with
Subsection 7.2.1. No such claim shall be valid unless so made. If Owner and
Contractor cannot agree on the amount of the adjustment in the Contract Sum,
it shall be determined as set forth under Article 15. Any change in the
Contract Sum resulting from such claim shall be authorized by a Change
Order or a ULCO.

If Contractor claims that additional cost 1s involved because of, but not limited
to, 1) any written interpretation of the Contract Documents, 2) any order by
Owner to stop the Work pursuant to Article 14 where Contractor was not at
fault, or 3) any written order for a minor change in the Work issued pursuant
to Section 11.4, Contractor shall make such claim as provided in Subsection
11.3.1.

Should Contractor or his Subcontractors fail to call attention of A/E to
discrepancies or omissions in the Contract Documents, but claim additional
costs for corrective Work after Contract award, Owner may assume intent to
circumvent competitive bidding for necessary corrective Work. In such case,
Owner may choose to let a separate Contract for the corrective Work, or issue
a ULCO to require performance by Contractor. Claims for time extensions or
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11.4

11.5

11.6

11.7

for extra cost resulting from delayed notice of patent Contract Document
discrepancies or omissions will not be considered by Owner.

Minor Changes. A/E, with concurrence of ODR, will have authority to order minor
changes in the Work not involving an adjustment in the Contract Sum or an extension
of the Contract Time. Such changes shall be effected by written order which
Contractor shall carry out promptly and record on As-Built reeerd documents.

Concealed Site Conditions. Contractor is responsible for visiting the Site and being
familiar with local conditions such as the location, accessibility, and general character
of the Site and/or building. If, in the performance of the Contract, subsurface, latent,
or concealed conditions at the Site are found to be materially different from the
information included in the Contract Documents, or if unknown conditions of an
unusual nature are disclosed differing materially from the conditions usually inherent
in Work of the character shown and specified, ODR and A/E shall be notified in
writing of such conditions before they are further disturbed or subsequent related
work proceeds. Upon such notice, or upon its own observation of such conditions,
A/E, with the approval of ODR, will promptly make such changes in the Drawings
and Specifications as they deem necessary to conform to the different conditions,
and any increase or decrease in the cost of the Work, or in the time within which
the Work is to be completed, resulting from such changes will be adjusted by Change
Order, subject to the prior approval of ODR.

Extension of Time. All changes to the Contract Time shall be made as a consequence
of requests as required under Section 9.6, and as documented by Change Order as
provided under Section 11.1.

Administration of Change Order Requests. All changes in the Contract shall be
administered in accordance with procedures approved by Owner, and when required,
make use of such electronic information management system(s) as Owner may
employ.

11.7.1 Routine changes in the construction Contract shall be formally initiated by
A/E by means of a PCO form detailing requirements of the proposed change
for pricing by Contractor. This action may be preceded by communications
between Contractor, A/E and ODR concerning the need and nature of the
change, but such communications shall not constitute a basis for beginning the
proposed Work by Contractor. Except for emergency conditions described
below, approval of Contractor’s cost proposal by A/E and ODR will be required
for authorization to proceed with the Work being changed. Owner will not
be responsible for the cost of Work changed without prior approval and
Contractor may be required to remove Work so installed.

11.7.2 All proposed costs for change order Work must be supported by itemized
accounting of material, equipment and associated itemized installation costs in
sufficient detail, following the outline and organization of the established
Schedule of Values, to permit analysis by A/E and ODR using current
estimating guides and/or practices. Photocopies of Subcontractor and vendor
proposals shall be furnished unless specifically waived by ODR. Contractor
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11.8

11.7.3

11.7.4

11.7.5

shall provide written response to a change request within twenty-one (21) days
of receipt.

Any unexpected circumstance which necessitates an immediate change in
order to avoid a delay in progress of the Work may be expedited by verbal
communication and authorization between Contractor and Owner, with
written confirmation following within twenty-four (24) hours. A limited scope
not-to-exceed estimate of cost and time will be requested prior to authorizing
Work to proceed. Should the estimate be impractical for any reason, ODR
may authorize the use of detailed cost records of such work to establish and
confirm the actual costs and time for documentation in a formal Change Order.

Emergency changes to save life or property may be initiated by Contractor
alone (see Section 7.3) with the claimed cost and/or time of such work to be
fully documented as to necessity and detail of the reported costs and/or time.

The method of incorporating approved Change Orders into the parameters of
the accepted Schedule of Values must be coordinated and administered in a
manner acceptable to ODR.

Pricing Change Order Work. The amounts that Contractor and/or its Subcontractor

adds to a Change Order for profit and overhead will also be considered by Owner
before approval is given. The amounts established hereinafter are the maximums that
are acceptable to Owner.

11.8.1

11.8.2

11.8.3

For Work performed by its forces, Contractor will be allowed their actual
costs for materials, the total amount of wages (including benefits) paid for labor,
plus the total cost of State and Federal payroll taxes and of worker’s
compensation and comprehensive general liability insurance, plus additional
bond and builders risk insurance cost if the change results in an increase in
the premium paid by Contractor. To the total of the above costs, Contractor
will be allowed to add a percentage as noted below to cover overhead and profit
combined. Allowable percentages for overhead and profit on any specific
change shall not exceed fifteen (15) percent for the first $10,000 of value for
self-performed work or portion thereof, ten (10) percent for the second $10,000
of value for self-performed work or portion thereof and seven and a half
(7.5) percent for any value of the self-performed work that exceeds $20,000.

For subcontracted Work each affected Subcontractor shall figure its costs,
overhead and profit as described above for Contractor’s Work, all
Subcontractor costs shall be combined, and to that total Subcontractor cost
Contractor will be allowed to add a maximum mark-up of ten (10) percent for
the first $10,000 of subcontracted Work value or portion thereof, seven and half
(7.5) percent for the second $10,000 of subcontracted Work value or portion
thereof, and five (5) percent for any value of the subcontracted Work exceeding
$20,000.

On changes involving both additions and deletions, percentages for
overhead and profit will be allowed only on the net addition. Owner does
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11.9

11.10

not accept and will not pay for additional Contract cost identified as indirect
or consequential damages.

11.8.4 For Contracts based on a Guaranteed Maximum Price (GMP), the
Construction Manager-at-Risk or Design Builder shall NOT be entitled to a
percentage mark-up on any Change Order Work unless the Change Order
increases the Guaranteed Maximum Price.

11.8.5 If the parties cannot agree on an equitable adjustment for labor hours
attributable to a change, they shall use the Means Facility Cost Data as
a guide for labor hours as a basis of negotiation.

Unilateral Change Order (ULCO). Owner may issue a written ULCO directing a
change in the Work prior to reaching agreement with Contractor on the adjustment, if
any, in the Contract price and/or the Contract Time.

11.9.1 Owner and Contractor shall negotiate for appropriate adjustments, as
applicable, to the Contract Sum or the Contract Time arising out of a ULCO.
As the changed Work is performed, Contractor shall submit its costs for such
Work with its Application for Payment beginning with the next Application
for Payment within thirty (30) days of the issuance of the ULCO. The Parties
reserve their rights as to the disputed amount, subject to Article 15.

Final Resolution of Changes. Upon execution of a Change Order and /or a ULCO by
Owner, Contractor and A/E, all costs and time issues regarding that change are final
and not subject to additive adjustments.
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Article 12. Project Completion and Acceptance

12.1

Closing Inspections.

12.1.1 Substantial Completion Inspection. When Contractor considers the entire

Work or part thereof Substantially Complete, it shall notify ODR in writing
fifteen (15) working days prior to the Substantial Completion inspection
that the Work will be ready for Substantial Completion inspection on a specific
date. Contractor shall include with this notice Contractor’s Punchlist to
indicate that it has previously inspected all the Work associated with the
request for inspection, noting items it has corrected and included all remaining
work items with date scheduled for completion or correction prior to final
inspection. The failure to include any items on this list does not alter the
responsibility of Contractor to complete all Work in accordance with the
Contract Documents. If any of the items on this list prevents the Project from
being used as intended, Contractor shall not request a Substantial Completion
Inspection. Owner and its representatives will review the list of items and
schedule the requested inspection, or inform Contractor in writing that such an
inspection is premature because the Work is not sufficiently advanced or
conditions are not as represented on Contractor’s list.

12.1.1.1 Prior to the Substantial Completion inspection and as specified in the
Special Conditions, Contractor shall furnish a copy of its marked-up
Reeord As-Built Documents and a preliminary copy of each
instructional manual, maintenance and operating manual, parts
catalog, wiring diagrams, spare parts, specified written warranties,
and like publications or parts for all installed equipment, systems,
and like items as described in the Contract Documents. Delivery of
these items is a prerequisite for requesting the Substantial
Completion inspection.

12.1.1.2 On the date requested by Contractor, or as mutually agreed upon
pending the status of the Open Items List, A/E, ODR, Contractor,
and other Owner representatives as determined by Owner will jointly
attend the Substantial Completion inspection, which shall be
conducted by ODR or their delegate. If ODR determines that the
Work is Substantially Complete, ODR will issue a Certificate of
Substantial Completion to be signed by A/E, Owner, and Contractor
establishing the date of Substantial Completion and identifying
responsibilities for security, maintenance, insurance and utilities. A/E
will provide with this certificate a consolidated list of Punchlist items
(the pre-final Punchlist including all items noted by the various
inspecting parties) for completion prior to final inspection. This list
may include items in addition to those on Contractor’s Punchlist,
which the inspection team deems necessary to correct or complete
prior to final inspection. The failure to include any items on this
list does not alter the responsibility of Contractor to complete all
Work in accordance with the Contract Documents. If Owner
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12.1.2

12.1.3

12.1.4

12.1.5

occupies the Project upon determination of Substantial Completion,
Contractor shall complete all corrective Work at the convenience of
Owner, without disruption to Owner’s use of the Project for its
intended purposes.

Final Inspection. Contractor shall complete the list of items identified on the
pre-final Punchlist prior to requesting a final inspection. Unless otherwise
specified, or otherwise agreed in writing by the parties as documented on the
Certificate of Substantial Completion, Contractor shall complete and/or
correct all Work within thirty (30) days of the Substantial Completion date.
Upon completion of the pre-final Punchlist work, Contractor shall give written
notice to ODR and A/E that the Work will be ready for final inspection on a
specific date. Contractor shall accompany this notice with a copy of the
updated pre-final Punchlist indicating resolution of all items. On the date
specified or as soon thereafter as is practicable, ODR, A/E and Contractor will
inspect the Work. A/E will submit to Contractor a final Punchlist of open
items that the inspection team requires corrected or completed before final
acceptance of the Work.

12.1.2.1 Correct or complete all items on the final Punchlist before requesting
Final Payment. Unless otherwise agreed to in writing by the parties,
complete this work within seven (7) days of receiving the final
Punchlist. Upon completion of the final Punchlist, notify A/E and
ODR in writing stating the disposition of each final Punchlist item.
A/E, Owner, and Contractor shall promptly inspect the completed
items. When the final Punchlist is complete, and the Contract is
fully satisfied according to the Contract Documents ODR will issue
a certificate establishing the date of Final Completion. Completion
of all Work is a condition precedent to Contractor’s right to receive
Final Payment.

Annotation. Any Certificate issued under this Article may be annotated to
indicate that it is not applicable to specified portions of the Work, or that it is
subject to any limitation as determined by Owner.

Purpose of Inspection. Inspection is for determining the completion of the
Work, and does not relieve Contractor of its overall responsibility for
completing the Work in a good and competent fashion, in compliance with the
Contract. Work accepted with incomplete Punchlist items or failure of Owner
or other parties to identify Work that does not comply with the Contract
Documents or is defective in operation or workmanship does not constitute a
waiver of Owner’s rights under the Contract or relieve Contractor of its
responsibility for performance or warranties.

Additional Inspections.

12.1.5.1 If Owner’s inspection team determines that the Work is not
substantially complete at the Substantial Completion inspection,
ODR or A/E will give Contractor written notice listing cause(s) of
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12.2

12.3

the rejection. Contractor will set a time for completion of incomplete
or defective work acceptable to ODR. Contractor shall complete or
correct all work so designated prior to requesting a second
Substantial Completion inspection.

12.1.5.2 If Owner’s inspection team determines that the Work is not complete
at the final inspection, ODR or A/E will give Contractor written
notice listing the cause(s) of the rejection. Contractor will set a time
for completion of incomplete or defective work acceptable to ODR.
Contractor shall complete or correct all Work so designated prior to
again requesting a final inspection.

12.1.5.3 The Contract contemplates three (3) comprehensive inspections: the
Substantial Completion inspection, the Final Completion inspection,
and the inspection of completed final Punchlist items. The cost to
Owner of additional inspections resulting from the Work not being
ready for one or more of these inspections is the responsibility of
Contractor. Owner may issue a ULCO deducting these costs from
Final Payment. Upon Contractor’s written request, Owner will
furnish documentation of any costs so deducted. Work added to the
Contract by Change Order after Substantial Completion inspection is
not corrective Work for purposes of determining timely completion,
or assessing the cost of additional inspections.

12.1.6 Phased Completion. The Contract may provide, or Project conditions may
warrant, as determined by ODR, that designated elements or parts of the Work
be completed in phases. Where phased completion is required or specifically
agreed to by the parties, the provisions of the Contract related to closing
inspections, occupancy, and acceptance apply independently to each
designated element or part of the Work. For all other purposes, unless
otherwise agreed by the parties in writing, Substantial Completion of the
Work as a whole is the date on which the last element or part of the Work
completed receives a Substantial Completion certificate.

Final Completion of the Work as a whole is the date on which the last element
or part of the Work completed receives a Final Completion certificate.

Owner’s Right of Occupancy. Owner may occupy or use all or any portion of the
Work following Substantial Completion, or at any earlier stage of completion. Should
Owner wish to use or occupy the Work, or part thereof, prior to Substantial
Completion, ODR will notify Contractor in writing and identify responsibilities for
security, maintenance, insurance and utilities. Work performed on the premises by
third parties on Owner’s behalf does not constitute occupation or use of the Work
by Owner for purposes of this Article. All Work performed by Contractor after
occupancy, whether in part or in whole, shall be at the convenience of Owner so as to
not disrupt Owner’s use of, or access to occupied areas of the Project.

Acceptance and Payment
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12.3.1

12.3.2

12.3.3

12.3.4

12.3.5

12.3.6

Request for Final Payment. Following the certified completion of all work,
including all final Punchlist items, cleanup, and the delivery of reeerd As-
Built documents, Contractor shall submit a certified Application for Final
Payment and include all sums held as retainage and forward to A/E and
ODR for review and approval.

Final Payment Documentation. Contractor shall submit, prior to or with the
Application for Final Payment, final copies of all close out documents,
maintenance and operating instructions, guarantees and warranties,
certificates, Reeerd As-Built Documents and all other items required by the
Contract. Contractor shall submit evidence of return of access keys and cards,
evidence of delivery to Owner of attic stock, spare parts, and other specified
materials. Contractor shall submit consent of surety to Final Payment form and
an affidavit that all payrolls, bills for materials and equipment, subcontracted
work and other indebtedness connected with the Work, except as specifically
noted, are paid, will be paid, after payment from Owner or otherwise satisfied
within the period of time required by Tex. Gov’t Code, Ch. 2251. Contractor
shall furnish documentation establishing payment or satisfaction of all such
obligations, such as receipts, releases and waivers of claims and liens arising
out of the Contract. Contractor may not subsequently submit a claim on behalf
of Subcontractor or vendor unless Contractor’s affidavit notes that claim as
an exception. The Affidavit referred to above is the Contractor’s Final
Payment Affidavit.

Architect/Engineer Approval. A/E will review a submitted Application for
Final Payment promptly but in no event later than ten (10) days after its
receipt. Prior to the expiration of this deadline, A/E will either: 1) return the
Application for Final Payment to Contractor with corrections for action and
resubmission; or 2) accept it, note their approval, and send to Owner.

Offsets and Deductions. Owner may deduct from the Final Payment all sums
due from Contractor. If the Certificate of Final Completion notes any Work
remaining, incomplete, or defects not remedied, Owner may deduct the cost of
remedying such deficiencies from the Final Payment. On such deductions,
Owner will identify each deduction, the amount, and the explanation of the
deduction on or by the twenty-first (21*) day after Owner’s receipt of an
approved Application for Final Payment. Such offsets and deductions shall be
incorporated via a final Change Order, including a ULCO as may be applicable.

Final Payment Due. Final Payment is due and payable by Owner, subject to
all allowable offsets and deductions, on the thirtieth (30™) day following
Owner’s approval of the Application for Payment. If Contractor disputes any
amount deducted by Owner, Contractor shall give notice of the dispute on or
before the thirtieth (30™) day following receipt of Final Payment. Failure to
do so will bar any subsequent claim for payment of amounts deducted.

Effect of Final Payment. Final Payment constitutes a waiver of all claims by
Owner, relating to the condition of the Work except those arising from:

12.3.6.1 Faulty or defective Work appearing after Substantial Completion
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(latent defects);

12.3.6.2 Failure of the Work to comply with the requirements of the Contract
Documents;

12.3.6.3 Terms of any warranties required by the Contract, or implied by law;
or

12.3.6.4 Claims arising from personal injury or property damage to third
parties.

12.3.7 Waiver of Claims. Final payment constitutes a waiver of all claims and liens
by Contractor except those specifically identified in writing and submitted to
ODR prior to the application for Final Payment.

12.3.8 Effect on Warranty. Regardless of approval and issuance of Final Payment,
the Contract is not deemed fully performed by Contractor and closed until the
expiration of all warranty periods. Issuance of Final Payment does not alter
Contractor’s contractual obligations during the warranty period.
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Article 13. Warranty and Guarantee

13.1

13.2

13.3

13.4

Contractor’s General Warranty and Guarantee. Contractor warrants to Owner that all
Work is executed in accordance with the Contract, complete in all parts and in
accordance with approved practices and customs, and of the required finish and
workmanship. Contractor further warrants that unless otherwise specified, all
materials and equipment incorporated in the Work under the Contract are new. Owner
may, at its option, agree in writing to waive any failure of the Work to conform
to the Contract, and to accept a reduction in the Contract price for the cost of repair or
diminution in value of the Work by reason of such defect. Absent such a written
agreement, Contractor’s obligation to perform and complete the Work in
accordance with the Contract Documents is absolute and is not waived by any
inspection or observation by Owner, A/E or others, by making any progress payment
or final payment, by the use or occupancy of the Work or any portion thereof by
Owner, at any time, or by any repair or correction of such defect made by Owner.

Warranty Period. Except as may be otherwise specified or agreed, Contractor shall
repair all defects in materials, equipment, or workmanship appearing within one year
from the date of Substantial Completion of the Work or at Final Completion if no
Substantial Completion inspection is held. If Substantial Completion occurs by
phase, then the warranty period for that particular Work begins on the date of such
occurrence, or as otherwise stipulated on the Certificate of Substantial Completion for
the particular Work.

Limits on Warranty. Contractor’s warranty and guarantee hereunder excludes defects
or damage caused by:

13.3.1 Modification or improper maintenance or operation by persons other than
Contractor, Subcontractors, or any other individual or entity for whom
Contractor is not responsible, unless Owner is compelled to undertake
maintenance or operation due to the neglect of Contractor.

13.3.2 Normal wear and tear under normal usage after acceptance of the Work by
Owner.

Events Not Affecting Warranty. Contractor’s obligation to perform and complete the

Work in a good and workmanlike manner in accordance with the Contract Documents
is absolute. None of the following will constitute an acceptance of defective Work
that is not in accordance with the Contract Documents or a release of Contractor’s
obligation to perform the Work in accordance with the Contract Documents:

13.4.1 Observations by Owner and/or A/E;
13.4.2 Recommendation to pay any progress or final payment by A/E;

13.4.3 The issuance of a certificate of Substantial Completion or any payment by
Owner to Contractor under the Contract Documents;

61



2015 Uniform General Conditions

13.5

13.6

13.7

13.4.4 Use or occupancy of the Work or any part thereof by Owner;
13.4.5 Any acceptance by Owner or any failure to do so;

13.4.6 Any review of a Shop Drawing or sample submittal; or
13.4.7 Any inspection, test or approval by others.

Separate Warranties. If a particular piece of equipment or component of the Work for
which the Contract requires a separate warranty is placed in continuous service before
Substantial Completion, the warranty period for that equipment or component will not
begin until Substantial Completion, regardless of any warranty agreements in place
between suppliers and/or Subcontractors and Contractor. ODR will certify the date of
service commencement in the Substantial Completion certificate.

13.5.1 In addition to Contractor’s warranty and duty to repair, Contractor expressly
assumes all warranty obligations required under the Contract for specific
building components, systems and equipment.

13.5.2 Contractor may satisfy any such obligation by obtaining and assigning to
Owner a complying warranty from a manufacturer, supplier, or Subcontractor.
Where an assigned warranty is tendered and accepted by Owner which does
not fully comply with the requirements of the Contract, Contractor remains
liable to Owner on all elements of the required warranty not provided by the
assigned warranty.

Correction of Defects. Upon receipt of written notice from Owner, or any agent of
Owner designated as responsible for management of the warranty period, of the
discovery of a defect, Contractor shall promptly remedy the defect(s), and provide
written notice to Owner and designated agent indicating action taken. In case of
emergency where delay would cause serious risk of loss or damage to Owner, or if
Contractor fails to remedy within thirty (30) days, or within another period agreed to
in writing, Owner may correct the defect and be reimbursed the cost of remedying the
defect from Contractor or its surety.

Certification of No Asbestos Containing Materials or Work. Contractor shall ensure
compliance with the Asbestos Hazard Emergency Response Act (AHERA- 40 C.F.R
§ 763-99(7)) from all Subcontractors and materials suppliers, and shall provide a
notarized certification to Owner that all equipment and materials used in fulfillment
of their Contract responsibilities are non-Asbestos Containing Building Materials
(ACBM). This certification must be provided no later than Contractor’s application
for Final Payment.
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Article 14. Suspension and Termination

14.1

14.2

14.3

Suspension of Work for Cause. Owner may, at any time without prior notice, suspend
all or any part of the Work, if after reasonable observation and/or investigation,
Owner determines it is necessary to do so to prevent or correct any condition of
the Work, which constitutes an immediate safety hazard, or which may reasonably
be expected to impair the integrity, usefulness or longevity of the Work when
completed.

14.1.1 Owner will give Contractor a written notice of suspension for cause, setting
forth the reason for the suspension and identifying the Work suspended. Upon
receipt of such notice, Contractor shall immediately stop the Work so
identified. As soon as practicable following the issuance of such a notice,
Owner will initiate and complete a further investigation of the circumstances
giving rise to the suspension, and issue a written determination of the findings.

14.1.2 If it is confirmed that the cause was within the control of Contractor,
Contractor will not be entitled to an extension of time or any compensation for
delay resulting from the suspension. If the cause is determined not to have
been within the control of Contractor, and the suspension has prevented
Contractor from completing the Work within the Contract Time, the
suspension is an excusable delay and a time extension will be granted through
a Change Order.

14.1.3 Suspension of Work under this provision will be no longer than is reasonably
necessary to remedy the conditions giving rise to the suspension.

Suspension of Work for Owner’s Convenience. Upon seven (7) days written notice
to Contractor, Owner may at any time without breach of the Contract suspend all or
any portion of the Work for a period of up to thirty (30) days for its own convenience.
Owner will give Contractor a written notice of suspension for convenience, which
sets forth the number of suspension days for which the Work, or any portion of it, and
the date on which the suspension of Work will cease. When such a suspension
prevents Contractor from completing the Work within the Contract Time, it is an
excusable delay. A notice of suspension for convenience may be modified by Owner
at any time on seven (7) days written notice to Contractor. If Owner suspends the
Work for its convenience for more than sixty (60) consecutive days, Contractor may
elect to terminate the Contract pursuant to the provisions of the Contract.

Termination by Owner for Cause.

14.3.1 Upon written notice to Contractor and its surety, Owner may, without
prejudice to any right or remedy, terminate the Contract and take possession
of the Site and of all materials, equipment, tools, construction equipment, and
machinery thereon owned by Contractor under any of the following
circumstances:
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14.3.2

14.3.3

14.3.4

14.3.5

14.3.1.1 Persistent or repeated failure or refusal, except during complete or
partial suspensions of work authorized under the Contract, to supply
enough properly skilled workmen or proper materials;

14.3.1.2 Persistent disregard of laws, ordinances, rules, regulations or orders
of any public authority having jurisdiction, including ODR,;

14.3.1.3 Persistent failure to prosecute the Work in accordance with the
Contract, and to ensure its completion within the time, or any
approved extension thereof, specified in the Contract;

14.3.1.4 Failure to remedy defective work condemned by ODR;

14.3.1.5 Failure to pay Subcontractors, laborers, and material suppliers
pursuant to Tex. Gov’t Code, Ch. 2251;

14.3.1.6 Persistent endangerment to the safety of labor or of the Work;

14.3.1.7 Failure to supply or maintain statutory bonds or to maintain required
insurance, pursuant to the Contract;

14.3.1.8 Any material breach of the Contract; or

14.3.1.9 Contractor’s insolvency, bankruptcy, or demonstrated financial
inability to perform the Work.

Failure by Owner to exercise the right to terminate in any instance is not a
waiver of the right to do so in any other instance.

Should Owner decide to terminate the Contract under the provisions of Section
14.3, it will provide to Contractor and its surety thirty (30) days prior written
notice.

Should Contractor or its surety, after having received notice of termination,
demonstrate to the satisfaction of Owner that Contractor or its surety are
proceeding to correct such default with diligence and promptness, upon which
the notice of termination was based, the notice of termination may be
rescinded in writing by Owner. If so rescinded, the Work may continue
without an extension of time.

If Contractor or its surety fails, after written notice from Owner to commence
and continue correction of such default with diligence and promptness to the
satisfaction of Owner within thirty (30) days following receipt of notice,
Owner may arrange for completion of the Work and deduct the cost of
completion from the unpaid Contract Sum.

14.3.5.1 This amount includes the cost of additional Owner costs such as A/E
services, other consultants, and contract administration.
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14.3.5.2

14.3.5.3

143.5.4

Owner will make no further payment to Contractor or its surety
unless the costs to complete the Work are less than the Contract
balance, then the difference shall be paid to Contractor or its surety.
If such costs exceed the unpaid balance, Contractor or its surety will
pay the difference to Owner.

This obligation for payment survives the termination of the Contract.

Owner reserves the right in termination for cause to take assignment
of all the Contracts between Contractor and its Subcontractors,
vendors, and suppliers. ODR will promptly notify Contractor of the
contracts Owner elects to assume. Upon receipt of such notice,
Contractor shall promptly take all steps necessary to effect such
assignment.

14.4 Conversion to Termination for Convenience. In the event that any termination of
Contractor for cause under Section 14.3 is later determined to have been improper,
the termination shall automatically convert to a termination for convenience under
Section 14.5 and Contractor’s recovery for termination shall be strictly limited to the
payments allowable under Section 14.5.

14.5

Termination for Convenience of Owner. Owner reserves the right, without breach, to

terminate the Contract prior to, or during the performance of the Work, for any
reason. Upon such an occurrence, the following shall apply:

14.5.1 Owner will immediately notify Contractor and A/E in writing, specifying the

14.5.2

14.5.3

14.5.2.1

14.5.2.2

14.5.2.3

14.5.2.4

14.5.2.5

reason for and the effective date of the Contract termination. Such notice may
also contain instructions necessary for the protection, storage or
decommissioning of incomplete work or systems, and for safety.

Upon receipt of the notice of termination, Contractor shall immediately
proceed with the following obligations, regardless of any delay in determining
or adjusting any amounts due at that point in the Contract:

Stop all work.

Place no further subcontracts or orders for materials or services.
Terminate all subcontracts for convenience.

Cancel all materials and equipment orders as applicable.

Take action that is necessary to protect and preserve all property
related to the Contract which is in the possession of Contractor.

When the Contract is terminated for Owner’s convenience, Contractor may
recover from Owner payment for all Work executed. Contractor may not
claim lost profits on other work or lost business opportunities.
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14.6

14.7

Termination By Contractor. If the Work is stopped for a period of ninety (90) days
under an order of any court or other public authority having jurisdiction, or as a result
of an act of government, such as a declaration of a national emergency making
materials unavailable, through no act or fault of Contractor or Subcontractor or their
agents or employees or any other persons performing any of the Work under a
contract with Contractor, then Contractor may, upon thirty (30) additional days written
notice to ODR, terminate the Contract and recover from Owner payment for all Work
executed, but not lost profits on other work or lost business opportunities. If the cause
of the Work stoppage is removed prior to the end of the thirty (30) day notice
period, Contractor may not terminate the Contract.

Settlement on Termination. When the Contract is terminated for any reason, at any
time prior to one hundred eighty (180) days after the effective date of termination,
Contractor shall submit a final termination settlement proposal to Owner based upon
recoverable costs as provided under the Contract. If Contractor fails to submit the
proposal within the time allowed, Owner may determine the amount due to
Contractor because of the termination and pay the determined amount to Contractor.
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Article 15. Dispute Resolution

15.1

15.2

15.3

15.4

Unresolved Contractor Disputes. The dispute resolution process provided for in Tex.
Gov’t Code, Ch. 2260, and the procedures provided in Title 31, Part 2, Chapter
51, Subchapter J of the Texas Administrative or Tex. Civ. Prac. & Rem. Code, Ch.
114, shall be used by Contractor to attempt to resolve any claim for breach of
Contract made by Contractor that is not resolved under procedures described
throughout the Uniform General Conditions, Supplementary Conditions, or Special
Conditions of the Contract.

Alternative Dispute Resolution Process. Owner may establish a dispute resolution
process to be utilized in advance of that outlined in Tex. Gov’t Code, Ch. 2260 or Tex.
Civ. Prac. & Rem. Code, Ch. 114.

Nothing herein shall hinder, prevent, or be construed as a waiver of Owner’s right to
seek redress on any disputed matter in a court of competent jurisdiction.

Nothing herein shall waive or be construed as a waiver of the State’s sovereign
immunity.
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Article 16. Miscellaneous

16.1

16.2

16.3

16.4

Supplementary General and Special Conditions. When the Work contemplated by
Owner is of such a character that the foregoing Uniform General Conditions of the
Contract cannot adequately cover necessary and additional contractual relationships,
the Contract may include Supplementary General and Special Conditions as described
below:

16.1.1 Supplementary General Conditions may describe the standard procedures and
requirements of contract administration followed by a contracting agency of
the State. Supplementary General Conditions may expand upon matters
covered by the Uniform General Conditions, where necessary, provided the
expansion does not weaken the character or intent of the Uniform General
Conditions. Supplementary General Conditions are of such a character that it
is to be anticipated that a contracting agency of the State will normally use the
same, or similar, conditions to supplement each of its several projects.

16.1.2 Special Conditions shall relate to a particular Project and be unique to that
Project but shall not weaken the character or intent of the Uniform General
Conditions.

Federally Funded Projects. On Federally funded projects, Owner may waive, suspend
or modify any Article in these Uniform General Conditions which conflicts with any
Federal statue, rule, regulation or procedure, where such waiver, suspension or
modification is essential to receipt by Owner of such Federal funds for the Project. In
the case of any Project wholly financed by Federal funds, any standards required by
the enabling Federal statute, or any Federal rules, regulations or procedures adopted
pursuant thereto, shall be controlling.

Internet-based Project Management Systems. At its option, Owner may administer its
design and construction management through an Internet-based management system.
In such cases, Contractor shall conduct communication through this media and
perform all Project related functions utilizing this database system. This includes
correspondence, submittals, Requests for Information, vouchers or payment requests
and processing, amendment, Change Orders and other administrative activities.

16.3.1 Accessibility and Administration.

16.3.1.1 When used, Owner will make the software accessible via the Internet
to all Project team members.

16.3.1.2 Owner shall administer the software.

16.3.2 Training. When used, Owner shall provide training to the Project team
members.

Administrative Inspections and Audits. Contractor agrees that all relevant records
related to this Contract or any work product under this Contract, including practices of
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its Subcontractors, shall be subject, at any reasonable time, to inspection, examination,
review, audit, and copying at any office or location of Contractor where such records
may be found, with or without notice by the Texas State Auditor's Office ("SAQO"), the
contracting agency or its contracted examiners, or the Office of the Texas Attorney
General, and with regard to any federal funding, the relevant federal agency, the
Comptroller General, the General Accounting Office, the Office of the Inspector
General, or any of their authorized representatives. All Subcontracts shall reflect the
requirements of this section. In addition, pursuant to Tex. Gov’t Code§ 2262.003 the
SAO may conduct an audit or investigation of any entity receiving funds under this
Contract, including direct payments to Contractor and indirect payments under a
Subcontract to this Contract; acceptance of such monies acts as acceptance of SAO
authority, under legislative audit committee direction, to audit and investigate related to
those funds and the entity subject to the audit or investigation must provide SAO with
access to any information SAO considers relevant to the scope of the audit or
investigation.

End of Uniform General Conditions
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2018 SUPPLEMENTARY GENERAL CONDITIONS
TO THE STATE OF TEXAS 2015 EDITION OF THE UNIFORM
GENERAL CONDITIONS FOR CONSTRUCTION CONTRACTS

The following Supplementary General Conditions amend and/or supplement the 2015 edition of the
Uniform General Conditions for Construction Contracts.

Article 5. Bonds and Insurance

5.2 Insurance Requirements.

Subsection 5.2.4 is supplemented to add the following new paragraphs:

5.2.4.1 Contractor shall deliver to Owner true and complete copies of the General
Contractor’s certificates prior to the issuance of any Notice to Proceed.

5.2.4.2 Failure of Owner to demand such certificates or other evidence of Contractor's full
compliance with these insurance requirements or failure of Owner to identify a
deficiency in compliance from the evidence provided shall not be construed as a
waiver of Contractor’s obligation to maintain such insurance.

5.2.4.3 The insurance and insurance limits required herein shall not be deemed as a
limitation on Contractor’s liability under the indemnities granted to Owner in the
Contract Documents.

5.2.4.4 The insurance coverage and limits established in the Uniform General Conditions,
Supplementary General Conditions, or Special Conditions shall not be interpreted
as any representation or warranty that the insurance coverage and limits necessarily
will be adequate to protect Contractor.

Article 2. Wage Rates and Other Laws Governing Construction
Add Section 2.7 as follows:

2.7 Buy America Requirements for Iron and Steel Used in Construction. In accordance with
Texas Government Code 2252, Section 2252.202, all iron or steel products (i.e., rolled structural
shapes including wide flange beams and columns, angles, bars, plates, sheets, hollow structural
sections, pipe, etc.) shall be produced, manufactured and fabricated in the United States.

End of Supplementary General Conditions



Lake Corpus Christi State Park Project Number 1210843

Natural Playscape
TEXAS PARKS AND WILDLIFE

PREVAILING WAGE RATE DETERMINATION INFORMATION

Chapter 2258, Texas Government Code, Title 10 requires that state agencies,
(including universities), cities, counties, independent school districts, and all other
political subdivisions that engage in public works construction projects produce and
include prevailing wage rate determinations in the project bidding and contract
documents.

Chapter 2258 requires that the contractor who is awarded a contract by a public
body and a contractor’s subcontractor shall pay not less than the rates determined
by such state agencies to workers employed for the execution of such work.
Pursuant to Chapter 2258, Texas Parks and Wildlife has ascertained the following
wages to be paid for the various classifications of workers, in the locality of this
project. In determining these wages, TPWD has utilized the Prevailing Wage Rates
as determined by the U.S. DOL in accordance with the Davis-Bacon Act.

"General Decision Number: TX20210021 01/01/2021
Superseded General Decision Number: TX20200021
State: Texas
Construction Type: Heavy
Counties: Nueces and San Patricio Counties in Texas.

HEAVY CONSTRUCTION PROJECTS (including Sewer and Water Line
Construction and Drainage Projects)

Note: Under Executive Order (EO) 13658, an hourly minimum
wage

of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded

(and any solicitation was issued) on or after January 1,
2015.

If this contract is covered by the EO, the contractor must
pay

all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable
wage rate listed on this wage determination, if it is
higher)

for all hours spent performing on the contract in calendar
year 2021. If this contract is covered by the EO and a
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Lake Corpus Christi State Park
Natural Playscape

classification considered
on

Project Number 1210843

necessary for performance of work

the contract does not appear on this wage determination,

the

contractor must pay workers in that classification at least
the wage rate determined through the conformance process

set

forth in 29 CFR 5.5(a) (1) (ii)
if it is higher than the conformed wage rate).

minimum

wage rate will be adjusted annually.

(or the EO minimum wage rate,
The EO

Please note that

this EO applies to the above-mentioned types of contracts
entered into by the federal government that are subject
to the Davis-Bacon Act itself, but it does not apply

to contracts subject only
including those set forth
Additional
information on contractor
protections
under the EO is available

Modification Number

to the Davis-Bacon Related Acts,
at 29 CFR 5.1 (a) (2)-(60).

requirements and worker

at www.dol.gov/whd/govcontracts.

Publication Date

0 01/01/2021

*  SUTX1987-001 12/01/1987

CARPENTER
Setting)

(Excluding Form

Concrete Finisher.........

ELECTRICIAN. ...

Laborers:

Power equipment operators:

OF_I0500_081_WGE_RTS 2020_0505

Rates Fringes
....... $ 9.05
....... $ 7.56
....... $ 13.37 2.58
....... $ 7.25
....... S 7.68
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Lake Corpus Christi State Park Project Number 1210843
Natural Playscape

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick
Leave

for Federal Contractors applies to all contracts subject to
the

Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If
this

contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for
their

own illness, injury or other health-related needs,
including

preventive care; to assist a family member (or person who
is

like family to the employee) who is 111, injured, or has
other

health-related needs, including preventive care; or for
reasons

resulting from, or to assist a family member (or person who
is

like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional
information

on contractor requirements and worker protections under the
EO

is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included
within

the scope of the classifications listed may be added after
award only as provided in the labor standards contract
clauses
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Lake Corpus Christi State Park Project Number 1210843
Natural Playscape

(29CFR 5.5 (a) (1) (z1)).

The body of each wage determination lists the
classification

and wage rates that have been found to be prevailing for
the

cited type(s) of construction in the area covered by the

wage
determination. The classifications are listed in
alphabetical

order of ""identifiers"" that indicate whether the
particular

rate is a union rate (current union negotiated rate for
local),

a survey rate (weighted average rate) or a union average
rate

(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier
enclosed

in dotted lines beginning with characters other than ""sSU""
or

""UAVG"" denotes that the union classification and rate
were

prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier
of

the union which prevailed in the survey for this
classification, which in this example would be Plumbers.
0198

indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next
number,

005 in the example, is an internal number used in
processing

the wage determination. 07/01/2014 is the effective date of
the
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Lake Corpus Christi State Park Project Number 1210843
Natural Playscape

most current negotiated rate, which in this example is July
1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes 1n the collective bargaining agreement (CBA)
governing

this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate
that

no one rate prevailed for this classification in the survey
and

the published rate is derived by computing a weighted
average

rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU
indicates

the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA
indicates

the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number,
007

in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey
completion

date for the classifications and rates under that
identifier.

Survey wage rates are not updated and remain in effect
until a
new survey 1s conducted.

Union Average Rate Identifiers
Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
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Lake Corpus Christi State Park Project Number 1210843
Natural Playscape

08/29/2014. UAVG indicates that the rate is a weighted
union

average rate. OH indicates the state. The next number, 0010
in

the example, is an internal number used in producing the
wage

determination. 08/29/2014 indicates the survey completion
date

for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January
of

each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate
is

based.
WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This
can
be:

an existing published wage determination

a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position
on

a wage determination matter
* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including
requests

for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was
conducted

because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this
initial
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Lake Corpus Christi State Park Project Number 1210843
Natural Playscape

contact is not satisfactory, then the process described in
2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour
Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of
the

interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable,
an

interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are
final.
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Lake Corpus Christi State Park Project Number 1210843
Natural Playscape

END OF GENERAL DECISION
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Project No. 1210843 / Contract No.

TEXAS PARKS AND WILDLIFE

AGREEMENT BETWEEN OWNER AND CONTRACTOR

STATE OF TEXAS

COUNTY OF TRAVIS

THIS AGREEMENT made this day of , 20__ by and between the
STATE OF TEXAS, acting through the TEXAS PARKS AND WILDLIFE DEPARTMENT, hereinafter
called the OWNER, and INSERT CONTRACTOR COMPANY NAME, hereinafter called the
CONTRACTOR.

WITNESSETH: That for and in consideration of the payments and agreements hereinafter
described, to be made and performed by the OWNER, the CONTRACTOR hereby agrees with the
OWNER to commence and complete certain public works described as: Natural Playscape, Lake
Corpus Christi State Park, Corpus Christi, San Patricio County, Texas, for the use and benefit
of the OWNER as described in the Invitation for Bids and Contract Documents and Contract
Documents prepared by TEXAS PARKS AND WILDLIFE DEPARTMENT. Contract Documents include
all parts of this Invitation for Bids, including but not limited to, Specifications, Scope of Work,
Uniform General and Supplementary General Conditions, and Special Conditions for Project
Number 1210843. The Contract Documents are hereby incorporated by reference into this
Contract Number

In the event that there is a conflict, this contract and its attachments take priority over all
other documents. Following the contract in order of priority are the Special Conditions;
Supplementary General Conditions, Uniform General Conditions; Invitation for Bids and Contract
Documents, and Contractor’s Bid.

The consideration to be paid by the OWNER to the CONTRACTOR for furnishing all the
materials, supplies, machinery, equipment, tools, labor, superintendence, insurance, and other
accessories and services necessary to complete the said Project in accordance with the Contract
Documents is the not to exceed amount of INSERT AMOUNT Dollars and No Cents
($XXX, XXX.XX).

The CONTRACTOR hereby agrees to complete all work within one hundred eighty (180)
calendar days, commencing on the date specified in OWNER'S written "Notice to Proceed." Time is
of the essence with this contract.

Any alterations, additions, or deletions to the terms of the contract that are required by
changes in federal or state law or regulations are automatically incorporated into the contract
without written amendment hereto and shall become effective on the date designated by such law
or by regulation.

Payments by OWNER shall be warrants issued by the Comptroller of Public Accounts out of
monies appropriated to the Texas Parks and Wildlife Department for such purpose and shall be made
upon OWNER'S acceptance of all portions of work as prescribed in the Specifications.
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Subject to Texas Government Code, Section 2260.002, the dispute resolution process
provided for in Chapter 2260 of the Texas Government Code and set forth below in subsections (a)-
(d) shall be used by the parties to attempt to resolve all disputes arising under this contract. In
accordance with the Texas Civil Practice and Remedies Code, Section 114.005, the parties agree
claims encompassed by Texas Government Code, Section 2260.002(3) and Texas Civil Practice and
Remedies Code Section 114.002 shall be governed by the dispute resolution process set forth below
in subsections (a)- (d).

(a) Notwithstanding Texas Government Code, Chapter 2260.002(3) and Chapter 114.012 and any
other statute or applicable law, if the Respondent’s claim for breach of contract cannot be resolved
by the parties in the ordinary course of business, Respondent may make a claim against Agency for
breach of contract and the Agency may assert a counterclaim against the Respondent as is
contemplated by Texas Government Code, Chapter 2260, Subchapter B. In such event, Respondent
must provide written notice to Agency of a claim for breach of the contract not later than the 180t
day after the date of the event giving rise to the claim.

The notice must state with particularity:

(1) the nature of the alleged breach;
(2) the amount the Respondent seeks as damages; and
(3) the legal theory of recovery.

(b) The chief administrative officer, or if designated in the contract, another officer of the Agency,
shall examine the claim and any counterclaim and negotiate with the Respondent in an effort to
resolve them. The negotiation must begin no later than the 120th day after the date the claim is
received, as is contemplated by Texas Government Code, Chapter 2260, Section

2260.052.

(c) If the negotiation under paragraph (b) above results in the resolution of some disputed issues
by agreement or in a settlement, the parties shall reduce the agreement or settlement to writing
and each party shall sign the agreement or settlement. A partial settlement or resolution of a claim
does not waive a party’s rights under this contract as to the parts of the claim that are not resolved.

(d) If a claim is not entirely resolved under paragraph (b) above, on or before the 270th day after
the date the claim is filed with Agency, unless the parties agree in writing to an extension of time,
the parties may agree to mediate a claim made under this dispute resolution procedure. This dispute
resolution procedure is the Respondent’s sole and exclusive process for seeking a remedy for an
alleged breach of contract by the Agency if the parties are unable to resolve their disputes as
described in this section.

(e) Nothing in the contract shall be construed as a waiver of the state’s or the Agency’s sovereign
immunity.

This contract shall not constitute or be construed as a waiver of any of the privileges, rights,
defenses, remedies, or immunities available to the State of Texas. The failure to enforce, or any
delay in the enforcement, of any privileges, rights, defenses, remedies, or immunities available to
the State of Texas under this contract or under applicable law shall not constitute a waiver of such
privileges, rights, defenses, remedies or immunities or be considered as a basis for estoppel.
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Agency does not waive any privileges, rights, defenses, or immunities available to Agency by
entering into this contract or by its conduct, or by the conduct of any representative of Agency, prior
to or subsequent to entering into this contract.

(f) Compliance with the dispute resolution process provided for in Texas Government Code, Chapter
2260, subchapter B and incorporated by reference in subsection (a)-(d) above is a condition
precedent to the

Respondent:

(1) filing suit pursuant to Chapter 114 of the Civil Practices and Remedies Code; or
(2) initiating a contested case hearing pursuant to Subchapter C of Chapter 2260 of the Texas
Government Code.

Notices. Notices of claims or disputes or other legal notices required by this Agreement shall
be sent to the following persons at the indicated locations.

If to Owner: Lyndsi Sandoval, Contract Manager, CTCD, CTCM
Texas Parks and Wildlife Department
4200 Smith School Road
Austin Texas, 78744

With Copies to: Frederick Fuller, Project Manager
Texas Parks and Wildlife Department
4200 Smith School Road
Austin, Texas 78744

Todd George, Attorney, Legal Division
Texas Parks and Wildlife Department
4200 Smith School Road

Austin, Texas 78744

If to Contractor:

Name

Company Name
Address
Address

Email

Phone No.

The parties may make reasonable changes in the person or place designated for receipt of notices
upon advance written notice to the other party.

Party Representatives. The Owner’s Designated Representative authorized to act in the
Owner's behalf with respect to the Project is:

Frederick Fuller, Project Manager
Texas Parks and Wildlife Department
4200 Smith School Road

Austin Texas, 78744

Email: frederick.fuller@tpwd.texas.gov
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The Contractor’s designated representative authorized to act on the Contractor’s behalf and bind
the Contractor with respect to the Project is:

Name

Company Name
Address
Address

Email

Phone No.

The parties may make reasonable changes in their designated representatives upon advance written
notice to the other party.

The contract shall be governed by and construed in accordance with the laws of the State of Texas,
without regard to the conflicts of law provisions. The venue of any suit arising under the Contract is
fixed in any court of competent jurisdiction in Travis County, Texas unless the specific venue is
otherwise identified in a statute which directly names or otherwise identifies its applicability to the
contracting agency. All payments under this Contract shall be due and payable in Travis County,
Texas.

The Contractor hereby assigns to Owner any and all claims for overcharges associated with
this Contract which arise under the antitrust laws of the United States 15 U.S.C.A. SEC. 1 et. seq.
(1973).

This Agreement is subject to cancellation, without penalty, either in whole or in part, if funds
are not appropriated by the Texas Legislature or otherwise made available to the Texas Parks and
Wildlife Department for the specified services under this Agreement.

The said parties for themselves, their heirs, successors, executors, administrators, and
assigns, do hereby agree to full performance of the covenants herein contained.

IN WITNESS WHEREOF, the parties to these presents have executed this Contract in two (2)
counterparts, each of which shall be deemed an original, in the day and year first above written.

Signatures follow on the next page

Agreement_OF_052_2020_0505 Page 3 of 5



Project No. 1210843 / Contract No.

Contractor:

By: Date

Title:

Owner: Texas Parks and Wildlife Department

By: Date

Title:
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TEXAS PARKS AND WILDLIFE

PERFORMANCE BOND

STATE OF TEXAS Project Number _1210843

COUNTY OF Contract Number

KNOW ALL MEN BY THESE PRESENTS:

That we, , as PRINCIPAL,
and , as SURETY(IES),
Surety Address:

Surety Phone: Surety Fax:

are hereby held and firmly bound unto the State of Texas in the penal sum of:

Dollars ($ )
for the payment, whereof, the said PRINCIPAL and SURETY(IES) bind themselves, their heirs, executors,
administrators, and successors, jointly and severally, firmly by these presents.

The conditions of this obligation are such that whereas the PRINCIPAL entered into a certain contract dated
, 20, hereto attached, and made a part hereof, with the State of Texas, acting by and
through the Texas Parks and Wildlife Department, to commence and complete certain public works described as:
Construct a natural playscape accessible decomposed granite gravel walks, renovate picnic site to meet
American Disability Act (ADA) and install concrete accessible parking paving and signage.

NOW THEREFORE, the conditions of this obligation are such that, if the PRINCIPAL shall faithfully perform the
contract in accordance with the plans, specifications, and contract documents, and as provided in TITLE 10, TEXAS
GOVERNMENT CODE, CHAPTER 2253 shall fully indemnify and save harmless the State of Texas from all cost and
damage which the State of Texas may suffer by reason of the PRINCIPAL’S default or failure to do so and shall fully
reimburse and repay the State of Texas all outlay and expense which the State of Texas may incur in making good any
such default, then obligation shall be null and void, otherwise it shall remain in full force and effect.

Provided further, that if any legal action be filed upon this bond, venue shall lie in Travis County, Texas and that the
said surety(ies) for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to
the terms of the Contract, or to the work to be performed thereunder, or the Specifications accompanying the same, shall
in anywise affect its obligation on this bond, and it does hereby waive notice of any such change, extension of time,
alternation or addition, to the items of the Contract or to the work or to the Specifications.

In the event PRINCIPAL is in default under the contract as defined herein, SURETY(IES) will within fifteen (15)
days of determination of such default take over and assume completion of said contract and become entitled to the
payment of the balance of the contract price.

IN WITNESS WHEREOF, the above bound parties have executed this instrument under their several seals this
day of , 20, the name and corporation seal of each corporate party being hereto affixed
and these presents duly signed by its undersigned representative pursuant to authority of its governing body.

PRINCIPAL SURETY

BY BY
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TEXAS PARKS AND WILDLIFE
PAYMENT

STATE OF TEXAS BOND

COUNTY OF

Project Number _1210843
Contract Number

KNOW ALL MEN BY THESE PRESENTS:

That we, , as PRINCIPAL,

and , as
SURETY(IES),

Surety Address:

Surety Phone: Surety Fax:

are hereby held and firmly bound unto the State of Texas in the penal sum of:

Dollars ($ )
for the payment, whereof, the said PRINCIPAL and SURETY(IES) bind themselves, their heirs, executors, administrators,
successors, and assigns jointly and severally, firmly by these presents.

The conditions of this obligation are such that whereas the PRINCIPAL entered into a certain contract dated
, 20__, hereto attached, and made a part hereof, with the State of Texas, acting by and
through the Texas Parks and Wildlife Department, to commence and complete certain public works described as:

Natural Playscape, Lake Corpus Christi State Park, Corpus Christi, San Patricio County, Texas

NOW THEREFORE, the conditions of this obligation are such that, if the PRINCIPAL shall promptly make
payment to all claimants as defined in TITLE 10, TEXAS GOVERNMENT CODE, CHAPTER 2253, as amended,
supplying labor and materials in the prosecution of the work provided for in said contract and any and all duly authorized
changes to said contract that may hereafter be made, notice of such changes to the SURETY(IES) being hereby waived,
then, this obligation shall be null and void, otherwise it shall remain in full force and effect.

This bond is made and entered into solely for the protection of all claimants supplying labor and materials in the
prosecution of the work provided for in said contract, and all such claimants shall have a direct right to action under the bond
as provided in TITLE 10, TEXAS GOVERNMENT CODE, CHAPTER 2253, as amended.

IN WITNESS WHEREOF, the above bound parties have executed this instrument under their several seals this
day of , 20__, the name and corporation seal of each corporate party being hereto affixed and
these presents duly signed by its undersigned representative pursuant to authority of its governing body.

PRINCIPAL
BY

SURETY

BY
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TEXAS PARKS AND WILDLIFE

CONTRACTOR’S PROGRESS PAYMENT AFFIDAVIT

STATE OF TEXAS PROJECT NUMBER 1210843

COUNTY OF CONTRACT NUMBER

BEFORE ME THE UNDERSIGNED AUTHORITY, on this day personally appeared the Affiant named
below who being duly sworn, on oath, says that he/she is a duly authorized representative of the company
named below; and that all terms of the Contract for the completion of certain public works described as
Project No. 1210843, Natural Playscape at Lake Corpus Christi State Park, San Patricio County,
Texas have been satisfactorily completed to the extent indicated on the attached voucher and that ALL
sums of money due for payrolls, bills for material and equipment, and other indebtedness connected with
the Work for which OWNER or its property might in any way be responsible, to the best of his/her knowledge
and belief have been paid or will be paid or otherwise satisfied within ten days after receipt of the requested
payment from the OWNER, or within the period of time required by Title 10, Texas Government Code,
Section 2251.022.

Affiant Title Company

Affiant agrees to indemnify and hold Owner harmless from any liens, debts or obligations which
arise as a result of labor or materials provided by or through Affiant to the project. Affiant further agrees
to indemnify and hold harmless all real property on which the improvements were constructed and all
interests in such property, including leasehold interests, from any liens, debts, or obligations arising from
any labor or materials provided by or through Affiant to the project.

Payments to subcontractors for labor and/or materials which are pending or disputed as of the date hereof
are:

Individual or Company Name Mailing Address Amount Owed

INSTRUCTIONS: Affidavit must be signed by an individual owner, or partner in a partnership, or by a person authorized
by bylaws or Board of Directors to sign for a corporation. If Contractor is a joint venture or partnership of individuals,
either may sign, but if a joint venture in which a corporation is a party, separate affidavits must be executed by each
corporation and by each individual owner or partnership.

Affiant Signature

Sworn to and subscribed before this day of , 20

(SEAL)

Notary Public in and for County, TX

Progress Pay Affidavit_OF_039 2020_0505



TEXAS PARKS AND WILDLIFE

CONTRACTOR'’S FINAL PAYMENT AFFIDAVIT

STATE OF TEXAS PROJECT NUMBER 1210843

COUNTY OF CONTRACT NUMBER

BEFORE ME THE UNDERSIGNED AUTHORITY, on this day personally appeared the Affiant nhamed
below who being duly sworn, on oath, says that he/she is a duly authorized representative of the company
named below; and that all terms of the Contract for the completion of certain public works described as
Project No. 1210843, Natural Playscape at Lake Corpus Christi State Park, San Patricio County,
Texas have been satisfactorily completed and that ALL sums of money for payrolls, bills for material and
equipment, and other indebtedness connected with the Work for which Owner or its property might in any
way be responsible, to the best of his/her knowledge and belief, have been paid or will be paid or otherwise
satisfied within ten days after receipt of final payment from the Owner, or within the period of time required
by Title 10, Texas Government Code, Section 2251.022.

Affiant Title Company

Payments not made in full at the date of this affidavit are listed below. Affiant hereby waives all claims
against the Owner. (List any exceptions):

Affiant agrees to indemnify and hold Owner harmless from any liens, debts or obligations which
arise as a result of labor or materials provided by or through Affiant to the project. Affiant further agrees
to indemnify and hold harmless all real property on which the improvements were constructed and all
interests in such property, including leasehold interests, from any liens, debts, or obligations arising from
any labor or materials provided by or through Affiant to the project.

Final payments to subcontractors for labor and/or materials which are pending or disputed as of the date
hereof are:

Individual or Company Name Mailing Address Amount Owed

INSTRUCTIONS: Affidavit must be signed by an individual owner, or partner in a partnership, or by a person
authorized by bylaws or Board of Directors to sign for a corporation. If Contractor is a joint venture or
partnership of individuals, either may sign, but if a joint venture in which a corporation is a party, separate
affidavits must be executed by each corporation and by each individual owner or partnership. In the event
subcontractors, laborers, or materialmen have not been paid in full, Contractor shall list hereon the amount
owed and the name and address of each subcontractor, laborer, or materialman to whom such payment is
owed. Add additional pages if required.

Affiant Signature

Sworn to and subscribed before this day of , 20

(SEAL)

Notary Public in and for County, TX

Final Pay Affidavit_OF_039 2020_0505



TEXAS PARKS AND WILDLIFE

CONSENT OF SURETY COMPANY TO FINAL PAYMENT

PROJECT 1210843
TITLE OF PROJECT Natural Playscapae
PROJECT LOCATION Lake Corpus Christi State Park

CONTRACT NO

CONTRACT DATE

OWNER: Texas Parks and Wildlife Department
4200 Smith School Road
Austin, Texas 78744

CONTRACTOR: Name
Address
City, State, Zip
Code

SURETY COMPANY: Name
Address
City, State, Zip
Code

on bond of, , Contractor, hereby
approves of the final payment by Owner to Contractor on the above Contract and agrees that
final payment to the Contractor shall not relieve Surety Company of any of its obligations to
Owner as set forth in said Surety Company's bond.

IN WITNESS WHEREOF, Surety Company has hereunto set its hand this day of
, 20

SURETY COMPANY:

By

Signature

Printed Name

Title

Consent of Surety_OF_ 040 2020_0505



NON-USE OF ASBESTOS CONTAINING MATERIALS AFFIDAVIT -

STATE OF TEXAS

COUNTY OF

CONTRACTOR

Project Name:

Printed
Name:

Natural Playscape

Project Number:

Printed
Name:

1210843

By the signature below, the signatory for the Contractor certifies that neither he nor the

firm, corporation, partnership or institution represented by the signatory or anyone acting

for the firm providing Construction Services for this project, including Subcontractors,

have utilized materials, procedures or processes that knowingly or intentionally contain

asbestos materials
Signature:

Printed
Name:

Printed Name:

Title:

Company:

Date:

State of Texas

County of

Sworn to and subscribed before me on the

Revised August 2007

day of

,20___ by




(name/signature of signer) the undersigned authority on behalf of said Contractor.

(Personalized Seal)

Notary Public’s Signature

My commission expires:

Revised August 2007
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Natural Playscape Project Number 1210843
Lake Corpus Christi State Park

DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01000 - SPECIAL CONDITIONS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS:
Drawings and general provisions of Contract, including Uniform General and
Supplementary General Conditions and other Division 1 specification sections, apply
to work of this section.

1.02 DESCRIPTION OF WORK:
Furnish all labor, materials, tools, equipment and incidentals necessary for
performance of all work associated with Project information below, such work being

as more particularly described in these Special Conditions, the drawings, and
elsewhere in these Invitation for Bids and Contract Documents.

Project No. 1210843
Project Location Lake Corpus Christi State Park
Project Title Natural Playscape

1.03 INTENT OF THE CONTRACT DOCUMENTS: (See also UGC, Article 6)

A. The intent of the Contract Documents is to include all of the work for the
contract price and within the contract time. Contract Documents are to be
considered as cooperative. All work not specified and/or not shown on the
drawings, but which is necessary for the completion and/or functioning and
operation of the project, shall be understood and implied as part of the
contract to be performed by the Contractor for the contract price. Such work
shall be executed by the Contractor in the same manner and with the same
character of material as other portions of the contract without extra
compensation.

B. It is the intention of the Contract Documents to call for finished work, tested,
and ready for operation.

1. Any apparatus, material or work described in the Contract Documents
and any incidental accessories necessary to make the work complete
in all respects and ready for operation (even though not particularly
specified) shall be furnished, delivered, and installed by the Contractor
without additional expense to the Owner.

2. Minor details not usually shown or specified but necessary for proper
installation and operation are included in the work just as if herein
specified or shown.

Special Conditions - 2015 UGC 2020_1029 01000-Page 1 of 11



Natural Playscape Project Number 1210843
Lake Corpus Christi State Park

C. All work shall be performed and furnished by the Contractor in accordance
with accepted construction industry practices.

D. A duplication of work is not intended by the Contract Documents and any
duplication shall not become a basis for extra cost to the Owner.

E. Explanatory notes on the drawings shall take precedence over conflicting
drawn-out indications. Figured dimensions on drawings shall take precedence
over scale measurements. Where figures are lacking, scale measurements
may be followed, but in all cases the measurements are to be checked from
the work in place and those measured dimensions taken at the site shall take
precedence over scale dimensions in drawings.

F. Upon discovery by Contractor of errors, omissions or inconsistencies in the
Contract Documents, Contractor shall promptly report them to the Owner and
shall wait for instruction from Owner prior to proceeding with the work.

G. In the event of conflict between the Special Conditions, the Supplementary
Conditions, and the Uniform General Conditions, the following priority order
shall apply in resolving such conflicts: Special Conditions, Supplementary
Conditions, and then Uniform General Conditions.

H. The drawings consist of all project drawings and any drawings issued by
addenda.

1.04 AGENCY PROJECT MANAGEMENT SYSTEM

TPWD utilizes a Project Management Information System called eBuilder® to
manage its construction projects. eBuilder is a cloud-based system that is accessible
anywhere there is a web connection. eBuilder® will be used by the Owner,
Architect/Engineer and the Contractor for tasks including, but not limited to the
following:

Contractor Application for Payment request(s)
Submittals

Request for Information (RFI)

Construction Reports

Architect Supplemental Information (ASI)
Change Order documentation

Progress Meeting Minutes

Site Observation Reports

Inspection Reports

Outsourced (3™ party) Testing Reports
general correspondence

any other Owner requested tasks and/or documents

CASSNIOIMOO® >

The TPWD Project Manager will provide an overview of the system and coordinate
training for the Contractor’s use of the system. The TPWD Project Manager will also
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Natural Playscape Project Number 1210843
Lake Corpus Christi State Park

1.05

assignh users with login credentials and ensure required levels of access are
established.

The eBuilder® website is: (https://gov.e-builder.net)
SUBMITTAL REVIEW AND PROCESSING: (Refer also to UGC, Article 8)
A. GENERAL

Any and all costs, direct or indirect, incurred by Owner in reviewing submittals in
excess of two (2) times will be charged to the Contractor and deducted from the
total price for the work in accordance with the Uniform General Conditions, Article
10, 10.3.3.

eBuilder Projects: (refer also to 1.04 of this Section 01000)

1. Contractor will be provided, in Owner’s Notice to Proceed, an Excel
spreadsheet of the list of expected submittals from the Architect /
Engineer of Record for their use in creating a submittal register per the
requirements of the Uniform General conditions, Article 8.3.1.

2. Once received from the Contractor, TPWD will upload the Contractor’s
submittal register into eBuilder and the Contractor may begin the
submittal process. Training will be provided by the Owner to the
Contractor.

1.06 CONTRACT COMPLETION: (See also UGC, Article 9)

A. Unless specifically stated as “working day,” the term “day” or “calendar day”
shall mean every day of the calendar year. Along with the Work Progress
Schedule, the Contractor shall submit his schedule for normal working days.

B. Liquidated Damages: The Owner has determined that the completion of
the work in this contract is critical to the proper operation of the facility, and
the Contractor’s failure to complete the work within such time will cause
damage to the Owner. Since exact damages are difficult to determine or
forecast, the sum of $339.22 per calendar day is hereby established by the
parties as a reasonable estimate of just compensation to the Owner for the
failure of the Contractor to complete the work by the time set forth in the
contract or authorized extension thereto. Said sum will be deducted from the
money due or to become due to the Contractor, not as a penalty but as
liquidated damages from added expense, including administrative and
inspection costs, for each and every calendar day the work or any portion
thereof remains incomplete after the expiration of the time limit set in the
contract or authorized extension.
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Natural Playscape Project Number 1210843
Lake Corpus Christi State Park

1.07

1.08.

1.09

1.10

C. Charges for liquidated damages will begin accumulating on the first calendar
day following the final contract completion date and continue until the date
of final acceptance as established by the Owner. Final acceptance will not be
issued until all punch list items have been completed.

D. Expiration or termination of the contract for any reason does not release
Respondent from any liability or obligation set forth in the contract that is
expressly stated to survive any such expiration or termination, that by its
nature would be intended to be applicable following any such expiration or
termination, or that is necessary to fulfill the essential purpose of the
contract, including without limitation the provisions regarding warranty,
indemnification, confidentiality, and rights and remedies upon termination.

SPECIAL INSURANCE REQUIREMENTS: (See also UGC, Article 5)

A. Builder’'s Risk (or Installation Floater for Equipment Installation Only):
Builder’'s Risk is a requirement of this Invitation for Bids and Contract
Documents.

REFERENCES AND STANDARDS:

All contractors, including sub-contractors shall ensure all personnel follow the
adopted Standardized Building Codes in all design and construction work.

NON-APPROPRIATION OF FUNDS:

The contract is subject to termination or cancellation, without penalty to TPWD,
either in whole or in part, subject to the availability of state funds. TPWD is a state
agency whose authority and appropriations are subject to actions of the Texas
Legislature. If TPWD becomes subject to a legislative change, revocation of
statutory authority, or lack of appropriated funds which would render TPWD’s or
contractor’s delivery or performance under the contract impossible or unnecessary,
the contract will be terminated or cancelled and be deemed null and void. In the
event of a termination or cancellation under this Section, TPWD will not be liable to
contractor for any damages, which are caused or associated with such termination,
or cancellation and TPWD will not be required to give prior notice.

ANTIQUITIES:

Contractor shall take precaution to avoid disturbing primitive records and antiquities
of archaeological, paleontological or historical significance. No objects of this nature
shall be disturbed without written permission of Owner and the Texas Historical
Commission. When such objects are uncovered unexpectedly, the Contractor shall
stop all Work in close proximity and notify the ODR and the Texas Historical
Commission of their presence and shall not disturb them until written permission
and permit to do so is granted. All primitive rights and antiquities, as defined in
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Natural Playscape Project Number 1210843
Lake Corpus Christi State Park

1.11

1.12

Chapter 191, Texas Natural Resource Code, discovered on the Owner’s property
shall remain property of State of Texas, the Texas Historical Commission. It is
determined by Owner, in consultation with the Texas Historical Commission that
exploration or excavation of primitive records or antiquities on Project Site is
necessary to avoid loss, Contractor shall cooperate in salvage work attendant to
preservation.

PROPRIETARY OR CONFIDENTIAL INFORMATION; TEXAS PUBLIC INFORMATION
ACT:

A. Any proprietary, trade secret or otherwise confidential information Bidder
includes in its Bid must be clearly labeled as proprietary or confidential
information, and Bidder must identify the specific exception to disclosure in the
Public Information Act (PIA). Merely making a blanket claim the entire Bid is
protected from disclosure because it contains some proprietary information is
not acceptable and shall make the entire Bid subject to release under the PIA.
In order for the Owner to initial the process of seeking an Attorney General
opinion on the release of proprietary or confidential information, the specific
provisions of the Bid that are considered by the Bidder to be proprietary or
confidential must be clearly labeled as described herein. Any information which
is not clearly identified as proprietary or confidential shall be deemed to be
subject to disclosure pursuant to the PIA.

B. Information, documentation, and other material in connection with this
solicitation or any resulting contract may be subject to public disclosure pursuant
to Chapter 552 of the Texas Government Code (“the Texas Public Information
Act”).

C. In accordance with Section 2252.907 of the Texas Government Code, Bidder is
required to make any information created or exchanged with the State pursuant
to this contract, and not otherwise excepted from disclosure under the Texas
Public Information Act, available in a format that is accessible by the public at
no charge to the state. Bidder will make sure information not excepted from
disclosure available in an electronic format that is accessible to the public unless
Contractor receives written approval from Owner to provide information in a
different format, and such approval becomes a part of this Contract.

CONTRACTING INFORMATION RESPONSIBILITIES:

In accordance with Section 552.372 of the Texas Government Code, Contractor
agrees to (1) preserve all contracting information related to the contract as provided
by the records retention requirements applicable to the Owner for the duration of
the contract, (2) promptly provide to the Owner any contracting information related
to the contract that is in the custody or possession of the Contractor on request of
the Owner, and (3) on termination or expiration of the contract, either provide at
no cost to the Owner all contracting information related to the contract that is in the
custody or possession of the Contractor or preserve the contracting information
related to the contract as provided by the records retention requirements applicable
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Natural Playscape Project Number 1210843
Lake Corpus Christi State Park

1.13

1.14

to the Owner. Except as provided by Section 552.374(c) of the Texas Government
Code, the requirements of Subchapter J, Chapter 552, Government Code, may apply
to the contract and the Contractor agrees that the contract can be terminated if the
Contractor knowingly or intentionally fails to comply with a requirement of that
subchapter.

RIGHT TO AUDIT/RECORDS RETENTION:

Contractor understands that acceptance of funds under this contract acts as
acceptance of the authority of the State Auditor’s Office, TPWD or any successor
agency, to conduct an audit or investigation in connection with those funds.
Contractor further agrees to cooperate fully with the above parties in the conduct
of the audit or investigation, including providing all records requested. Pursuant to
Section 2262.154 of the Texas Government Code, the state auditor may conduct an
audit or investigation of any entity receiving funds from the state directly under any
contract or indirectly through a subcontract under the contract. The acceptance of
funds by the Contractor or any other entity or person directly under the contract or
indirectly through a subcontract under the contract acts as acceptance of the
authority of the state auditor, under the direction of the legislative audit committee,
to conduct an audit or investigation in connection with those funds. Under the
direction of the legislative audit committee, the Contractor or other entity that is
the subject of an audit or investigation by the state auditor must provide the state
auditor with access to any information the state auditor considers relevant to the
investigation or audit. Contractor shall ensure that this paragraph concerning the
State’s authority to audit funds received indirectly by subcontractors through
Contractor and the requirement to cooperate is included in any subcontract it
awards. Contractor shall maintain and retain supporting fiscal and any other
documents relevant to showing that any payments under this Contract funds were
expended in accordance with the laws and regulations of the State of Texas,
including but not limited to, requirements of the Comptroller of the State of Texas
and the State Auditor. Contractor shall maintain all such documents and other
records relating to this Contract and the State’s property for a period of seven (7)
years after the date of submission of the final invoices or until a resolution of all
billing questions, whichever is later. Contractor shall make available at reasonable
times and upon reasonable notice, and for reasonable periods, all documents and
other information related to the work of this Contract. Contractor and the
subcontractors shall provide the State Auditor with any information that the State
Auditor deems relevant to any investigation or audit. Contractor must retain all work
and other supporting documents pertaining to this Contract, for purposes of
inspecting, monitoring, auditing, or evaluating by TPWD and any authorized agency
of the State of Texas, including an investigation or audit by the State Auditor.
Contractor shall cooperate with any authorized agents of the State of Texas and
shall provide them with prompt access to all of such State’s work as requested.
Contractor’s failure to comply with this Section shall constitute a material breach of
this Contract and shall authorize TPWD and the State of Texas to immediately assess
appropriate damages for such failure.

IMMIGRATION REFORM:
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Natural Playscape Project Number 1210843
Lake Corpus Christi State Park

The Contractor represents and warrants that it shall comply with the requirements
of the Immigration Reform and Control Act of 1986 and 1990 regarding employment
verification and retention of verification forms for any individuals hired on or after
November 6, 1986, who will perform any labor or services under the Contract and
the Illegal Immigration Reform and Immigrant Responsibility Act of 1996 (IIRIRA)
enacted on September 30, 1996.

1.15 CIVIL RIGHTS:

The Contractor agrees that no person shall, on the ground of race, color, religion,
sex, national origin, age, disability, political affiliation, or religious belief, be
excluded from the participation in, be denied the benefits of, be subjected to
discrimination under, or be denied employment in the administration of, or in
connection with, any program or activity funded in whole or in part with funds
available under this Contract. The Contract shall comply with Executive Order
11246, “Equal Employment Opportunity,” as amended by Executive Order 11375,
“Amending Executive Order 11246 relating to Equal Employment Opportunity,” and
as supplemented by regulations at 41 C.F.R. Part 60, “Office of Federal Contract
Compliance Programs, Equal Employment Opportunity Department of Labor.”

1.16 FEDERAL, STATE AND LOCAL REQUIREMENTS:

Contractor shall demonstrate on-site compliance with the Federal Tax Reform Act
of 1986, Section 1706, amending Section 530 of the Revenue Act of 1978, dealing
with issuance of Form W-2’s to common law employees. Contractor is responsible
for both federal and State unemployment insurance coverage and standard
Worker’'s Compensation insurance coverage. Contractor shall comply with all federal
and State tax laws and withholding requirements. The State of Texas shall not be
liable to Contractor or its employees for any Unemployment or Worker’'s
Compensation coverage or federal or State withholding requirements. Contractor
shall indemnify the State of Texas and shall pay all costs, penalties or
losses resulting from Contractor’s omission or breach of this Section.

1.17 SEVERABILITY CLAUSE:

If any provision of this Contract is construed to be illegal or invalid, such
construction will not affect the legality or validity of any of its other provisions. The
illegal or invalid provision will be deemed severable and stricken from the contract
as if it had never been incorporated herein, but all other provisions will remain in
full force and effect.

1.18 SOVEREIGN IMMUNITY:
Nothing in this Contract shall be construed as a waiver of the Owner’s or the State’s
sovereign immunity. This Contract shall not constitute or be construed as a waiver

of any of the privileges, rights, defenses, remedies or immunities available to the
Owner or the State of Texas. The failure to enforce or any delay in the enforcement
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Natural Playscape Project Number 1210843
Lake Corpus Christi State Park

of any privileges, rights, defenses, remedies or immunities available to the Owner
or the State of Texas under this Contract or under applicable law shall not constitute
a waiver of such privileges, rights, defenses, remedies or immunities or be
considered as a basis for estoppel. The Owner does not waive any privileges, rights,
defenses or immunities available to the Owner by entering into this Contract or by
its conduct prior to or subsequent to entering into this Contract.

1.19 DECEPTIVE TRADE PRACTICES; UNFAIR BUSINESS PRACTICES:

Contractor represents and warrants that it has not been the subject of allegations
of Deceptive Trade Practices violations under Tex. Bus. & Com Code, Chapter 17 or
allegations of any unfair business practice in any administrative hearing or court
suit and that Contractor has not been found to be liable for such practices in such
proceedings. Contractor certifies that it has no officers who have served as officers
of other entities who have been the subject allegations of Deceptive Trade Practices
violations or allegations of any unfair business practices in an administrative hearing
or court suit, and that such officers have not been found to be liable for such
practices in such proceedings.

1.20 FELONY CRIMINAL CONVICTIONS:

Contractor represents that neither Contractor nor any of its employees, agents, or
representatives, including any subcontractors and employees, agents, or
representative of such subcontractors, have been convicted of a felony criminal
offense or that if such a conviction has occurred, Contractor has fully advised the
Owner in writing of the facts and circumstances surrounding the convictions.

1.21 ASSIGNMENTS:

The Contractor shall not assign its rights under the Contract or delegate the
performance of its duties under the Contract without prior written approval from the
Owner. Any attempted assignment in violation of this provision is void and without
effect.

1.22 INDEPENDENT CONTRACTOR:

Contractor and Contractor’'s employees, representatives, agents, subcontractors,
suppliers, and third-party service providers shall serve as independent contractors
in providing the services under the contract. Neither Contractor nor Owner is an
agent of the other and neither may make any commitments on the other party’s
behalf. Should Contractor subcontract any of the services required in the contract,
Contractor expressly understands and acknowledges that in entering into such
subcontract(s), Owner is in no manner liable to any subcontractor(s) of Contractor.
In no event shall this provision relieve Contractor of the responsibility for ensuring
that the services performed under all subcontracts are rendered in compliance with
the contract. Contractor shall have no claim against Owner for vacation pay, sick
leave, retirement benefits, social security, worker’'s compensation, health or
disability benefits, unemployment insurance benefits, or employee benefits of any
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Natural Playscape Project Number 1210843
Lake Corpus Christi State Park

1.23

1.24

1.25

1.26

kind. The contract shall not create any joint venture, partnership, agency, or
employment relationship between Contractor and Owner.

PATENTS, TRADEMARKS OR COPYRIGHTS:

Contractor agrees to defend and indemnify the Owner and State from claims
involving infringement or violation of patents, trademarks, copyrights, trade
secrets, or other proprietary rights, arising out of the Owner’s or the State’s use of
any good or service provided by the Contractor as a result of this solicitation.

FORCE MAJEURE:

Neither Contractor nor Owner shall be liable to the other for any delay in, or failure
of performance, of any requirement included in the contract caused by force
majeure. The existence of such causes of delay or failure shall extend the period of
performance until after the causes of delay or failure have been removed provided
the non-performing party exercises all reasonable due diligence to perform. Force
majeure is defined as acts of God, war, fires, explosions, hurricanes, floods, failure
of transportation, or other causes that are beyond the reasonable control of either
party and that by exercise of due foresight such party could not reasonably have
been expected to avoid, and which, by the exercise of all reasonable due diligence,
such party is unable to overcome. The Owner may grant relief from performance of
contract if the Contractor is prevented from performance by such an act. The
burden of proof for the need of such relief shall rest upon the Contractor. To obtain
release based on force majeure, the Contractor shall file a written request with the
Owner.

DISASTER RECOVERY PLAN:

Upon request of Owner, Contractor shall provide descriptions of its business
continuity and disaster recovery plans.

U.S. DEPARTMENT OF HOMELAND SECURITY'S E-VERIFY SYSTEM:

Contractor certifies that it utilizes and will continue to utilize, for the term of this
Contract, the U.S. Department of Homeland Security’s E-Verify system to
determine the eligibility of:

A. All persons employed to perform duties within Texas, during the term of the
Contract; and

B. All persons, including subcontractors, assigned by the Contractor to perform
work pursuant to the Contract, within the United States of America.

The Contractor shall provide, upon request of Texas Parks and Wildlife Department,
an electronic or hardcopy screenshot of the confirmation or tentative non-
confirmation screen containing the E-Verify case verification number for attachment
to the Form I-9 for the three most recent hires that match the criteria above, by
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the Contractor, and Contractor’s subcontractors, as proof that this provision is being
followed.

If it is determined that Contractor has violated the certifications set forth
in this Section, then (1) Contractor shall be in breach of contract, (2) TPWD
shall have the option to terminate the contract for cause without prior
notice, and (3) in addition to any other rights or remedies available to
TPWD under the contract, Contractor shall be responsible for all costs
incurred by TPWD to obtain substitute services to replace the terminated
Contract.

1.27 NAME CHANGES AND SALES:

If the Contractor changes its name or is sold to another entity, it must provide
written notification to TPWD. The Contractor, in its notice, shall describe the
circumstances of the name change or sale, state its new name, provide the new Tax
Identification Number, and describe how the change will impact its ability to perform
the Contract. If the change entails personnel changes for personnel performing the
responsibilities of the Contract for the Contractor, the Contractor shall identify the
new personnel and provide resumes to TPWD, if resumes were originally required
by the Solicitation. TPWD may request other information about the change and its
impact on the Contract and the Contractor shall supply the requested information
within five (5) working days of receipt of the request.

TPWD may terminate the Contract due to a sale of or change to the Respondent
that materially alters the Respondent's ability to perform under the Contract. The
TPWD has the sole discretion to determine if termination is appropriate.

1.28 CYBERSECURITY TRAINING:

If required by TPWD, Contractor shall ensure that any Contractor employee or
subcontractor employee who has access to a state computer system or database
shall complete a cybersecurity training program certified under Section 2054.519 of
the Texas Government Code. Such training is required to occur during the contract
term and the renewal period. Contractor shall provide Owner with verification of the
completion of the requisite training.

1.29 DAMAGE TO GOVERNMENT PROPERTY:

In the event of loss, destruction or damage to any Agency or State of Texas property
by Respondent or Respondent’s employees, agents, subcontractors, and suppliers,
Respondent shall be liable to Agency and the State of Texas the full cost of repair,
reconstruction or replacement of the lost, destroyed or damaged property.
Respondent will reimburse Agency and the State of Texas for such property damage
within ten (10) calendar days after Respondent’s receipt of Agency’s notice of
amount due.
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PART 2 - EXECUTION

2.01

2.02

CONSTRUCTION SITE AND JOB CONDITIONS:

Any temporary connections, appurtenances or extensions for any utilities shall be
provided by the Contractor at no cost to the Owner and removed from the premises
at the conclusion of the contract. Contractor shall provide cellular telephone service
at all times and shall keep Owner informed of telephone number.

A. Utilities:
1. Water: TPWD water service is not available for Contractor use.
2. Electric: TPWD Electrical power is not available for Contractor to
connect to.

3. Internet / data:

1. Due to TPWD IT security requirements, Contractor cannot access the
internet through the facility’s private network. Contractor will be
responsible for obtaining internet service for their use during the
project.

B. Project Identification: If Contractor desires to erect project signs of any size
or type, Contractor must submit a proposed design to and obtain approval
from TPWD prior to installation of any project signs. Project sign(s) may not
include any references to TPWD or use TPWD’s name, logo or other likeness.

C. Fire Protection: The Contractor shall take stringent precautions against fire.
Open fires are not allowed unless approved in writing by Owner. Any fires
that start or encroach on the Contractor’s limits of construction must be
immediately reported to the Site Manager.

SITE OPERATIONS:

During construction of this project the site will remain open to public visitation. It
is the responsibility of the Contractor to maintain convenient access and egress to
park facilities in a manner to be approved by the Owner. The Contractor shall also
be responsible for public safety at the construction site. All temporary fencing,
barricades, warning lights, signs, and flagmen shall be provided and maintained by
Contractor as needed. The Contractor shall maintain security of construction sites.

END OF SECTION
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Infrastructure HUB Subcontracting Opportunities

Date of HUB List: 1/25/2021 Project/Contract Number: 1210843

Description: Natural Playscape at Lake Corpus Christi State Park, San Patricio County, Texas

In accordance with Texas Administrative Code, Title 34, Part 1, Chapter 20, Subchapter D, Division 1, state
agencies shall make a good faith effort to utilize Historically Underutilized Businesses (HUBs) in contracts for
Construction, Services (including Professional and Consulting Services), and Commodity procurements. The State
of Texas Policy is to contract directly with HUBs or indirectly through subcontracting opportunities. Each
Contractor/Vendor shall also make a good faith effort to utilize HUBs in subcontracting opportunities.

TPWD estimates the value of this contract to be $ $85,000 - $102,000 and further sets the HUB
subcontracting goal at 11.2% % of the contract’s value.

(Subcontractor - A person who contracts with a vendor to work, to supply commaodities, or contribute toward
completing work for a governmental entity as defined in Texas Government Code 2251.001.)

NOTE: The following list identifies potential subcontracting opportunities. You could have other
opportunities or may self-perform some opportunities. You are not required to subcontract every potential
subcontracting opportunity.

Class & Item Code: Trades/Disciplines/Major Supplies: Class & Item Code: Trades/Disciplines/Major Supplies:

545 - 57 | Posthole Diggers and Earth Drills, Powered, 975 - 34 | Earth Moving Equipment, Graders, Dozers,
Portable Loaders, etc. Rental or Lease

918 - 73 | Landscaping Consulting 210 - 55 | Paving and Stepping Blocks

988 - 52 | Landscaping, Including Design, Fertilizing, 914 - 30 | Concrete

Planting, etc., Not Grounds Maintenance or
Tree Trimming Service

650 - 38 | Playground Equipment, (Not Otherwise 988 - 73 | Playground Equipment Maintenance and Repair,
Classified), (See 420-04 for Bleachers) Including Installation and Removal

HUB LIST:
TPWD does not endorse, recommend or attest to the capabilities of any company or individual listed. The list is
strictly provided as a convenience to respondents.

Respondents may also access a list of HUB subcontractors by referencing the above Class and Item codes in a
Centralized Master Bidders List (CMBL) search at https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp.

Comptroller HSP information: https://www.comptroller.texas.gov/purchasing/vendor/hub/forms.php.

A few minority and women trade organizations and development centers are listed below. For a more
complete list, please visit https://www.comptroller.texas.gov/purchasing/vendor/hub/resources.php.

Women Contractors Association Texas Association of African American Texas Association of Mexican American

6703 Chimney Rock Rd. Chambers of Commerce Chambers of Commerce

Bellaire, TX 77401 807 Brazos St., Ste. 710 606 Main St.

(703) 807-9977 phone Austin, TX 78701 Buda, TX 78610

director@womencontractors.org email (512) 535-5610 phone (512) 444-5727 phone

www.womencontractors.org website cro@taaacc.org email president@tamacc.org email
www.taaacc.org website www.tamacc.org website

US Pan Asian American Chamber of Dallas/Fort Worth Minority Supplier US India Chamber of Commerce DFW

Commerce SW Development Council 5930 LBJ Fwy, Ste. 310

711 E. Lamar Blvd., Mailbox 103A 8828 N. Stemmons Fwy, Ste. 550 Dallas, TX 75240

Ste. 211 Dallas, TX 75247 (214) 346-9559 phone

Arlington, TX 76011 (214) 630-0747 phone (214) 346-9521 fax

(682) 323-5869 phone (214) 637-2241 fax info@usicoc.org email

gmcdermott@uspaacc-sw.org email sourcing@dfwmsdc.com email www.usicoc.biz website

WWW.uspaacc-sw.org website www.dfwmsdc.com website
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For information on the TPWD HUB program, assistance with completing forms, or to obtain HUB lists if web access
is not possible, please contact the TPWD HUB staff at (512) 389-4784 or hub@tpwd.texas.gov.
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Vendor 1D Company Name Contact Person i city state_2ip Email Phone
1832910359400 1 US CONSTRUCTION, LLC Linda Marquez 1820 STONE CREST DR FLOWERMOUND  TX 75028 Imarquez88@verizon.net 321.960.7233 Construction
1820985271600 3910 ENTERPRISES INC. Rejone Edwards 2527 MARKETST,  GALVESTON ™ 77550-0431 3910 Enterprises is a Developer/ Bulder and Management Company of Real Property
1814490094300 3 SERVICES PRO LLC, 30 Services Pro 3306 HAGE STREET,  HOUSTON ™ 77093 marioc@3aservicespro.com 713.471:6955  We are a general Contractor & Staffing organization. We bid small to mid sze vl projects and seek industryleaders to obtain B2B contract for staffing needs.
1760648286100 A & A CABLE CONTRACTORS, INC. Andres Cruz 12210 ANNLANE,  HOUSTON ™ 77064 acruz@ascable.com 281.469-2888 Utity contractor. Instalation of cable TV, Telephone, water & sewer Bi-directional driling
1834557629400  A.C. CONCRETE LLC Member/Alberto Castro 220 GEORGE JEAN LN, SOCORRO TX 799271469 gloriapaiz7@gmailcom Concrete for dewalks, steps, foundations, landscaping rocks, stamped concrete and more,
1273454241300 ABBA CONSTRUCTION, LLC JACOB CARLOSFLORES ~ P.0.BOX451441,  LAREDO ™ 78045 m General . Roofing Servics, Structural Steel Services, Landscaping Servies.
1830622970100  AET GLOBAL LOGISTICS, LLC Timathy Adolor 5829 W SAM HOUSTO HOUSTON ™ 770414735 31d Party Logistics Company specaliing in nland, ocean, ar freight, and warehousing.
1371593409000 ALAMO CITY CONSTRUCTORS, INC. KIM ALEXANDER 17165 SAN MARCOSS SANANTONIO  TX  78207-7094 kim@alamocityconstructors.com 2102263100 PAVING CONCRETEASPHALT TS STE WORK,EXCVATON & DEMOLITION ACTIVITIES DIRECTIONAL DRILLING & BORING ROAD METAL BUILDING ERECTION, HYDRO-MULCH WIRE HARNESSES, PRESSURE WASHING, STRIPING
1201825968400  ALL ABOUT CONCRETE, LLC NATHAN W. FRAZIER 1400 GRAHAM DR STE TOMBALL TC 773754603 NATHAN@ALL NET 1 & post-tension foundation company with focus on Dirt to completion clar, escavate & prepare foundati finish . & project
1831912371900 ANTWI INDUSTRIES, LLC Peter Antwi POBOX421302,  HOUSTON T™C 772021302 antwiindustres@gmailcom coner . Industril Energy Development
lys Alvarez, Chief
1752316716500  AZTECA ENTERPRISES, INC. z:::;: ;“f;'rc ' 2518 CHALKHILLRD, DALLAS ™ 75212 luiss@azteca-omega.com 214-905-0612 Industrial Building Construction
1821249497700 AZURITE REAL ESTATE EXECUTIVE LLC  Ferguson Acile GBO3RIVERWOOD,  SANANTONIO  TX 782334371 azuriteboss@gmailcom 210.385-3024 General Contractor, Real Estate Services
1800789895200 BARS REBAR & PT PLACERS Sergio A 5986 COUNTRY VIEW | FRISCO ™ 75034 saivac0111@yahoo.com 972.523-2646 Rebar and postention cable nstallation services
1030503577500 BCLD SERVICES Paul McGregor 17420 W, GRAND PAR SUGARLAND  TX 774792564 info@beldservicesliccom 281.986-9656 _Parking Lot Paving & Construction Remodeling (Excluding HVAC, Plumbine, & Electica)
CEO, Corporate ; \
1760097451700 BERKELEY OUTSIDE SERVICES, INC et iteny Morrow  11276COXRD,  CONROE X 773857320 info@berkeleyservices.net Commercialoutsic d maintenance, including parking garage ; lghting; concrete repair and nstalation; sealcoating; pressure washing; landscaping; tree service; rigation; and Christmas lights
1760381769700 €35, INC SamuelEbow Coleman 7100 REGENCY SQUAR HOUSTON X 77033183 info@clsinc.com 713.432.9200  Consuling And Analysis Services On Engineering Materials: Cement, Concrete, Asphalt,Brick Ti, Stone And Metals
1900894717800 CAN-2 CONSTRUCTION, INC. Juan Cantu P0BOX877, KRUM TX 762490877 jeantu@ean2construction.com 214-241:3709 Turnkey Concrete Construction
1rsa01az06700 1o O NOUSTRES & CONSTRUCTION. i pcogta 1341W MOCKINGBIRI DALLAS TX 752476913 aacosta@carconindustries.com 214-352.8515 GENERAL CONSTRUCTION SERVICES.CONSTRUCTION PRODUCTS PURCHASING-TELECOMMUNICATIONS SERVICES
1742919890000  CEDA-TEX SVCS INC Pres./FRED ODANGA SO0 BRUSHY CREEK R CEDARPARK  TX 786133159 contact@cedatex.com 512.339.0155  General construction. New construction, Site,drainage, Interior drywall, plumbing, electrical Painting concrete work etc
1473462668300  CHIEF LONG KING RESOURCES, LLC  Craig Willams, President P 0 BOX 239, LVINGSTON TC 770603315 cwillams@longkinglic.com 936-570.6054 Chief Long King Resources, LLC is a Native American owned company that specalizes in the construction and project management of commercial, industrial and public rojects. As wellas self-perform multiple aspects of cvl construction.
1810900972200 CITI FENCE & CONCRETE LLC Rosa Morales ?.016387, HOUSTON ™ 77222 estimating@citifence net o seel I, welding services, fencing, , asphalt repairs, stais, ails and gate op
120007305600  CONSTRUCTION ZONE OF TEXAS, LLC.  President /Sandy Bernard 1420 SPRING HILL RD, AUBREY X 76227-3999  sandyb@criglobal.com GENERAL - REMODEL/NEW
1263057045200 CRAGG'S DO IT BEST LUMBER AND DOUGLAS CRAGG HOME CENTER Il INC,| WIMBERLEY ™ 78676 CRAGGSDIB@GVTC.COM 512-847:5232 Building materials harcware,electrical plumbing,pint i Jaunand grden suppes Equpment e
1752953541500  CRAGG'S DO IT BEST LUMBER AND Douglas Crage HOME CENTER,INC,2 SPRING BRANCH  TX 780706177 cragesdb@vtc.com 830-438.4732 Building materials, hardware,electrica, iy ) garden supplies. Equipment rental,
1453960586600  CUE CONSTRUCTION SERVICES, LLC  Clint Dillrd 13LAIMAST,  TOMBALL ™ 773754786 com ottt i i, e i oo, i o, i s 34 et 495
1742523918700 D &S S CONSTRUCTION, INC Pres./JANNA SCHURY P0BOX 8313, CORPUSCHRISTI T 78468:8313  janna@dssconstruction.com 361.992-3566  GENERAL CONTRACTOR
1851099111200 DHME, LLC Ever Ramirez 1366 ADABELDR,  ELPASO TX 799366954 reisdel130@gmail.com 915.474-3837 General Contractor to include the instal : , and storm sewer
1823838796500 ECHOLS ENVIRONMENTAL COMPANY, LLC  CEO/Ross Echols, . 5233 BELLAIRE BLVD,S BELLAIRE X 77401:3301  echolsenvironmental@gmai.com 713.856-1585  We are 2 provider of quality agricutural and environmental services o all aspects of the engineering agriultural and construction businss. Providing design testing, construction, chemical and equipment procurement fo any project, anywhere n Texas.
1742533631800 ELOY LOPEZ CONCRETE, INC. £L0Y LOPEZ 5348 OLD LA BLANCA | DONNA X 785375143 el52237@aol.com 956-464-5578  PROVIDE CONCRETE FOUNDATIONS
1113831404300 EXODUS CONSTRUCTION, INC. Hector Antonio Sanchez 1525 MARIPOSA DR ST MESQUITE X rsisosss t Exodus Construction, Inc. provides residentia, commercil and ial servi from ground-up build, roofing, complete rehabs, to exterior & inerior repairs
1843656917400 F&I CONTRACTING LLC Member/Franchesca Baird 3458 CRESCENT VISTA FULSHEAR ™ 441 ficoneretecontracting @gmal.com 2392188716 Sp Focused on placement of concrete and structural steel with an emphasis on consuling for general contractors
1751966126200 FALKENBERG CONSTRUCTION CO.,INC.  Tony Gome: 4850 SAMUELL BLVD, MESQUITE TX 751491025 pag@falkenbergeonstruction.com 214-324-4779 COMMERCIAL/INDUSTRIAL GENERAL CONTRACTOR.
1471940446000  FIREMANS PAVING & SUPPLIES, LLC  Renee Gilmore 2313ELOOPS20NBL FORTWORTH  TX 761187103  rence@firemanspaving.com Owned by a Fireig  Firemans Paving Contractors FPCis a full serice paving company. From new paving construction, o repairs
1824818135800 FOXHOLE TRENCHING LLC Shawn Christian Vernon 2221 JUSTIN RD. #119. FLOWERMOUND T 75028-4848 Trenching Services,Irgation Systems, Sod & Hycromulching, Fencing
1274662500800  FREYS LANDSCAPE LLC Mark Frey 70 80X 1839, ORANGE ™ 7631183 Landscape Design and Installtion Lawn Maintenance
1834100971200 1O IR PAVING & CONSTRUCTION, oy igueroa e 1716NPORTAVE,  CORPUSCHRISTI  TX  78401-1620 Asphalt Paving, Concrete Paving, Site Work, Seal Coating, Striping, Dumpster Services, Utiltes, Portable Bathrooms and General Construction.
1272425295700 FRONTLINE SUPPORT SOLUTIONS, LLC  President/lose MPerez 6114 WINDYFRST,  SANANTONIO  TX  78239-3205  todhiambo@frontiineL.com 2106306750 , LLC s a general ) and industrial Additonslly, we provide aciity support services tolarge commercial and industral parks, and miltary intallations
"
1aateseasion OrOHMER CONCRETESOLITIONS o amion 10204 FOREST SPRING PEARLAND TX 775840026  leonhamilton@icloud.com 832.891.2507 Geopolymer concrete. Modifiable for applicabilty to multiple industries (highways, bridges, petrochemical, toxic waste)
1202387222400 HARDSCAPE SPECIALTIES, INC. President / Alfredo Anguiano 3121 GOLDENROD AVI FORTWORTH  TX 76111 alfredo@hardscapespecialtesine.com 817-205-1634  Installation of Interlocking Landscape Pavers & Segmental Concrete Block Retaining Walls
1464025568400  HAVOC SERVICES JACOB URIAS 1606 £ COUNTY ROAD. MIDLAND TX 797067683 urias jacobB0@yahoo.com 432556:3221 General Contractor
1810800579600  HOUSTON STEEL ERECTORS INC Adam Torres 6338 BARTON HOLLOV KATY ™ 770097582 Specialze in Concrete, Steel Eection & Repair. Full Concrete Services, New Construction for Steel Buidings, Metal Buidings, Structural Steel Buidings, el Framing, Metal Roof & Wall Panels, & repairs for any exising steel buldings
1474603999000 PSUM GENERAL CONTRACTORS, LLC  Ruben Mercado 8930 LAWNDALE STRE HOUSTON ™ 77012 rme@ipsumec.com 713.239-2356 _ asphalt paving, concrete paving, sidewalks, foundation, SWPP, site grading, horizontal demalition
1830383027300 JENNRAND DIVERSIFIED, LL.C. Manager Randy Randolph PO BOX 1354, TATUM TX 756911354 jennrand@outiook.com 903.557-1070  General Contractor-Residential and Commerical: Commaiy Broker
1831145958200 L3 CONSTRUCTION SERVICES LLC Jime Lopez . 100 TONKAWARDG,  HUTTO X 786345481 j@il3texas.com 512.921.3865 Concrete flat work including sidewalks, criveways, concrete ip rap, small retaining walls,culvert extensions, s, fencing and other
1200186471400 R TRI-STATE GENERALCONTRACTING  President /Jerry Reynosa  GROUP, INC..PO BOX 1 AMARILLO X 79114-1068 jerry@tristategc.com Geers| Conrcting o seciligi  remodeling, renovations and concrete construction
1452991305600 JRJ ENTERPRISE LLC Owner/Denise Anderson 1471 FM 933, AQuILLA X 76622-2501 jrienterpriselic@yahoo.com 254-694-3891 General contract
1113686628900  LONGORIA MASONRY, INC. Pres/ESUSLONGORIA  POBOXBISO7,  AUSTIN ™ 78708 _longoriamasonryinc@gmailcom S12585.1915 MASONAY & s s comracg CONGTRVCTION
1820775416100  LOYOLA CONSTRUCTION, LLC Jessica Loyola 406 SAUDER FARMS RI NEW BRAUNFELS  TX 78130 We offerall concrete related jobs weather it be New foundations,sidewalks, curbs , parking lots. We also do repairs to buildingslike raof repairs, loors, wals etc.
1020576013400 LTH ENTERPRISES, LTD. JUANITAVALARIENEIDIG 19025 LITTIG ROAD,  ELGIN ™ 78621 wneidig.th@gmal.com 512-281.9579  SELL OF ELECTRICAL COMMODITIES & MRO.
1261404837400 MARIO L CARLIN MANAGEMENT, LLC  Mario L. Carlin 8711 BURNET RD,SUN ROUNDROCK X 78757-7150  mariocarlin@aol.com 512.417.7435  Heavy Construction other than Building Contracts
1810607792000 oot ¢ TRVCKNG AN Richard Marshall, I 249AFM2929RD,  HUNTSVILLE TX 773402746 marshallr@sol.com 936:577-0708The installation of pipe and box culverts, safety end treatments,bulding pads and site work. We also specialze in dump trucks, belly dumps, and flatbed services. We also supply road base and backfill materials.
1264352605100 MASONRY PLUSLLC Gilbert imenez PO.BOX42123,  AUSTIV TC 787043144 glimenez@masonryplusliccom 512.914-7766 Heavy Construction other than Building Contracts
i PORATI
1831762726500 1001 CONSTRUCTION CORPORATION. e, e 723 W UNIVERSITY AV GEORGETOWN ~ TX  78626-6607 General Contractor with specialtyin concrete, underground utiites and structural seel erection
1205466382300 MSU INDUSTRIES, LLC Sheila Page 2920 OAKPARK CIRCLI FORTWORTH  TX  76109-1853  sheila@msuindustries.com 817797.6280 MSU Industries, LLC s a Certified WBE that provides concrete work like curbs and gutters, driveways, sidewalks, slabs, ADA ramps, etc
1421593032300 MVP INSTALLATIONS 1P Owner/Mike Flores 2909EMILES 1/2N, DONNA TC  78537-8158 mikerfioresl@gmai.com 956-464-2579 Lay Brick Pavers fo Sidewlks, Patios, Driveways, Sate Highways etc.
1741593119900 OLSEN & GUERRA LUMBER COMPANY Jose O. Guerra POST OFFICE BOX 111 HOUSTON ™ 77293 joguerra@olsenguerra.com 28114490191 Lumber -Pine, Hardwood, Creosote/Building Material/Other Builing Materials Dealers
1270010425500 PRIME CRETE ENTERPRISES, INC. President/Ramon Chavez ~ SGLEASTLAND,  ELPASO ™ 79907 primecrete@sbcglobal.net 915.856.0858 CONCRETE SLAB, STAMP CONCRETE, TILT WALLS, CAST IN PLACE WALLS, CURBS, SIDEWALKS
1383737936400 RENAISSANCE CONTRACTING LLC President / Anthony Mullens 13492 N, HWY 183, ST AUSTIN X 787502254 amullens@renaissance-commercialcom  512-691-9047 Renaissance Contracting provides a varety of services fo and reluding but not limited to; . remodeling, roofing, fiooring, and concrete.
1742625430400 ROADWAY SPECIALTIES INC Danette Shelton POBOX90303,  AUSTIN TX 787090309 danette@roadwayspecialies.com 5122806666 Special Trade Construction
1472617472600 SCOPE CONTRACTING, LLC Jerod Brown 1410 SKAUFMAN ST, ENNIS TX 751197035 jerod@scopelicnet 469-853.5768  Landscaping, Iigation, erosion control, hydro-seeding, composite tree mitigation, big roll sod, fencing, concret , small retaining wals and pads in contruction Homes and commercial businesses
1010905986400 SIMBA INDUSTRIES Owner/Vikie Kasten PO BOX 3141, GRAPEVINE TX 760993141 sales@simbaindustries.com 73S S st G W o st ins ol sl g ites. including eec, HVAC, mech, Sfet ) fire, police, health, electronics, plumbine, etc, and much more.
1900999880800 SOUTH CENTRAL SUPPLY LLC Hope Craft 828 BETTERMAN DR, PFLUGERVILLE  TX  78660-5117 sales@supplytexas.com 512-367:0311  Industrial supplies, pumps, motors, plumbing suppl poles, appliances, pump repair, and items
1760372525400 STANDARD CEMENT MATERIALS,INC.  Mario Tamez POBOX 1259, CvpRess ™ 774101259 Lions Repar Martars, Masonry Cement,Corrosion Protection Coaings,Contractor fer tier Of Produc
1474762506000 SYNERGY MACHINE, LLC 0SCAR CRUZ 1511 HILLRD, HOUSTON ™ 770395122 O HINELLC.COM a5 foundaion it e, hllat e, srne Brouc, (ke ipe an g qprna f ot Sucural st e, Seie, ssphalt and concrtereis.
1381434636000 TECHSYS, INC Drusilla Pease P.0.BOX 884, PORTLAVACA  TX 77979 dpease@product-solcom 850-572-3388 Chemicals, cleaning products, degreasers, coatings, solvents, purge materlal, purges, paint elated products,lubefgrease, car and truck maintenance, w
1833027173700 TEXAS CIVIL CONSTRUCTION LLC Vvonne Schroeder 1200N¥S CT, HOUSTON ™ 770401503 it y
1611809590600 TEXAS COMMERCIAL INTERIORS, LLC  Steve Gonzalez 309WELDONST,  SOUTHHOUSTON TX  77587-3558 steve.texascommercial@yahoo.com 832.516.7811 Drywall Acoustical Paint, Demo FRP
1813434611500 THE ASHLEY GROUP, LLC. Ashiey Altum 205 N LWCAS, GRAPEVINE TX 760517627 ASHLEY@ASHLEYCONCRETE.COM 572-807-0070  Concrete paving, conerete flatwork,concete foundations, oncrete maintenance
1833954954700  TORREY LIFESTYLE INVESTMENTS, LLC  Lisa Torrey 30NSWANWICKPL, THEWOODLANDS TX 773754474 Lisa@TL-Holdings.com of custom made, signage boulders,specialty products and landscape eding
1821015606500  TOUCHSTONE RESOURCES LLC Chinedu Atanmo 13201 NORTHWEST F\ HOUSTON TX 77006025 catanmo@bakken-er.com $15.699.2493  Procurament and ogtcsofconstrction mateals pants, and, concree, et and T gns
1760570916500 TRICON PRECAST LTD. Gilbert M. Fiores 15055 HENRY RD., HOUSTON ™ 77060 marisol @triconprecast.com 281.931.9832 Concrete Construction
ULTRA CONSTRUCTION AND LOGISTIC
130093352200 ! OGTIS: Gatay vates IBIIWHISPER BLF,  SCHERTZ TX 781082268 galayyates@sbeglobal.net 210-887-7654  General constuction of modification, renovation structuring and destruction of commercil and rsidentil properties
1460837567200 VIRESCO ENVIRONMENTAL LLC Patt 6. Locascio #0 80X 292, PORTLAND X 783740292 pluiresco@outlook.com 361.215:5611 Viresco Environmental LLC s > company that provides quality work in general construction including, concrete, asphalt,site preparation and electical engineering consulting,
1832955308700 WALL CONCRETE COMPANY, LLC Cody Wall 6736 COUNTY ROAD 3 SNYDER ™ 795491274 i Concrete,dirt work, metal buiding,fencing
1833745227200 WINGMAN INDUSTRIES LLC David Nelson 824 SPRINGDALE CIR, LORENA TX 76655349  Dnelson@wingmanindustres.com 806-683-1733  General Contractor. Construction Services
1741177623400 WOODSON LUMBER & HARDWARE, INC. ~ Craig Blum - President #0BOX 419, CALDWELL X 778360419 cblum@woodsonlumber.com 979-567-3212 Lumber, Hardware, building materials (lumber,roofing, concrete block,etc), hand tools, door and windows.
1741177628300 WOODSON LUMBER CO. OF BRENHAM  Pres,/Craig Blum POBOX419, caLDwELL ™ 778360019 Lumber, Hareware, Bullding Materials (Lumber,raofing, conerete block, etc.) Hand Tools, Doors and Windows
1741177624200 x”lg‘;szr waazn COMPANY OF Craig Blum P 0BOX 419, CALDWELL ™ 778361714 Lumber, Hardware, Building Materials (Lumber, Roofing, Concrete Block, Etc.) Hand Tools, Doors and Windows
1741177626700 WOODSON LUMBER COMPANY OF Pres./Craig Blum P OBOX 419, CALOWELL ™ 77836 cblum@woodsonlumber.com 979-773-2238  Lumber, Hardware, GBuilding Materials (Lumber, Roofing, Concrete Block, Etc.) Hand Tools, Doors and Windows.
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Results for HUBS for 545-57 : Posthole Diggers and Earth Drills, Powered, Portable

3rd Party Logistics Company specializing in inland, ocean, air freight, and warehousing.

Equipment sales, rental, service/repair, to include forklifts, reach kid steers, track loaders, excavators, wheel loaders, electric pallet lifts, boom and scissor lifts and other heavy equipment.
HUB vendor. Diversified distributor of products from more than 20,000 manufacturers. We cross-reference and discount products from out-of-state-catalogs.

retail hardware, lumber, doors, windows, floor covering, etc. also, provide professional floor covering installation.

GENERAL CONSTRUCTION SERVICES-CONSTRUCTION PRODUCTS PURCHASING-TELECOMMUNICATIONS SERVICES

INDUSTRIAL SUPPLY DISTRIBUTION
INDUSTRIAL AND PERSONAL SERVICE PAPER WHOLESALERS.

Wholesale Distributor
IRRIGATION SUPPLIES, DRAINAGE, EROSION CONTROL landscape pwr, equip.

Simba Industries is a Certified WBE who specializes in industrial supplies of all catagories for Government entities. including elec, HVAC, mech, Safety, Watertreatment, Aviation (GSE), fire, police, health, electronics, plumbing, etc,, and much more.
The Butler Enterprises is a minority owned business consisting of Event Planning, Project Management, Commercial Beverage Rentals and Sales, Construction, HVAC and Plumbing. We are certificated and licensed within several business trades.

Vendor ID Company Name Contact Person Mailing Address city Email Phone
1830622970100 AET GLOBAL LOGISTICS, LLC Timothy Adolor 5829 W SAM HOUSTO HOUSTON X 770414745 32-831-5052
1200675827500 ‘BNADGER EQUIPMENT RENTAL & SUPPLY, . can Leigh Elgin 6298 120, ABILENE ™ 79601  susan@vbarequipment.com 325-670-0427
1742724191800 BAYTECH SUPPLY INC Bonnie YABLONSKI PO BOX 6343, SANANTONIO TX  78209-0343 baytincorp@aol.com 210-828-3100
1751440551700 BRALY BUILDERS SUPPLY COMPANY, INC. President/Vicki Braly PO BOX 500, PALESTINE TX 758020500 vickibraly@embargmail.com 903-723-2179
1752918306700 CARCON INDUSTRIES & CONSTRUCTION, ) ii0 ot 1341 W MOCKINGBIRI DALLAS TX 752476913 aacosta@carconindustries.com 214-352-8515
1742740986100 CASADA INDUSTRIAL Owner/ERNEST ANGUIANO PO BOX 203161, AUSTIN TX 787203161 sales@casadaind.com 512-219-9089
1751338466300 CECO SALES CORPORATION ‘Tom Bounds 708 N MAIN ST, FORTWORTH ~TX  76164-9435 tom@cecosales.com 817-429-1866
1742135938500 GLOBE ELECTRIC SUPPLY CO. INC. EDNA DOUADI PO BOX 710548, USTON X 772710548 i 3
1752744656500 IRRIGATORS SUPPLY, INC. Pres/Patricia M. Phelps 101 THROCKMORTON MCKINNEY ™ 75069

1010905986400 SIMBA INDUSTRIES Owner/Vickie Kasten PO BOX 3141, GRAPEVINE ~ TX  76099-3141 sales@simbaindustries.com 817-251-4800
1271634122200 THE BUTLER ENTERPRISES CEO Cass Butler 104 E OVILLA RD,#268 RED OAK X 75154-920; ises.com

1821015606500 TOUCHSTONE RESOURCES LLC Chinedu Atanmo 13201 NORTHWEST F\ HOUSTON TX 77040-6025

1814461148200 XYPLES, LLC Tochukwu Okonkwor 7600 CHEVY CHASE DF AUSTIN TX  78752-1581 tokonkwor@xyples.com 404-488-8811
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and logistics of materials. paints, sand, concrete, rebar and traffic signs.
We are a Small Business that has past experience of supplying IT and Non-IT product, services, and installation to the Federal, State, City, and County Governments.



Results for HUBS for 650-38 : Playground Equipment, ise Classified), )

Vendor ID Company Name Contact Person Mailing Address ___ City State Zip Email Phone Business Description
1272070628700 AHI ENTERPRISES, LLC Mark A. Nolan 16120 COLLEGE OAK# SANANTONIO X 78249-4043  mark@ahitexas.com 210-653-7770  Office Supplies, Ik Cartridges, Toners, Janitorial Supplies, Furniture

1742724191800 BAYTECH SUPPLY INC Bonnie YABLONSKI PO BOX 6343, SANANTONIO  TX 782090343  baytincorp@aol.com 210-828-3100 HUB vendor. Diversified distributor of products from more than 20,000 we i and discount products f I

1841742751700 CLEAR SOLUTION SUPPLIERS, LLC Tamara Perry 8504 GRAND LAKE EST MONTGOMERY  TX  77316-5402 Supplier of ducts and services to include water filtration and purification equipment, water softeners, plumbing supplies, swimming pool supplies, playground equipment, fasteners and bolts, A/C parts and service, etc.

1742492060500  CROSS COUNTRY CORPORATION Nancy Simmons 3804 SIMMONS CREEK FLOWER MOUND X 75022-5495  cross. I.com Installation of playground equipment: concrete; & dirtwork

1364766562200  FUN ABOUNDS, INC. Leigh Walden 114 VENICE ST, SUGAR LAND X 774783254 fun abounds inc sells, installs, and repairs playgrounds, shade structures, outdoor amenitites, and accessories for all of the above.

1263439997100  GREYCON INC DBA GREY CONSTRUCTION  GREGORY SAKWA 1609 WOLF CREEK DR ARLINGTON TX 760183054  ADMIN@GREY-CONSTRUCTION.COM 817-307-8791 Site work,Erosion control, Tree Removal,Streetscape, Landscape & rrigation,Playgrounds

1760120753700 K. HANES INCORPORATED Kevin Hanes 4003 BRIAR LN, MAGNOLIA TX 773544104 kevin@bjspark.com 2813562110 Supplier of park equipment, site amenities, outdoor drinking fountains, Picnic Shelters, Gazebos, Fabric Shade, and outdoor athletic equipment

1043798215900  MATERIAL HANDLING SOLUTIONS Barbara Hawkins/Owner  OF AUSTIN, LLC,2305 £ AUSTIN TX 787582466  mathandling@sbcglobal.net 5122154998 Material handling dealer selling pallet rack, shelving, conveyor, lockers, workbenches, mats, platform trucks, hand trucks, strip door curtians, plastic bins, mezzanines, wirepartitions,Esd curtains, dock equipment

1593824767100  MCKENNA CONTRACTING, INC. Sandra Speck 3207 W. BENDERS LAM SPRING X 773862916 net Installation of Playground Equipment Site Amenities (i.e. benches & chairs) and Artifical Turf for Playgrounds/Supplier of Playground Equipment and M

1742890583400 MLP VENTURES INC. President/Liborio Perez PO BOX 840, VON ORMY TX  78073-0840  mip@att.net 2106238172 General Contractors specializing in remodeling and new construction. Scope of work includes any and all phases of construction including design/build, project ality control, and specifi construction (arch, mech, elect work)
1742956017400  NOLANS OFFICE PRODUCTS INC. sandra Nolan 16120 COLLEGE OAK'S SANANTONIO ~ TX 782494044  mark@nolansonline.com 210537770  OFFICE PRODUCTS,COMPUTER SUPPLES, orrice FURNITURE, OFFICE MACHINES,JANITORIAL SUPPLIES, AD SPECIALTY/PROMO ITEMS, PRINTING, SILKSCREEN-EMBR SHIRTS, RUEBERSTAMPS NAME BADGES/TAGS

1275528925800  ORIGINAL FOOD CO., LLC Pres /lose H. Reyes 122 AZINGER DR., REDO ™ 78045 lture,Horticulture, foresty,land: Itancy, production and services. Food Management and Services. Import Export Agriculture commodities.

1760685821900  OUTDOOR ESCAPE, INC. President / Steve Garza 25210 PIPESTEM DR, MAGNOLIA X 773556939 & Install custom ordered rock systems for schools, and universities. Also Faux Rock for Z0os,

1741365151800  PAUL E. ALLEN COMPANY INC. President/Debral.Finch ~ POBOX271003, ~ FLOWERMOUND TX  75027-1003  debrafinch@aol.com 9727242656 MANUFACTURER'S REPS € FOR EXTERIOR e AS BENCHES, TRASH CONTANERS & PLAYGROUND EQUIPMENT

1812567717100 PDG INDUSTRIES, LLC Miriam Guzman PO BOX 33295, SANANTONIO  TX  78265-3295  meuzman@alamocrsolutions.com 210-204-4117 and Stationery Stores, lies and Stationery Stores

1814484335800  PLAY RGV, LLC Luis Enrique Montemayor PO BOX 2003,824 €. £ LA JOYA TX 785602003 playrgvllc@hotmail.com 956.735.6212. PLAYGROUND EQUIPMENT, Amenitcs, Surfacing, Insls\lzuan

1830845409100  PLAYGROUND SOLUTIONS OF TEXAS, INC. christina jones POBOX177008,  IRVING TX  75017-7008  christina@pstei.com 469-375.4593 Sales of playground equipment and site amenities.

1202458888600 PLAYGROUNDS TODAY, INC. Joanis D Riebl 248 WOODSY HOLW, GOODRICH TX 773357971 joanis@ptiexperts.com 936:756-7529 PLAYGROUNDS, PARKS, SPORTS; Tracks, Tennis Court; DESIGN, EQUIPMENT, AMENITIES,REPAIR AND INSTALLATION, Shades, Splash Park, Outdoor Fitness, Canopies.

1831905071400  SCHOOLOCKER TEACHER SUPPLY LUIS MALDONADO 127 DOS PISTOLAS, ~ DELRIO TX 788400722 info@schoolockerteachersupply.com 830-461-4971 EDUCATIONAL MATERIALS. OFFICE SUPPLIES. PLAYGROUND EQUIPMENT. CLASSROOM FURNITURE

1010905986400  SIMBA INDUSTRIES Owner/Vickie Kasten PO BOX 3141, GRAPEVINE TX 760993141  sales@simbaindustries.com 8172514800 Simba Industries is a Certified WBE who specializes in industrial supplies of all catagories for Government entities. including elec, HVAC, mech, Safety, Watertreatment, Aviation (GSE), fire, police, health, electronics, plumbing, etc., and much more.
1752739252000 TEAM HARVEST CONSTRUCTION, INC.  Patricia Pharr 1210 DUNCAN STSTE DENTON TX 762057205 patpharr@verizon.net 9402432429 Building Construction

1270757495500 TENSOSHADE, LLC Irving Allande 17595 W. BLANCO RD. SANANTONIO  TX  78232-4211  info@tensoshade.com 2108880128 Window shade and blind installation and Other Specialized Design Services.

1752658108100  THE PLAYWELL GROUP, INC. James Robertson 203A STATE HWY 46 E BOERNE ™ 78006 Provide park, playground, athletic equipment and outdoor furnishings.

1742998727800 TK SALES Owner/TELVA KESLER POBOX 1272, BRYAN TX 778061272 telva@tsales.net 979-778-8555 SALE OF: CHEMICALS-PAPER-EQUIPMENT-PARTS-SUPPLIES-CONSTRUCTION MATERIALS. SALES & SERVICE

1742721298400  WENZEL, WENZEL & ASSOCIATES, INC.  President / Connie J. Wenzel 1332 AZALEALN,  NEW BRAUNFELS TX  78130-3503  gcwenzel@juno.com 8306065723 Sale of Construction Safety Supplies for use on highways & roads to gov't entities such as TXDOT, Cities, & Counties. Products: traffic cones, barricades, drums/barrels, safety vests, rollup signs, sign stands, etc.

1814461148200 XYPLES, LLC Tochukwu Okonkwor 7600 CHEVY CHASE DF AUSTIN TX 787521581  tokonkwor@xyples.com 404-488.8811 We are a Small Business that has pﬂs! experience of supplying I and NorITproduct,services,and nstllation o the Federal,tate, Cty, and County Governments.

1760490588900 Z WEAR, INC. Cynthia Zwink-Cowart 4613 CREEKMONT,  HOUSTON TX 770915230 cindy@z-wear.com 713-864-1550 f Athleti And Silk ing Services
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Resaults for HUBS for 914-30 : Concrete
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1474951661400 A STATUS CONSTRUCTIDN Raquel Boujourne 8951 RUTHBY ST., SUI HOUSTON TX 770613141 astatusconstruction@gmail.com 713-859-4658 Concrete Flooring, Decking, Drywall, & Painting
1824329827200  A&L GONZALE; Adrian Gonzalez 13324 LAZY K, SAN ANTONIO TX 782535226 agfloorsplusfcr@gmail.com 210-373-0046 Build back, flooring, new or build back construction, drywall, base, paint for commercial and residential
:
1742230136000 “ o CoNTRETON v NG Raulortiz 102 AIRPORTRD,  CORPUS CHRISTI TX 784053205 aortizpav@sbeglobal.net 361-882-2122 General contractor, asphalt and concrete paving, underground utiltes.
1742971115700  A.C. CONTRACTING SERVICE, L.L.C. Pnr/ARMANDO CONTRERAS 1201 FINCHER, MISSION TX  78572-3518 lou@rgv.rr.com 956-683-5115 EXCAVATION FOR UNDERGROUND buried CABLE and other UTILITIES.
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1760330925700  ACME CONSTRUCTORS, INC. VP-Corporate 11315 BEDFORDST,  HOUSTON TX 770312103 pktok@earthlink.net 281-530-6300 Concrete Construction: labor and materials for slabs, parking lots, sitework, tift wall of bricks, CMU, and stone.
Secretary/Paula Teheranchi
ACME FACILITY u HOUSTON TX  77021-3713 stephanie@acme-maintenance.com 832-282-4373 HVAC, Mechanical, Electrical, Specialty Construction
1842064336500 ACRE GROUP, \NC Pres./Roberto Marin 1118 AZIE MORTON R AUSTIN ™ 787C roberto@acreworks.net 512-997-8061 -MU), stone, brick, \d st
stsdise. ACSCONTRACT rdon | Moy . Corsge. 810 NDUSTAALST ROWLETT T 750887 mangarase @it o Tasesere) peclung v pin, i, v s s vl
A FoncE D CONTRACTNG
sssszonron 1S TENCEN MATCLGOANOZA  21922v0UNGRD,  HaRUNGEN R SR — 956 2485152 Contructionf e, Conte Wk 8k Lyerin, Al s ol Groud Mrenace
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1833434740000  AGCE CORP. res/AnmnnyGumenez 9300 IH35 SUITE A-50 AUSTIN ™ 78748 ag@agcecorp.us 512-529-5851 Abatement, Demolition, Concrete and Masonry.
Leisession ACGELAND CONSTAUCTIONLTD. G/ o sosacm, . Wesow D mmn wimeegenioincioncon 733230080 Any gl coniaing it s, 3, 2 remodsin i
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7209924600 A COUNERCIALSERVCS NC. Rt s [165 ANNARCOS SANANTONID T 7807707 avm@nammeniom 210551013 Sumces g, S, G Comruon, ol e B oS Work TdMaierane . Conscton argert.
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sanonnseseco. ANIOENVROWENTALING DA o oo 2300 ACOGDOCHES Sk ANTOND 7817501 ondes@atamet.com 20408220 . oo, rmcition, steman,bardous mtel s, aargeny o s
1834115976400  ALL EYEZ ON ME SERVICES, LLC Crystal Christopher 3015 EDGEWICK ELM FRESNO TX  77545-8141 aeom.services@gmail.com 832-510-6868 demoliti ite k, te, fr llwork, drywall, ting , roofing,
T i ovton consTRUCTON L, HouSTON T 7I060-4024 dimouton@slinnabuldngraenace com 2465704688 New orstcton remods nd dster
MEELSS7800. AL MATERALS CONSTRUCTON LC D ki s, Newses T 7m0 w0372 n g o S S ————
1742918445400 ALLPRO GENERAL CONSTRUCTION, INC. Raul St 2221 E CHAVANEAUX SAN ANTONIO ™ 782143701 raul@apecpro 2106272563 dustia, nsiwional utity nstal, power, masonry, foundation . i . painting, s
1463120331300 oonpaTION President / Jose Saul Cantu 1432 N ALAMORD,  ALAMO TX  78516-6807 allianceconstructionworks@aol.com 956-702-8700 Bull dozer Services, Root Plow Works, Root Rack and Stacker; Disc Work; Demolition Services; Chain Works; Back hole service; Brush Clearing; Land clearing; Pond Building and Dams.
LaseEmsasto ALEN CONGRETE L Miue e an0sutco cue e £Lrco T e ACi@ALENCONCRETEIC O 15 210672 ASPHALT,CONCRETE PAVIG & NEDENTAL,EAATHLORY. SASEAND SUBBASE MINOR STRUCTURES concasre e won, i ks
v 510 e e, oA S ———— 2142408576 Sl Contracirs
1830850762500  ALPC, LLC Mbr/). Americo Rovelo 6738 SATSUMA DRIVE HOUSTON ™ 77041  alpctx@comcast.net 713-896-0778 3 d
ALPHA & OMEGA ENTERPRISES, LLC e dt 8006 HARBOR POINT HOUSTON X 77071-3629 angstadtv@alpha-omega-co.com 281-513-2576 Building + Residential Construction, Interior and Exterior C¢ , Interior and '8, Curbs, Gutters, Dr and repair, Flood Restoration, Water Remediation, Traffic control
AMERCA CONCRETE &
wssssscusgo /YR CONCRE esicatiranda rosoxsc,  ausT ™ 7878236 mnconstncticom 5127566870 St r Demolons Fundations Adiions ering Wil Fosings/irs Pt Decorstve Canrte ok Misonny S Aicing s
— b o .0.0u 26305, Houston R ——— 7132717626 Sl ofCompater ot BrgheraRaci/Cl s/ Wirlss Commrications, G
102155095200 AERCHOICE CONTRUCTON UE  PATRCANURLIO  SL1SERRAST,  £LpASo T 7ssoaams ccR@vHOO CoM s s s ramotsin,
1300944802100 AMERIVET ENTERPRISES, LLC Pamela Borio- Rawland POBOX 222, KEMPNER TX 76539-0222 pamela@a-v-e.us 2545775522 All phases of general construction.
s
1900089840300  AMIGO SERVICES, INC. Villanueva s 1111 W MOCKINGBIR DALLAS TX  75247-5028 sylvia@amigoservices.us 214-501-0570 INSPECTION, INSTALLATION, SERVICE AND REPAIR OF FIRE SPRINKLERS, FIRE ALARMS, FIRE PUMPS, AND BACKFLOW PREVENTERS. INSPECTION OF FIRE EXTINGUISHERS. Fire sprinkler material supplier.
wizziostsseo AT, e MayTrmators  p.0.c0X1A1,  SANANTONID T S ——— 2105275705 Ganealcotactg
LM01399200 ADGENERAL CONTRACTON NG, Pres/ABELARDO OUVAS 1050 DESELDRVE, £LAG0 T 795072100 soGsesoncom 5155404873 BULDIG CONSTRUCTION scvices
1823006434500 1711 CONSTRUCTIONENTERPRISES o1 i possier 2129 WOODCREST DF CORPUS CHRISTI ™ 78418 jrossler@apostle-construction.com 361-563.8021 terior and exterior paint services, framing, ceiing itle and grid, HVAC, plumbi
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1452254059100 ARREGUIN CONCRETE GROUP Pres /VALENTINARREGUIN 3436 N.IH-35E,  LANCASTER ™ 75134 varreguin@arreguingroup.com 214484-3139. SITE CONCRETE
oo
451207592200 AR SPECIALTYCONTRACTORS,LLC St Ytmn-Chvez 307 LOMBRANO ST, € SA% ANTONID ™m0 smeneasiaxcon 2107254220 GaneralCotactr ot s, Constrcon, bt s of Concete, g Lt s 5136 Lahows gt Concete, Gy Undortynns, R & e
1821549196200 ASCHER BUILDING & DESIGN LLC Member/Talena Gulash 12430 HIGHWAY 3,5L WEBSTER TX  77598-1509 talena@abdtx.com 832-232-5379 Contract Managemen\ Deslgn and Construction Services
Lokistison 1S CONSTRUETON, LLC. v ot Soaous | sancen T 766001 racra@msionsrucioncom 03511220
o Ao CONTRACTOR L R dnam,  svanowo Lot 10395542 oo oot WAC o S o rBetounS e, P Sl S WA n B oo 5§ o oo s demlion
xsomn e ndoo At o0 TG 98 v LT RR——— s7ms1152 peora s
1383645071100 ASPAN CONSTRUCTION, INC. DBA Owner/Patricia Cantu Aspan  SPECTRUM,PO BOX 1! FORT WORTH TX  76101-1537 aspanconstructioninc@gmail.com 817-966-9476 - HVAC te fabricated fabricated
SIGIOORC0  AUSTIN CONSTRUCTORS LC Cumefvanvins 7075, AUSTI T 7ariodin @it com 123888650 Concrte Consretan a4 Uity Contcon
wemie. ATEHEIIDNG & 085G D— SENANEs,  CrTALCTY [ 302521652 GaneralCotactrs demaltion, et W il syt grouns o
1800789895200 B.A.R.S REBAR & PT PLACERS Sergio Alva 5986 COUNTRY VIEW FRISCO ™ 75034 salvac0111@yahoo.com 972-523-2646 Rebar and postention cable installation services.
1263385953800  B.I.T CONSTRUCTION SERVICES INC Pres/Britanie L. Olvera 7103 E RIVERSIDE DR, AUSTIN TX  78741-6709 britanie@bitservicesinc.com 512-258-5336 Construction interior finish out and repair; concrete, L3 ) or we can be a 2nd tier sub.
IOUELIE00 BALEWCONSTRUCTONALC . ober e a2z coanmON AL KATY B 3517456480 Gonaral corracor f i nd i st
AT SATEXCONTRACTNG i et SameoM DR, San ATOMD D Tt wereamaemngcon 310 e 5640 sotesContocing e st o consrcion s inth St Toas e,
eSS IOMED 6ChCLAMSSERVE L e [ ot e o ousn IR —— Pap— Resdort e - ST ———
1030503577500  BCL&D SERVICES Paul McGregor 17424 W. GRAND PAF SUGAR LAND TX  77479-2564 info@bcldserviceslic.com 281-986-9656 &Ce . Plumbing, & Electrical)
it ENEMACOUTACING NC. o fra S0WLSHGRAY SAMANTON T Tamrn benemetanton 3103720877 Comrca i autonBingCodinion, Conts g .. P o, 16, il idl), oured Concrt Foundation s S
&0 Corprte
wstomasizeo ocmcievoursoeseaces e, SO s coug, convoe L —— 2812670076 Commercl i srvies and s, ncuin ko s e : i s ;e s gaton; nd s s
o ROLUGNEINES e e oo, ooy Y —— 175255686 sutag o g ea———
Lidistiie00 BLACKTIRCOMPAN el e 313 S HAMPTON R0 DALAS T 75220710 el com 16 3560525 retan nd Mansgmen elopmant g
1815156771800 B‘”“x"“"a“m““O"m“”c’” Karen Medrano 521 PECAN FARMS,  NEW BRAUNFELS TX 781303598 karen-blutex@outlook com 830-358-1484 Water Supply and Irrigation Systems, Curbs highway, road and street, construction, Sidewalk, public, constructi
1760541174700 EOSWEIL RUSTIC ROUNDUP, INC. Pres./Beverly Boswell DBA BOSWELL & SON. MAGNOLIA TX 773554129 boswell1988@sbcglobal.net 281-252-7171 Commercial & Residental Construction
soun e s Posoaoss,  Housron R E— 7125457125 Constructon Maragmen, Design i, Demlton, s, Mold e ton, sl Eninsrin, st e, tr e, WA, Parbin ndtc.
Grandon. Honeaanger
Lemezssion s consTRUCTION 1 o sosonses,  west R — 2547488684 We e genrl oo cmpry '
1752917230000 BRENCO INDUSTRIAL SERVICES LLC Vice-Pres. /Brenda J Snay 2929 MICAN DR, DALLAS TX  75212-4604 bsnay@brenco-lic.com 214-267-1628 COMMERCIAL BUILD\NG AND RENOVATION
e S CowTRETOY e Coaen SURCANIFEST,  HousTON T 7017652 csmatns@miscmmeucioncom 053164762 v i,
DAmReA0. SHOWNNES N retden il 7080(3275, _ Luaaock X T mhepe@bowdes 8087454511 ol Contactor g 1), A P, Comarc, oo Ergiesn Furdaion D, o, Gaharra Wl & W S, )
Py SoLomons icss arT T Tess030% Foimanacn@gmalm 205403734 o1& s s, repoe o e 6P Y et o e, redoBibines s o coiets S et e
1814217225500 BT CONSTRUCTION & MAINTENANCE  Owner/Michelle Williams. POBOX13, 'ORANGE ™ 78372 btconstruction10@gmail.com 361-876-5632 Asphalt & Concrete paving, underground utiliti | & . land clearing, trenchi P projects,
1010849539000  BTB UNLIMITED 'OWNER/ BILLY G. SHEDD, JR. 919 PENNY ROYAL CT ARLINGTON ™ 76002 billy.shedd@hotmail.com 469-576-1060 Roof inspection, surveys, roof design and roof replacement.
1OUESD BUCKORN CONSTRUCTON UE v oyce b 2352 PALOVABLAN HARLNGEN 785501508 buckmsnsimctonlc@gmaicom 58245255 Goneral /s Commeril Subcomtacing
sensiasooiop PUIONOTEAM SOLUTIONSOF DALAS, g oian 7102 i on, ausT LR ——" Br— n i
I e o 128 ABRCANA Y, MEsaUTE 751507631 sukdopskeyahoocam 214157847 Tasportton of s, moble hores,tel s, st sid, s e, genrl o
1550916402400  BUTLER & BUTLER CONSTRUCTION, LLC  Pres/Kevin C. Butler PO BOX 297, LANCASTER ™ 75146 kev3but@yahoo.com 972-636-8053 NONE GIVEN
LGOREO0 BISGROUP NCOTPORATON  Pes UTHRMIBAG  POBOXISNG, DGR Ry —— 17.527:292 Spocy ConsracionCorrcing
1562671960100 BYRDSON SERVICES, LLC. Jim Griffin 1245 W CARDINAL DF BEAUMONT TX 777056410 jgriffin@byrdsonservices.com 877-390-5438 COMMERCIAL & RESIDENTIAL BUILDING & RENOVATION. ADA Projects
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1830851049600 CEO/Trey Harris. 3511 POSTWOOD DR SPRING.
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1760336168800 CHAVEZSERV\CECOMPAN\ES INC. PKES/BRENDACHAVEZ P.0.BOX 572351,  HOUSTON
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150057125560 CLAENEAGY AND CONSTRUCTION L TeryHors 12513 NoTHOOD HousTON
L00RBS500 CORSTALCONSULTIG . o ars N —
1852359466300 COMPANY, LLC Owner / Deborah Campbell 1707 CHAPELWOOD L RICHMOND
om0 QOO coson so9s00e rosuTE ButLESON
1742471700100 (DNCDNN( Loyd (Cy) Canales-Jary 426 SEGUN STREET,  SAN ANTONIO
rstronsoico CONTEALSUPFORTGROUPLP OO MENesaborts. O oy g o arunGron
Seasossscn) CONCRETe o woRE Sons trson sscounm 0% rosmon
1200074905600 CONSTRUCTION ZONE OF TEXAS, L.L.C.  President / Sandy Bernard 1420 SPRING HILLRD AUBREY
wimssreo conmrorsienus e PSSO o pguo0n, e psso
sz COUAND CONTRACTINGCOMPANY, P
o rconcronuc WnGotoscara 14253 KAKAND L AUSTI
oL Ao,
wsississico COLCONCRT oo
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1742523918700 D & S S CONSTRUCTION, INC.. Pres./JANNA SCHURY PO BOX 8313, (CORPUS CHRISTI
G37E65300 D MEONACOUSTIUCTION LS bamings . Mo olsoxsriszs, HousTon
e Dy ool s SsicessuRe oot Fion
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L513946106500  DAILAGENERAL CONTRACTORS, i Joe ool 125 ToNIO T AUSTIN
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1264296421200 DE COLORES INDUSTRIAL, LLC VP/Angela Logozzo 115 W PEARL ST STE 1 GRANBURY
1621364152900 DECARLO CONSTRUCTON SERVES, NG ESTVATIG DEPARTNT 11152 WESTEIER HOUSTON
156258988560 DECENTCONSTRUCTIO COMPAN, . SYEDHASHN ong A STRET PLAO
1742569812700 DERR'“”“““““‘M‘°M“NV Roy Johnson PO BOX 1046, ROCKPORT
1850633111700 DEVPRU(DMMER(‘M(DNW“TDRS JEFFREY DOBBINS. 1035 HENDRICKS AVE DALLAS
1823950520100 DEWA“CONSYRUCHDN CONSULTANTS SERINA DEWALT 9811 ELLA BLVD, HOUSTON
7600686100 DILOGUNGFORSUCCES NG, AN Sece wounesioneon, L1xco
iSeseo0tat0. DNERSHEDSERVCES S vione Pososss  Houston
LGL185085500  ONIE GREEN IOVES LS Taheson ROt omiss
Ii3sseiat0 DA COTACTORSIN e S e
ATASRSE0I00 DOSHERVANOS COMSTRUCTION LIC U0 C.PaEE TR T, SrowNSULLE
1454038893200  DUFFIN CONSTRUCTION, LLC Pres./Teresa Duffin 350 OLD RED RANCH  DRIPPING SPRINGS.
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€& unsouRsconsTRuCTION &
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7A353sat800 L0V LOPES CONGRETE, e Aoviont S0l ABGA oA
1831825527200 EMERGENCY AFTERMATH RESPONSE Patricia Leassear 6701 PINEMONT DR S HOUSTON
126020041300 ENVIROUNENTALSAFETYSRVIES . 108 L0PEZ et w A2 AT
1204277954100  EQUITY CUSTOM BU\\DERS uc Owner/Ervin M. Lee PO BOX 313, ESOTO
prisiiece e Setimaveuzon, on
wesos7asia00 ETERS vTERPSES, LC Conct gy o P0,808123, BuLARD
N 1308 0 GRANOE S VTONA
stz BEHSORSOLTION e N 233KV HOUSTON HoUSTON
HES oMo TERIERANOLONGGROUR,LIC  BarhasonForare 20341950 SE 201 DALAS
1300798263300 FERRELL ENTERPRISE INTERNATIONAL  Pres./Orlando Charles Ferrell 1195 COUNTY RD. 33; ATLANTA
SaASHO0D  FAAY INTEROR DS S
sasconirsoo MNEDSCONSTRUCTON VTS, anga ey .0.80K1102,  spns sxanc
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IE30308700 TOUGUALTY CNCRETE 16 ey e L5258 TOEPRERWEN, SANANTONID
1272425295700  FRONTLINE SUPPORT SOLUTIONS, LLC  President/Jose M Perez 6114 WINDY FRST,  SAN ANTONIO
st o 151031 L0010, S8 ANTONO
s acosTaucrion Ao
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LosAgsot300 G2 CONTAUCTIONSERVCES NG, Shone Ghon S8 SHEL RSO GRORGETON

78415 rgcasarez@yahoo.com 361:533.4688 We area local roofing
761140396 COM 8177590063 both projects
256-9600 jaimef@caltexinteriors.com 210734-9480 SUB-CONTRACTOR, METAL STUID FRAMING, DRYWALL ACOUSTICAL CEILINGS, FRP, INSULATION, FRP, ROUGH CARPENTRY.

76063 cccbuilders@aol.com 6625181448 fing, plumbing, electrical, lands te i I repair and remodeling to include modular trailer finish out.
752476913 aacosta@carconindustries.com 214-352-8515 GENERAL CONSTRUCTION SERVICES-CONSTRUCTION PRODUCTS PURCHASING-TELECOMMUNICATIONS SERVICES

78216 frank@casiasconstructionlic.com 210-308-1067 General Contractor Specialiing in Commercial Construction
78413-5311 susan@ccfalcon.com 361.994-9477 CCFal L eral C range. roofing, concrete, commerial build-outs, commercial and residential remodiling.
75027-1080 chris@custardconstructionsves.com 2144152383 b demo,HVAC, construction.
752381332 dmolix@consyscentral.c 214-343-3782 Commercial and Institutional Building Construction

77388 trey@cdmseven.com 713-253-2322
786133159 contact@cedatex.com 512-339-0155 General construction. New construction, Ste, drainage, Interior drywall, plumbing, efectrical Painting concrete work etc

78207 kara@myexpresscontracting com 2103372260 ] ), site work, roofing, electrical scopes for industrial, | design build projects.
781093848 ag@centraltexasfinishers.com 210429-4445  Drywall nstallation, Painting and Wall Covering Contractors, Flooring Contractors and Tie (except resilient) contractors.
78715:0277 mabowling@austin.r.com 512-288-4570 REBAR PLACEMENT SERVICES AND POST TENSION CABLE INSTALLATION

78233 melissa@cgctexas.com 210-733.3600 Construction management, commercial and nstitutional building.
79927-2343 rigoarras@aol.com 915-588-1614 General Contracting, Mechanical Contracting, Plumbing Contracting & HVAC Contracting
772572351 behavez@chavezcompanies.com 7137815200 Landscap, Iigato, Demo, Drywal, Paiting Malnenanc, Repair Remacel, New Constuction

estimating @citfence.net 832.834-6143 We specialize in steel 3 ornamental gates, stais,rails and gate operators,

762488205 ccclictx@gmail.com 972.837.9410 General contractor full construction and carpentry work
77044-1768 tharts@cli-energyandconstruction.com 8326297969 Z , schools lities, and panies. We build ‘ground solar projects. And
784111512 coastalconsultinginc@gmail.com 361739-1310 Concrete Services
78744-4118 gina@coe-concepts.com 512-301:9652 Rental & Sales: Waterflled Barriers, Covered Pedestrian Walkways, Safety Panels, Temporary Fencing & Gates, Windscreen, Concrete and related.
774066505 cccofhouston@gmail.com 713:539-3522 streets, buildings, bric .
760282919 jake@colstoninc.com 682-707-9075 Gener addition
75104-2871 comeretellc@gmail.com 4654670502 bouredConcessFountaion oo Simcirs S

78208 cyjary@con-corinc.com 2109758484 Buling consnuction genea contracir, emodelingcontracor

76006 galley@con-real.com 214-869-6147 Commercial and Institutional Building Construction
775836636 concreteandmore@yahoo.com 281-369-2049. Concrete Construction (New and Break-out/Repair Svcs)

708 howdy@centraltexastittwall.com 512-251:0992 COMMERCIAL CONSTRUCTION

76227-3999. sandyb@cziglobal.com 940-365-1366 COMMERCIAL GENERAL CONTRACTOR - REMODEL/NEW CONSTRUCTION

79905 jm@tilesplusinc.com 915-545-2000 SUPPLY AND INSTALL FINISHING MATERIALS (PAINT, SHEET ROCK, WAL PAPER, FLORRING, ETC.) FOR THE CONSTRUCTION INDUSTRY
781483317 tstatam@copeland-inc.com 2102254600 C c General
78754-2143 juancarlos@corzaconstruction.com 830-703-6846 i MU, Culturest \ columns, ground level onl Paint Drywall.
759631447 scox@concontractors.com 936-564-6500 Concrete Construction, General Construction, Construction Management.
76063-7689. chester@creedci.com 682-518.8835 Green builder and certfied installer of AAC (Autoclaved Aerated Concrete). Total mason builder, brick, block, s caulking, repair.
75068-3122 BOBBY@CRESTONECONSTRUCTS.COM 2147010822 e tion, earthwork, I d vertical construction.
750225495 cross.country.corp@gmail.com 972-355-8580 Installation of playground equipment: concrete; & dirtwork
752274518 pcourt@csaconcrete.com 214-634-8438 CSA Concrete Construction, Inc.is @ ontractors levels incluc
78714-2691 ct.walker@austin..com 512-300-3080 General contractor,site work, concrete, utiites, fencing, landscaping, demolition, drywall, roofi & terial

78701 Karldaniels mac@me.com 12-944.0280 Buildi « Builder
784688313 janna@dssconstruction.com 361:992.3566. GENERAL CONTRACTOR,
772421528 domingo@dgmedina.com 8325982234 d . C  and steel Installation in Concrete
786213855 danielrios9491@hotmail.com 5127605719 Build tructi Builders
77363.0558  bids@dgrimminc.com 9362287802 exthwort | Right of Way Cl foundation installation, pad installation, clearing and grubbing
78070-1163 laura@ashconcrete.net 210.415:5099 concrete placement concrete flatwork, oil
787012224 joe@davilacontractors.com $12.5963010. DO offce s ocated 1 dewtown Akt A iy run company, e strve to treatourcl our family, with concept to execution. We specalize in TI, Remodel and Ground Up projects
779011516 jesse@davilapaving.com 361-576-5941 We specialize in all 3 work, an
76048-2462 angie@decoloresindustrial.com 817-579.6431 teril, fluid and air transfer; Standard , countertops; .
77042-3208 . COM 2818354103 CONSTRUC Reint teel Installtion, Post Tension Systems, Barrier Cable Systems, and Stud Rail.

75094 construction.decent@gmail.com 214846-5113 General Contracting, Project Management, Site Work, Concrete, Masonry, MEP, Damp Proofing, Caulking, Sealing, Fire Safing and Selective Demolotion
783811046  delle@derrickconstruction.net 361792-2423 WE ARE A MARINE CONSTRUCTION CO. ALONG THE GULF COAST FOR THE PAST 35 YEARS SPECIALIZING IN VARIETY OF WORK SUCH AS EXCAVATION, , PIPE REMOVAL & DREDGING, SALVAGE, BULKHEAD, PLATFORM, SANDBLASTING, PILE DRIVING, AND MUCH MORE
752161209 DEVPROTEX@SBCGLOBALNET 214-534-2789  Building construction.
770383021 5 DEWALT@AOLCOM 832-707-6432 Asphalt (ACP, LRA, Seal coats); C 3
77586-6036 SELCER@DIALOGUES.CC 713.927.4437 Concrete floor coatings.

77235 MOORE-CALVIN@SBCGLOBAL NET 832-438-3417 Construction, Plumbing, Demolition Services, Industrial Plumbing, Consalting, Green Building,Flooring, Fire Services, and Concrete.
74102657 o@divnegreetames com 281720-6770 Construction Management, Green Builder utilizing Structural Insulated Panels (5IPs)
773658256 dalphin@scoba e 936-894-3533 Guardral installation and repair, underground construction, directional boring, water well drilling, road and k al farm related const
773894607 adoiron@rslcontra 713-502.0906 gypcrete/lightweight concrete
75521.4562 DOSHERMANGSCONSTRUCTONGYAHOO.COM  956.51.4556 Paming. flooring o0, lectrica, plumbi te, remodeling, asphalt and
78620-1215 teresa@duffincustomhomes.com 512-413-2393 Commercial and residential construction & remodeling
770196066 cherylhenson7@hotmail.com 713-334-5808. Apartment Construction, Ownership and Management

78653 tom@etmasonry.com 512272-4551 Special Trade Construction
799306816 unitedroofingl@aol.com 915407-1197 odeling, f e, land: painting, HVAC, plumbing, and sheet metal,

78154 ccema@manco-satx.com 210690-1705  Erection of precast
78711-2145  greenwoodjohnny37@yahoo.com 5127918781 n board, painti
78746-2311 tim@egcat.com 512:949.9890 Special Trade Construction

76111-0576
77089-3009
780243430
752405407
78537-5143

770923131
761407810
78737.9330
75123.0313
7521
76063
757579495
779016241
77060-404
77004-6516
752433436
75551
75243
78070-1102

76084,
75051
75226

774596976

773755099

78233-3817

782393205

782213917

78612-3061
78263

76
786289213

elcala@att.net
eldoconstruction@gmail.com

david. daniels@myelitedd.com
ElteFloorsinc@aol.com
€l52237@aol.com
info@emergencyaftermathgroup.com
trodriguez@endurcompanies.com
enviross@hotmail.com
eml100@yahoo.com
salazar.armandog2@gmail.com
espinozaconcretellc@yahoo.com
tjohnson@ej-homes.com
msjservice@outlook.com
excelsiorsolutionsllc@gmail.com
phil@exquisitellc.com
info@thg:cjallc.com
ferrellenterprise@yahoo.com
fradeh@fid-inc.com

fivebsconstruction@gvtc.com

sadiq14723@hotmail.com
RONALD@FLATWORKCONSTRUCTION.COM
pam@fleetwoodservices.net
floors2adore@yahoo.cor

forrestindustrial lic@gmail.com
rey@foxqualityconcrete.com
todhiambo@frontline1.com

fstconstruction@yahoo.com

i20@austin.rr.com
gmrebar@gmail.com
marla@sun-belt.com
shane@g2csinc.com

8172713636
713-530-6204
2109205419
214-824-824
9564645578

713-462-4688
8175615882
512.989-2259
800-490-2689
2143172016
8174736349
903.530-6440

361-579-3080
832460-0974
7135456022
2145616712

8328968628
972479-9004
830-980-2714

9723668246

214-412:3700
9727078314

8328758648 Floor

8326202321
210-273-3666
2106306750

210-843-5725

512-228-2403
210-379-6931
8178770866
512-688-5725

Concrete/Asphalt paving; Street, highway, road or public sidwalk

General Construction and Repairs,Concrete Construction, Dirt Work, and Underground Utii
build

dditions, structural remodel:

Installation and materials for al commercial and residential floring.
PROVIDE CONCRETE FOUNDATIONS

General contracting, new construction, remodeling, demolition, renovation, land scaping and turn key from start to fnish

ontrol, Rip Rap,
, flooring, driveways, drywall

Enduris a Mechanical lumbing, HVAC installs, mechanical piping, and specialty piping
 uardrail, erosion control tation, gabi
Custom fordable homes, hroughout Texas. Construction Company. We have tremendous capabilities and staff. We are full servicel
Concrete Construction
Concrete Construction.
8 But Not Limited To Basic Construction, Electrical, Plumbing, HAVC, Painting, Flooring, Etc.

fal

3 maintenance, repair
Residential and commercial general contracting
Other Miscellaneous Durable Goods Merchant Wholesalers

Toover see mai andto y are done in v
New Construction, Reconstruction, Remodeling, Interior Finish Out and Interior Design

site work, utiities, land clearing, backhoe work, concrete, bobeat services.

d materi
renovation services. Industrial, office, residential, retail.

General contrator, concrete(Parking lot, foundations, curb & gutts "

COMMERCIAL CONCRETE CONSTRUCTION WORK, FLATWORK, FOUNDATIONS, TILT-WALL PANELS, PAVING, SIDEWALKS,CURBS, ETC.
Golf and sports fields we

ing, utiltes, landscape & rrigation, hydromulch,

d sodding

Furnishing of All Types of Acoustical Ceilings, Millwork, and Landscaping.
Forrest Cor ihwork, i d al management services including estimation.
Concrete Stucturs,Sidewalk, Machine Cur, Foundations, Concrete Paving, Drivewys,Dranage Stuctures, R fiap
isa I construction. Additionally, parks,
Building and construction.
Building Constructi Builders
CONCRETE REINFORCEMENT (REBAR POST TENSION); Tie Steel - Labor.
Environmental Contractors, Excavation, Tank Removal, Drum Disposal, Demolition, Hazardous Materials Handi Installat

“The intent of this fi | private |

Drilling.
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dustin@gccorp.net
jonah@galaxy-build.com
mmartinez@galleon-contracting.com
garciajcontractors@gmail.com
cgatson@gatsonconcrete.com
msully@gecenterprise.com
leonhamilton@icloud.com
rolandooggs@gmail.com
geruz@gilioy.com

info@gmecl.com

GlobalizeAmerican@gmail.com
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‘gomezconstruction@mindspring.com
jamesg@gourleycontracting.com
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cindy@greenhallco.com
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AGeneral Contractor that
0

Hotel and public
2

General Contracting Company

C, outs, windows, door, painting, ty, siding, bathr binet ite, counter t t  flooring tiles, carpet, cove base, bathroom remodel.
Roofing / General Construction
Builders
Utility Line Construction and Concrete Contractors.
Industria Bulding Construction
P . Modifiable bridges, petrochemical, toxic waste)

CONSTRUCTION AND REMODELING, ROOFING-WELDING, CONCRETE, CARPENTRY, MILLWORK , INSULATION, DR\

N YWALL, FLOORING: CARPETING, CERAMIC TILE, WOOD METAL AND WOOD FRAMING
BUILDING CONSTRUCTION, INCLUDING GENERAL CONTRACTORS & OPERATIVE BUILDERS. SITE CONSTRUCTION, WOOD AND PLASTICS, DOORS AND WINDOWS, FINISHES

Drywall, Painting, Installing Ceiling Tiles, and Construction Cleanup/Underground Utiity Services and Energy Mgmt and Consulting

Dump Truck Transportation Residential Construction Commercial Construction Residential/Commercial Demolition, Commercial Construction Hauling Construction Tech

Building Construct tract

\d Operative Builders

Drywall
UTILITY, ROAD WORK, INFRACTURE, & EARTHWORK.

Concrete foundations,

General Contractor - Commercial & Residential Construction.

Weoffer and e
Division 3 - ¢ , C . Labor only

Froject Management, ontactin, I Const B
Plumbing, ~Conditioning C

tosuit I as residential addi d remodel Iding, Fabrication, Sheet Metal, Fashing & Ductwork.

Concrete pl
e

All Construction services including new, renovations, and build-outs. Roofing, concrete, flooring, painting,sheetrock,

Build

Poured C Il Contractor, Painting Contracts Installer.
Roofing & Concrete Services (Demolition & Repair)
ks

Concrete, llilwmk pavig, sidewals

Constru d commercial build outs,interior and exterior repairs, remodeling, and renovations. We d d
Interiors des-xn general contractor, commercial finish outs.
Concrete Wal Sawing, Flat Jecti

ft Demolition, C Excavatic Dirt Work, Roll P 3

Residential Remodeling
Commercial, General Contracting; Estimating; Facilties Maintenance

General Contract
STE CVIL CONSTRUCTION - REIFORCED CONCRETE PAVEMENT, CURB AND GUTTER, SDEWALKS, DRIVEWAYS, ADA RAMPS, STAMPED COLORED CONCRET,
General buding renovations,addltonsand epair

HIGHWAY CONCRETE,

General Constructon, HUAC Heaung& Coolng,Duct Work, Retigeratedair, evaporative cooling fumaceservice & replacement, commercal maintenance inuaton (blown & bats),windows, doors, remadeing fening,dero,fooring paiing

Phasing, Site L Services, Project Close-Out & Commissioning, Post Construction Services
Electrical Contractor e Utilties Contractor
c del, windows, painting), concrete, masonry, fence installation, plumbing (residential and commercial)
projects, remodels, addit

CONCRETE SAWING, DRILLING, BREAKING, DEMOLITION, LOAD & HAUL

GCp repair & in framing, drywall, painting, i binetr
General Contruction, palnting, ape an float,romodel serices, masonry. laorig, carpeniry oofing,exteror and nterior remodelng,
GENERAL CONTRACTORS/REHAB/BUILD OUTS

, monitoring.
Steel Buildings, o

o
Specialize in Concrete, el Emmun&ﬁ!v ir. Full
ROOFING, GENERAL CONSTRUCTION, GENERAL MAINTENANCE
General Contractor, Construction Management,

| Framing, Metal Roof & Wall Panels, & repairs for any existing steel buildings

Quality Control, Feld heduling, Safety, Contract Management
finish -outs, flooring, celings, drywall services, personnel moves, finishes & millwork, building maintenance, etc

\ remodeling,

HVAC Work.

Multi-family 3 paint, emergen

POURING CONCRETE, STEEL TYING, CONCRETE PAVING, CONCRETE CURBS & GENERAL CONCRETE WORK

asphalt paving, idewalks, foundati
General Contractor

SWPP, site gradi

concrete subcontractor.

J&M s a minority & woman owned small business general contractor. With over 15 years of experience in commercial renovations, new construction, architectural, mechanical, electrical and plumbing trades.
« d d c
Wall panel systems & commercial roofing,

Consrucrehay remode),epa and provide generalmaintenance of commerdal reiiental,

onstruction.

titutional, tate, In depth planning, and execution. OSHA 30 qualified

onstructior institutional building, . and Building Exterior Contractors, Other Building Equipme
“This company isa d This includes  remodel, design build, etc. We also provide maintenance contracts,
c I, Industrial and Federal. C:
I businesses , public school: entities. d
Electrical
Super tal framing, paint,

e
General Contractor, Canstruction, Sewer, Concrete, Utlties, HVAC, Electrcal, Communications, Computer Cabling, Fire Alarm & Protection, Cooling Tow

Commercial construction maintenance, concrete, build-outs,

program management.
Energy Code Inspections and Waterization Audits

Installation of reinforcing steel for concrete reinforcing.

General Cor

1 and Commerical: C¢ v

Ready Build idewalks, i parking lots, etc
Scope , curbs cutter, parking lots, sidewalk:

Concrete - slab, foundati b Site work

Concrete Construction, Ste Work

which includ to: Concrete work, Maint

welding, debris removal, remodeling & new construction.

Demolition, earthwork, concrete b & gutters, site concrete,

dial
FRAMING, DRYWALL, TAPE AND BED, PAINT, TEXTURE, TILE, CARPET, WOOD, LAMINATE, PLUMBING, ELECTRICAL, CONCRETE, POLISHED CONCRETE, PANEL TILE, CABINETS.
Landscaping Airplane Tie Downs.

bathroom partitions,and flooring to our customers.
 residential renovation, maintenance, repairs, demolition, interior buildout, whitebox, concrete and drywall
specializes luding foundation, framing, plumbing, electrical, roofing, HVAC, siding, flooring and finishes.

project
KCJ Design and Construction
Special Trade Construction

Client e

apartments, buildings and We represent our clients with d design
I eeds

food and
"

he lobby d bars as

veral contractor services for 3
Flooring, Cor

Custom Concrete Countertops.

5 Heavy constructic

General construction, transportation, business services.
Ouersee th laing desg,constrcton and/cv maintenance of projects, buildings or faci
welltrained ggers and monitor techs

c Title walls, found:

fullservice clients business

Labornow provides Staffing & Recruiting of General Lab  skilled, Licensed, Certified

Concrete Roads, Parking Lots, Driveways, Sidewalks, Curbs, Gutters, Residential Leadwalks, Ramps, Retaining Walls, Floors, Columns, Wals, Stairways, Patios, Siabs, Pavers, Roofs, Kitchens, Bathrooms
We are proud to as Cast-in-Place, Tilt-up, Formwork, Budgeting and Project Management.

and Residential. Mold back.

profitabilty.

Construction and

General Contractor - Commercial construction

Concrete paving, foundation, tlt wall site prep, site clean up.
Commercial Remod Repairs, Painting & Drywall Installation, looring Installation, Concrete Installation, New Build Construction
commercial & residential. new construction, remodel & repairs. land development, concrete, metal building erection, build outs.
designing, estimating,
el

Site preparation contractors, NAICS (238910) , concrete , demolition, hauling, grading, cleanup, excavating, breaking, loading.
Commercial Masonry construction
Metal stud framing,

and finishing,

EXCAVATION, SITEWORK BUILDING PADS,LAND CONCRETE CURB& GUTTER, SIDE WALKS, PADS, ETC.

PAVERS, CONCRETE TRAFFIC BARRIER, CAST IN PLACE CONCRETE

PARKING LOTS, HAULING, PIT MATERIALS, SITE CLEAN UP, TOP SOIL SALES & INSTALLATION. CHIP & SEAL COATING, ETC



1 LONGORIA - 2606 COLONY VISTA [ BRYAN ™ 77808 geronimo@longoriaconstruction.com 9792187733 Al types ing lot . minor demolition.

Longora,
1113686628900 LONGORIA MASONRY, INC Pres/ISUSLONGORIA  POBOXBISO,  AUSTIN X 78708 longoriamasonryinc@gmailcom 512:989-5919 MASONRY & Stucco sub-contracting CONSTRUCTION.
1261604236700  LOVEIOY CONSTRUCTION Rachael Loveloy S28EMMALOOP,  AUSTIN X 78737-1440 rachael@loveloyconstruction.com 512:553-2006 General Contractor
1820775416100 LOYOLA CONSTRUCTION, LLC Jessca Loyl 40 SAUDER TS NEW STAUNTELS ™ 78130 loyolaconstructionllc@gmallcom 8307435336  We offer sl New devwalks,curbs, parking ot roof repar, floors, wallsetc.
1831871830300 LUBBOCK VICTORY HOMES, LLC GabrelReyes POBOX64534,  LUBBOCK TX 794644598 victoryhomeslubbock@gmailcom 506.786-6166. Residentil and Commercial General Contractor, Builder, and Remodeler. We specilize v homes and
1300436204200 LUCHAZIE GENERAL STORE, LLC. LIS A pizziv 1025 STATE H#W SAN DIEGO X 783842706 LUCHAZE@YAHOO.COM 361.279.2825 GENERAL CONSTRUCTION, CATERING SERVICES & HAULING SERVICES
ice Manager/Chisti

LUZ LERM  INC. ::'dc:gm PO BOX 2245, WICHITA FALLS TX  76307-2245 luzlerma79@yahoo.com 940-322-1321 concrete related work
BTS00 A CONSTRUTION, Shannon Meanally 204BRUGER DR, ROVSECITY X 751895771 shannon@mpskconstruction.com 2148880058 Commercalconstruction general conractor
1272034726400 M2 FEDERAL ING Mike Scheiern 705 W HOPKINS STST SAN MARCOS TX 786664379 Mike Scheiern@m2federal.com S12.878.1050 Specilize in . . Site Work, Utltes, Concrete, SteelSructures, Extrior Coaings,Painting, Waterproofin, Foor cotings, Metal Buildings, Roofin, Parking Lots, Eathwork
1455098934500 MAGAS CONSTRUCTIONS, LIC Jose Macias 15754 SWEETWATER. HOUSTON X 770951615 macias_constructions@hotmailom 552.894-1345 Dyl Pinting,Framing, Milwork, and nteror Carpeiy

MADERO ENGINEERS, ARCHITECTS &
1470957150000 MACERO €N Frank Madero 3315 ASHLOCKDR,  HOUSTON TX 770825501 frank@madero.net 281:610.0367  Engineering Consulting; Program/Project/ Construction Mgrmt; Rehab & General onsulting
1760561342500 MAF ENTERPRISES, INC. Melisa Barnes £.0.80X 753164, HOUSTON X 772753168 melissa@maf1998.com 713.991.0154 Americans iance (Consultant); Sheetrock,Celings, i d paining
SO0 NAESTCSERICES NG Sharal Brown POBOX10052,  AUSTIN X 787180052 majestcscinc@aolcom $12:5247411 Majestic Services, Inc. is  General Contractng company that of ll facetsand discipines of constuction projects.

MAKENOSH CONCRETE &
1815103763900 Moo CONERE Kenneth Harmon POBOXS29,  BEAUMONT TX 777265298 Kharmonconcrete@yahoo.com 409.434-0675 et up forms, pour out concrete, and finish coneete. Concrete abor.
1742450361900 MALTBY BUILDERS,INC. SANDRA MALTBY POBOXSOES,  KINGSVILLE T 78364 maltbybuiders@sbeglobalnet 361:592.8426 COMMERCIAL & RESIDENTIALNEW & REMODELING
1270044153300 MANCO STRUCTURES, LTD Pres/Calos . Cerna GI06FM300S,  SCHERTZ X 781543205 cerma@manco-sate.com 2106501705 o

MARMOLED CONSTRUCTION
L20ussI0300 MAIOLEIOC John € Marmolejo IS2HCKSAVE,  SANANTONIO ™ 78210 marmolejoconstruction@yahoo.com 210.233-9458 We have been involved with alphases from sitework, concrete, industil, inerioran

MARSHALLS TRUCKING AN
oo SNSRI i nmasmsro, e O B — B S —

, w Po.8OX2122,  ANDREWS ™ 7974 sdran@martinsinccom 432:523:6522 OIL FIELD SERVICES, CONSTRUCTION, Environmental Remediation, Concrete, Cement, " hredder, backhoe, roustabout, haul truck, pipe, backh d maintenance
1822749054900 MARYEN SERVICES, LLC. Jme Martinez 11625 QUARTER HOR AUSTIN X 78750 jmemartinez@maryenservices.com 512.969.0373 specalitng in resdental and commercial srvces
SSBI0S1200 MASTOAD . UTITES, N Kyle Smith 15308 GINGER STREE AUSTIN T a7 et enal 512.680-4310 Specil Trade Construction
1264352605100 MASONRY PLU Glbert imenez P0.80X42123,  AUSTIN X 787043148 glljmenez@masonry 512.914-7765 Heavy Construction other than Bullding Contracts
ASSS7ETI0N MASTERELTE CONSTRUETON JERRY SEDILLO 4502 ACUSHNET DR, CORPUS CHRISTI T 7oAt 07 MASTERELTECONSTMICTION@GMALCOM 3614610911 remediation & painters, flooring & exteror in house tradesmen.
1271331598900 MAVICH, LiC FATTH GORDON 525 COMMERCEST,  SOUTHLAKE X 760929150 SALES@MAVICH.COM 682503484 Mavichisa Janitorialsuppi " ol
MAXIVUS 20275 KATY FWY.STE. KATY X 774947257 lz@masimustexas.com 832.557.7972 Our i dels, and

1622531001200 MOALLEN MULTLSERVICE Copan Owner  Lis Carill POBOXAA2E,  MCAUEN X 785024428 luis@meallenmuliservice.com 956.778-4063 Waterline Installation Sanitary Sewerline Istalaton Storm Sewer ntallaton Concrete Work Lif Station Construction Site Work
13716613600 MCCHORY ENGINEERING Thomas Adeyemi 11381 MEADOWGLER HOUSTON X 770822647 bids@mecroryeng.com 713.484-5000 Gl & Structural engineering irm and construction frm with a niche n 8.0p » , Tie-backs anl various Fall Protection Equipment, We alsospecialie intank coating and rehabilfation.

HCHGNZE ACSON COSTRUCTON,
1900582430900 Cori ields, Owner 17762 PRESTON RD,  DALLAS ™ 752525730 co@mekentieiackson.net 214.770-2758 Commercialand Istitutionsl Bulding Construction
143252365600 MO WADISON CONSTRUCTION LIC Mareus . adson 12999 MURPHY RD 51 STAFFORD ™ 7277 Marcus@mdmadison.net 734180272 Construction <
TRTES00. MO)CONTACTING NG CEO/ Monica ohnson 10925 ESTATE LNSTE DALLAS X 752382315 monica@mdicontracting net 2142297214 M) Contractng s 3 performing buid, 2 10 include HVAC, civi elctrca,remedlation andscaping, custodial and Facllty Maintenance.
1843832603700 ME CONTRACTIN Mickela Esquivel 712N BISHOP AVE,  DALLAS X 752084338 ME Contracting TX@gmallcom 2146991378 " Jand  inteior construction,
1854455505500 MEDLEYDESGN BULD Andrew Medley 9265 MCCABE DR, ELPASO X 799255149 medieydesignbuild@gmai.com 9157401203 General Contracting, Design and Planning
1752652788600 METRIC CONCRETE SERVICES,INC.  PRES./ERNEST C. MENDOZA 121 REGENCY DR, WYLIE X 750987017 accounting@metricconcrete com 972:941.8222 TURNKEY COMMERCIAL CONCRETE CONTRACTOR, CONCRETE CONTRACTOR
1723122700 WETROST PROPERTYSOLUTIONS i Scr Wiaughy 525 GOLD STSUITE 12 GARLAND X 750426658 scott@metroS?.biz 214-210-8557 General Contractors, new construction, emodelng roofng, concrete, carpentry, a painting
1823252624600 MEXZIM CORPORAT Ebbah Realzola 1408 N RIVERFRONT { DALLAS X 752073912 ebbah@mexdim.com 2144353033 our interiorfinsh-out for offce bullings, warehouses, . taurants, hotls, retal d school
1209310005500 MFH ENNRONMENTALCORP PRES/OSIENICKOLAS 1932 W. PAISANO,  ELPASO ™ 79922 mickolas@mihcorpcom 915.351.6004  Asbestos Remova, And Demoltion
1134274258500 MIO-AMERICA CONTRACTORS, LLC  Elzabeth Cravens 3900 E PARKWAY ST, GROVES X 776193608 elizabeth@m-scus 403-962:3600 Construct Bldngs, Steel Erection,nsulation Panting FW/CSA/BW, Bdng Maintenance, CustodialBldng Sres,Janitoria Srucs, GeneralLabor, Lawn Care,Ste Support Srcs & Faggers
1621212262600 MIGHTY SERVICES CONSTRUCTION, LLC  Monica Aterberry 10320 SWITZER AVE S DALLAS X 75238 monica@mightysconstruction.com 4694714519 Mighty Service Construction, LLC provides Construction, General HVAC, electrical, lfe saving systems etc
1813186284100 MIKOCORP, LiC Pres /MatthewLindsey  POBOX 134, WEATHERFORD T 76086013 mati@mikocorp.com 817.458.4425 C. & wood, electrca,painti ded repairof |
1263344612000 MILCON CONSTRUCTION, LLC Rocly Aranda WSELOCUST,  SANANTONIO ™ 78212 rocky@mikonco.com 210.225.9700 Milcon Construction, LLC is an §a), HUBZone, and SmallDisadvantaged Business Contractor. MILCON hasperformed on several MATOC and
1760586361600  MILLENNIUM PROJECT SOLUTIONS, INC. Vice Prsident/Luke Morgan 14026 FM 2100 RD'ST CROSBY. X 775329165 mmorgan@mps-team.com 2813282200 mold ) educational facilies
1852860275000 M AQUISITIONS ENTERPRISE,LLC  Mark Jone 9336 FM 1960 RD W, HUMBLE X 77338425 elelc@yahoo.com 2815682106
1834317708700 MLC CONTRACTING, LLC Samantha Cobb 128 PLANTATION DR, SEGUIN X 781559442 samantha@miccontracting com 5054178487 MLC contrcting prides e maragemen s ecesny o gl an ceparl product MLC s the skl to control the schedule, P
1742850583400 MLP VENTURES INC. President/Liborio Perez PO BOKB40, VON ORMY X 780730840 mip@attnet 2106238172 General in e Scopeof and al phases of construction . (arch, mech, elect work)
o MOMLCONTISCTONGOROMRTION. e ST oo Tx s asmagemebtensnionson P — ,
1843879816900 MOJAVE PROJECT LLC Rsheem Muhammad 8411 STORM CREEKC HOUSTON ™ 77088 muhammadr@mpeds.us 844.966.5263 Trade Constructon - : .
1471621152600 MOMENTUM CONCRETE SERVICES, LLC Jorge Cuevas 12603 SOUTHWEST P STAFFORD X 774773841 projects@momentumconcrete.com 832.939.9021 .G dewalks,Dirt Work,
1844556444800 MR CONSTRUCTION AND SERVICES.  Miton Roberts 4515 GARDENDALE S SAN ANTONIO X 782401193 mrconstruc210@gmal.com 325.2670722 Interor and e floorng,pain,celings, oof
1742823339300 MUNIZ CONCRETE AND CONTRACTING  PresJose . Muriz |INCPOBOX65%6  AUSTIN X 787626596 rudy@munizcontracting COM 512.385-2334 Specializing n concrete construction.

prsenf chrne
1331107017400 MYERS CONCRETE CONSTRUCTION, LP / P0BOX2928, WIMBERLEY TX 786767828 charlene@myersconcrete.com 512847-8000 Concrete/Asphalt
1473852124500 NES DOMESTICS S Gl 1645 MAINST SUITE / BUDA X 78610-5044 nsdomestics@gmailcom 122620152 Ot Sncs i g enice
1I0MSSEOTROD NAE ENTERPRSES, NC s Chanta Davenhauer 343 SCHERRYLN,  F1WORTH X 761082507 cedauen@naecontractng.com 817.2202200 GeneralCont
sevices, lexander 10416 MARSHLN,  DALLAS X 752295223 talexander@nations servces.com 469.763.0262 CONSTRUC

1383806059100 NECHEMYA CONSTRUCTION Princpal - Dalth Johnson  POBOX 822395, NORTH RICHLAND HILLS  TX 761822396 aleth@nechemyasolutons.com 2142740750 itectural services - - General Contracting
1205826125100 NETI CONSTRUCTION ENTERPRISES, LLC ~Pres./Subbu et 140.0 ELDRIDGE ROA SUGAR LAND X 7778 subbu@theconstrcorp.com 832.237-5588 General Contractor involved in bulding (ground-up & Build-out) of offce, medica,educationa & etal acitis.
1742522182100 NEW AGE GENERAL CONTRACTORS,INC. Christopher A, Gonzalez 686 S SEGUIN AVE UN NEW BRAUNFELS X 781312700 chris@newagegcs.com £30.560.9077 New Age General fll ervie C pecializing in multiple markets including Sustanabilty, Vertca,Cvl, Corporate, Municipa,Sate, and Federal, We operate throughout Texas
1760626107500 NEW YORK REAL ESTATE INC. Neal singh 54 SUGAR CREEK CEN SUGAR LAND ™ 7784068 csr@nyrico 832.886.2800 L hvac work
1262619989200 NEXT GENERATION DEVELOPMENT, LLC.  CHINONSO OCH-OKORIE 1302 WAUGH DR,STE  HOUSTON X 770193908 info@goldstelnrec.com 832:380.4501 Residentil speculative home buider
1202089172200 NORTH AMERICAN COMMERCIAL  Partner / Lynn Dunlap  CONSTRUCTION, L 7. DALLAS ™ 7529 yme@naccolp.com 9726209975 Generl contracting seclsng i nterr fhout and et des
1821723264600 NTACT BUILDERS INC DAVID WILES 7710 CHERRYPARK DF HOUSTON ™ 77095 ntact2017@gmallcom 3462338462 ‘o remadels
1621921675300 OAK HILL CONCRETE LLC Olivia Wider 7248 GLENVIEW DR, RICHLAND HILLS ™ 76180 admin@oakhillconcrete.com Tasoneits Comretsworkndema found included
1651140737300 ORTIZ CONSTRUCTION GROUPLLC  Javir Ortiz 301 TEALLN, e T 78640 javierortiz@ortizconstructiongroupnet 512.781.1088 ling of « | s
1465159003700 OSCAR ORDUNO, INC. 0SCAR ORDUNO 4600 FULLER DRSUIT IRVING TX 750386551 aorduno@oscarordunoinc.com 572.717.3070 sround anchars, . 5o
1203445237000 OZ BUILDING CONTRACTORS,INC  Mona Osone 5330 GRIGGS RO STE ! HOUSTON X 770213755 obcinc@obeinct.com £32.623.6697 Construction paciy.Survey, Engineer, Design and
1473553089200 PACKARD BUILDING SERVICES, LLC  Keenan Packard S25DAVDDR,  GRAND PRAIRIE X 750526018 kpackard@packardservice.com 682.401.7705  General Contracting; Construction Managemen

PALACIOS MARINE & INDUSTRIAL
tssos3taaas00 Caeos! Greg Garca PO.BOXSTS,  PALACIOS X 7765 greg@palaciosmarineindustralcom 3618935390 . Refineres,Oil & Gas/Pipelne, Mining & Smeltng, Powr, Bulk Oi & Gas Storage, and Offshore Industries. Serv

PALVERA CONSTRUCTION &
12215031700 TAERA CONSTRY Operations Mgr/Salim Canon 5505 BRASTONE DR, HOUSTON X 7701 scanon@am-contractors.com 713-468-1480 site work,underground uiites-water,santary, sewer; concrete

PARADIGM ROOFING &
ts070320100 Lol HOOTING Jared Alnis 9203 WOODLEIGH DR HOUSTON X 770835620 fjalanis@paracigmroofingcon.com 713.588.5915  Commercial Roofing, Waterpraofing, & Interor Construction Contractr.
MGSOG70500  PATK CONSTRUCTION S BULDING  Owner/ atho ark MANTIANGE LG4 ROYE Y X 75189 shannon@parkebm.com 972.636-2260 . We do but are not lmited to concrete, masonry, el plurbing, electrical, e ing, deb demoliton.
1263553779300 PATE JONES PAVI ddie Jones I, POBOX1112,  KENNEDALE T 7602 paionspovnz@aolaom 8175615229 buiding pads, i obi o parking ot
MSoioitceann PEOOSCONTRUCTONLIC Michelle Maret 8111 LYNDON B JOHN DALLAS X 752511430 mmaret@pecosconstructon.com 214:299.4300 General Contracting
1352634751600 PEREZ CONSTRUCTION LLC Fabian perez 1205POWERRD,  GEORGETOWN T Tae28 3144 fabanperers3s@gmalcom 512.804-8236 Masomy:Brck,Block, Stucco Histrically certfied Masonry Flat Concrete Weldi
1331135164000 PIATRA INC President/MirclaGlass  POBOX9S93,  AUSTIN X 787669593 info@piatrainc.com 512.299-0404 Company ofering generalconstruction services with a focus on concrete, masonry, welding and sructural meta tructures an fencing projcts
1824068663600 PIERRE'S CONSTRUCTION & Plrre Guffie FEWODEUNG, 1680 HOLSTON TX 770166578 pierresconstruction@gmail.com §32:691-9941 New Construction and Remodelng of Residential Homes. heetrock, Trim Carpentr, Paint, looring, Sding, Ramps and Stais, Roofi eectricl Handyman and Repar
1271892553500 PLAN B DSGN, LC Raul Wong 1000 POST N PADDOC GRAND PRAIRIE X 75050-1100 raul@planbdsgn.com 25722527 Inteior Fnish-Out, HEPA Filters Residential Remodel Renovation CAD, Design, BIM Draftng
1205845549900 POST L GROUP, L. st Postel 1125 4T BERRY ST FORT WORTH ™ 76110 jeff@postigraup.com 6823127888 Contracting, Construction
1352614736100 POST OAK CONSTRUCTION, LLC Christopher Esparza G510 WINFREE DR, HOUSTON X 770872218 esparia7i@gmailcom 2815010332 ludes: Flooring . Custom parking It striping decks,patios pergols Fencing ADA ramps concrete

PoTERE uc LGA SHARON DOUGLAS \TTAN BL FORT WORTH X 761201213 sdouglas@potereconstruction.com 8174292443 STREET WORK CONCRETE COMMERCIAL AND HEAVY HWWY CONSTRUCTION
1202900979700  PRECISION SITE SERVICES, LLC Delaina Lewis POBOX681271,  HOUSTON X 772681271 dlewis@precisonsiteservices.com 281:580-1432  Dirt, Uiy, Concrete, rywall Subcontractor

we ORI o o ousion R 713472853 We ey ONE TGP COSTRITIO, ML — winszy ,
IOIONIGA00. PRDEGENERALCONTIACTORS L RamonT o TONCOPAST,  ELPASO X 799034406 info@pridege.com 915:771.9601 Commercialand nstitutonsl Bilding Construction Poured Concrete Foundation and Sructure Framing Roofing Electical Plumbing, Heating, and Air-Conditoning Sie Prepa nractors pecilty Trade Contractors
1270838860000 PRIME CONSTRUCTI Jacinto Tamez 2212 PRIVROSE AVE: MCALLEN X 785044161 jtamez@primemasonryllc.com 956.533-2350 Masonry, Block, Bick, Stone, laster,EIS, Pavers, Damp Prooling,Fire Wals, Stucco
27OM0AZSSD PRI CRETE ENTERPISES INC. President/Ramon Chavez  S61EASTLAND,  ELPASO X 79907 primecrete@sbeglobalnet 915856-0858 CONCRETE SLAB, STAMP CONCRETE, TILT WALLS, CAST IN PLACE WALLS, CURS, SIDEWALKS.
1742041070100 PRIME IRRIGATION & LANDSCAPE,INC.  Pres /RICARDO GUTIERREZ 5438 GATEWAY BLVD EL PASO X 799051718 rguterrez@primeirigation.org 915:532.6215 LANDSCAPING, IRRIGATION, DEMOLITION, ROCKWALLS, CONCRETE WORK
1811449434500 PRIVEEMECINC Marcus Cruz 103 COMMERCE RD., AUCE X 783322904 ceruz@pme3od.com 361.664-5551 General Constuction services and building maintenance
1811449434901 PRIME MBCINC CHRISTINA C. CRUZ 6905 KINGJALILCT, CORPUS CHRISTI X 78414 CCRUZ@PMCA03.COM 361.664-5551 General Construction services an building maintenance.
1760405744200 PRIVIS CORPORATION s Carranza 3123 MONALEE LN, HOUSTON X 77066 primiscorp@peoplepc.com 713.906-7465 WOODEN PALLETT/LUMBER SUPPLIER/EXCAVATION WORK/CONCRETE
1352351340300 PRODIGY DESIGN & RENOVATION, INC.  Pres/Sheyna Kobly £.0.80X122139,  ARLNGTON ™ 76012 skabty@yahoo.com 817.277-2468 Generalconstructon, commercal renovation, interor design
7SSO0 PROCETCOMTRUCTORS UG, s na £.0.80X37535,  SANANTONIO ™ 78237 profidentconstructors@gmallcom 2107649095 and high end tucco, efis,bloc, rock,stone, lagstone, bick suppiies

1461899942000 PROFIXX SERVICES INC Maurie Banks 350 ROSE INTE 209 FSCD X 750349175 profiservices@gmai.com 555975345 Ou seces et bt s et -l e, HOAC e i, oo ot omig orans. emtos, pantng dscain windows .
"

2462996600 010 SANOBASTINGAND CONTING - g i 94565.PRESA,  SANANTONIO TK 782234344 prontosandblasting@saterr.com 210633-2030 Water and Sewer Other Specialty Trade Contractors
1743078350800 PSE CONTRACTING, LLC Alfredo Gonzlez 18255, WW WHITE R SAN ANTONIO ™ 78220 liy@psecontractingcom 210:226.9797 Fullservice Electrcal Contractor, In-house frame, drywal & i shop, Bucket tru

PUTMAN CONSTRUCTION & CONCRETE
1842643986700 o " Margie Putman 11104 W AIRPORT BL STAFFORD X 774773035 bids@putmance.com 281.969-5678 Turnkey concrete company,foundations,pavin, flatwork, it wals, g
1742662597000 QUAD-TEX CONSTRUCTION, INC. Pres/SusanC.Chemlar 11069 NDOWLING RI COLLEGESTATION  TX 77845 tracy@auackexcnet 979.774-9341 COMMERCIAL CONSTRUCTION OF BUILDINGS
R ——— e /ML s opcon, o X 7aseTs7 MchouiCeam 281705709 GENERAL CONTRACTOR AND MATERAL SLPPUE FOR CONSTRUCTON PROICTS

e UNIVERSITY A\ X 786266607 quantabuild@gmallcom s12.6359219

auest ne £GOS SEOLEEBIVD,  ELPASO TX 799361413 | gallegos@avestcontractng net 915:857-2733 DIRT & PAVING CONTRACTOR

RKSTEPHENS uc P080X 265, HEIDERHEIMER X 765330265 rstephens@brahmagrouptexas.com 254.774.9199 CONCRETE PAVING & INCIDENTALS MINOR STRUCTURES
1474699763500 R REVES ENTERPRISE, LLC Johana Reyes 21553 A PAlowAcL SaNBENTD X 785868123 rmeyestrucking@gmail.com 956.399.5050  Hauling of earth material,dir,sand, gravel, mestone, tec.
1742956298000 R, L ABATEMENT, INC. ROBERTO VALLADRES, R PO BOX332, ESLACO X 785990332 rai@rlabatement.com 956.968-2265 GENERAL (asBesTos, MoLD

1822690955600  R. R. & ). COMPANY LLC Rahul Jain 1616 W DALLAS ST Houston TX 770194770 rrandjcompanylic@gmail.com 985-212-0621 R.R. &).Cc Prime C: disaster recovery. ontracting in HUD CDBG-DR work in South Carolina after flooding in 2015 and Hurricane Matthew 2016 and in West Virginia after 2016 flooding,



1270012992200 R.J. HARRIS CONSTRUCTION (GULF Roger Harris COAST), LP. 7601 FM HUMBLE ™ 77346 bids@harrisconstruction.us.com 281-548-1600 Construciton -Ce Al Interior Build-out & tion. AD) des, medical
RT.

S8 ENCHANTED 1 HUMBLE ™ 7assiois gomerrconsiucion@analon Ta3982589 oevelpments, Remodsing, Raraatons, Sl Orewsys, oo, oo, Wale, g, gatroos, Kchers,Corperty
26275300301 RACHELBYRANT CO Rochel Rawins 2228 MECHANIC T H GAESTON D70 raenanco@gnalon 55045500 our ol o
GAOGISGRRSOD. RANWATER ETERPRSES N Conne Moty PoBOX 122455, ARLNGION X 76012845 conie@uirptoeom 175465538 GanrlConacon,coniet, oo, arin,sinin, i v,
1262618473800 RAM CONCRETE & ASPHALT, LLC Jose E. Meza, Jr./Partner 118 LYNN AVE,SUITE : LEWISVILLE TX  75057-3709 newservice@ram-ca.com 469-458-9700 Concrete & asphalt flat work, ada ramps, driveways, retaining walls, sidewalks, new paving and repairs
s it
1203266963700 RAMA ENTERPRISES, LLC Drestiont oS 4979 FITCHBURG ST., DALLAS TX 75212-3001 luisrs@rama-ent.com 469-247-2498 Al Other Specialty Trade Contractors.
1743015411600 RAMROC: CONSYRUCY\ON COMPANV Pres./JOE RAMIREZ LTD,, L.L.P.,2008 5. BR SAN ANTONIO X 78207-7742 info@ramrocconstruction.com 210-226-4828 GENERAL (CONTRACTORS FOR COMMERCIAL AND RESIDENTIAL
SHHGIRGEIOD. RAY BOOKER TRUCKN v s0oKER 2107 KNG DAVE,  BROOKSTON T Tl isesssewAL o 5024515165 HALLING, LANDSCAPE CAREAND MANTENANCESERVICES, ISCELLANEOUS: BILDING CLEANING SERVICES,CUSTODIALSERVICES ANITORAL SERVICE, NDSCAPE CARE
st RCbcoTRUCTON e Rland Do S48 US HIGHWAY 5 SANANTONIO o el enea condnucion rofct mansgement 1o ncude e 1ih ot panig foaig
Diaaasiisso RECRETEAC Pkl Bt 8276 COUNTY ROD LNDALE O s e Decraie Conrte S, A o, watr b sins nd st ot oncrete Crpets ndLogos. oo, utdr 3l decs, Woran e nce 1554 (NCTCRA Cerfed)
832633345400 EDEMPTIVECONSTRUCTION T R UNMITED, L7208 ARUNGTON T 760013500 OFFCETAGE ACUBGNAILCOM Ganeracomtadtor o sl fmly, iy and commorclproeries.
1D ESTIMATING AND CONTRACTING e Eimatig an
sapsioanargo MEOSESTMATIG AND CONTRACTVG s ESUmatfeand 44054 oo vt HousTon ™ s ederesesimatigiccom 3032612089 We proid stimating and conacing s hv prtyConstuction anage for clentsowrers
Lac04770500 e CONSTRUCTION, N Vs ramos 9612 STEWART D, MissioN T s —— 9565802675 vt Improvemets,watr and sy sewer st sewer s cocrete work sprt i) sl work
823527915700 REVBERT VENTURES N Regid et L0SIVONSID, FOWERNOUND T 756224406 regnadBembenconrtscom 214.415.0172 Ramber Canrete, .. by ofRbert Verurs, . et Cocret . Cndet Cnarconcampany pcilingn oundatons for horesa ol bulins. Wo 3 ko do g ot uch 3 s .
1800345488300 REMOLINO, INC. Owner/Joel L. Garcia 181 TRADEMARK DR BUDA TX  78610-0000 Joel@bcsaustin.com 512-454-9090 Commercial Turn-key Concrete Structures Including Multi-Story, Schools, Banks, Retail Stores , Medical Facilities, Site Improvements
1453832678700  REYES-TAYLOR CONSYKUCY\ON uc Carissa Reyes 706 LOIRE LN, HOUSTON TX 77090-1925  reyestaylorconstruction@gmail.com 281-300-6919 General Contractor, Interior Build out (Paint, floor, Sheetrock, MEP, Elevator)
1600906079100 R ENTERPRSES L OunerRENEGARZA 711 £ WISCONSIVAE FDINAURG T RGAAIGEGYANOO COM 9563037040 Camerca andResentat construcion, OB & RUD fuded
RSO MLMUNGANIING . UMELMNRAG.  roROX | SowNeE ™ 725 minaaeseamalion 9505463750 EARTHWOR, BAGE AND SUBBAS: HALLING, UNDEAGROUND LTI, MINOR STRUCTURES CONCRETE PAVING AND INCOENTALS AN MILLIG nosimo
OB G CNTACoS
P — et Robinian 270U, 251U S ANTONIO M s yrohmon@robmonsecom 2102023723 full ange of commercl ostuctonseries
i TGN COMTRUCTON 10 Dt 14202 ATALPLUME CORPUSCHRSTI TX 784186506 Darren@rockighconstraction o 617010705 : xcavaton,dser wok fncin,commerc constuction, mtal s
1742819524600 RODRIGUEZ BARR Maricela Rodriguez Barr DBA THE BARR COMP AUSTIN TX  78705-5116 office@thebarrcompany.com 512-474-4222 CONSTRUCTION/PROGRAM MANAGEMENT; ARCHITECT 054075
Lnisisisnn RooEmscowTRUCTON c RODNEY B ROGERS 17457 COUNTY 104D Witona X 7757 ropesandrucngeacom 2035772054 NEW HOME CONSTRUCTON & REPAR
1814835079500 ROOFINGDESGNSBYRLICORA  Crynetia crgs 70N A HOUSTO HUMBLE T Tas s cumserooidesnscom 2758 3100 Toofing, VAC.iing, concrer ‘
oY COMAR CONSULTING SERVICES,
setasaicesicn Ohmide ko soramoDGE ST, MCKNEY U 2105926726 Constrction spectan Caretensection Fallurs Arayss EnvronmentalCosutant Weldin nspectian NOT specton & Evaluston QC/QAlnspect rfect Management Toster
1473364208700 RPM ENTERPRIZE Ricardo Martinez 715 BOSQUEZ STREET ROBSTOWN TX  78380-2506 martinezelperico@gmail.com 361-271-7028 restoration, demoliti dels and new construction.
Ligsssistason RS ConsTRUCTON Robertarns sy, Saison ™ T Sudamaeomeiion 2015767478 Ay responsbiy s iformtin o aimobed oot raming Siing, decks tc
1900132627100  RST CONSTRUCTION, INC. Idalia Delgado 7504 US HIGHWAY 87 CHINA GROVE TX  78263-2402 idalia.d@rstconstructioninc.com 210-734-2265 General Construction / Commercial - Retail, Office, Fuel Stations, New, remodel, or addition Construction
o u 1752 EMSPAINGS 1 HASLET ™ 760523023 fo@risconcom 77764573 ey coneeeconraco
[
T arwconsTRucTionGo, 1. SRP OIS 00 ouces  pouns N 01 tamermensucionidcom 106494600 intalaton ofuderground ulie, wte e, sewerlns s ines, o s, dut s rads & parking ot e & ot work
LAGSEIEIO0000  RUCORA & MAYVACONSTRUCTION LI Firenda iy sawto, e O e ———— 5124707508 SpecitTradeConstcion
1853698117000  RUSH IMPORTS & EXPORTS LLC Pres./Rush Claxton 823 COUNTY ROAD 4¢ PALACIOS TX 774656429 claxlonrev@zmaﬂ .com 979-240-0696 importing. vis boat or rail. Prodt h as limestone, rock, and sand
1743061738500 RYCON E&C, LLC Rey C Ybarra, P.E. 3316 N FM 1355, KINGSVILLE TX 783632707 ryconec@gmai 361-455-7651 General Contractor: Areas. Build Professional Building C Underground lift stati tc), Plumbing, Electrical & Foundations.
1032062729500 5 % CONSTRUCTION SERVICES,LC_ Nigan Crfon 22571005 3361 CONROE T 7700530 SoenCorsmuciomenices@ishoosam 52775 0
5 AMATIFOOTG 410 16071
ppma——— Sophrlepesen T402MUUESRUNRE MOIGOMERY  TX 773166802 speasen@smateprootngeom 713487450 Wateprofn campprootg rotg and prkigsrcture g
seon ue POROTITIS,  COMSCHSTI  TK 7RIS sseysoncostuctoncom 2612995161 Geners Costructon
1271688576400 5. BURKE ENTERPRISES JENT BURKE 10511 FM 1585, \WOLFFORTH TX 793824614 sbebids@outlook.com 806-438-4907 Plumbing / Mechanical New construction, Repair and Maintenance Cnmmema\ Construction / Renovation
171821000100 SATET COUNTS N Shaunda Sotand 1680RATY Gae 5L KATY N e Maundsemieamsnet 232055843 Conaereand Conran  an Varh ang
Pt ownr NS, HaLTomcry w6 swamreeshionne 172232103 CONCRETE CONSTRUGTION
G3BHSETION. SANCO CONTRACTING LG SANTOSO. RS0/ 705 gqcesen o, sA ANTONIO X TR66IZ1 SANCOBIA2ESRCSLOBALNET 2108655521 ALTVPES OF CONCRETE, DEMOLTION, STE WORK,SITECLEANING, BULDING CONSTRUETION, HEAW CONSTRUETION, INTERIOR & EXTEIOR PAINTIG, NTEROR RENOVATIONS T0 INCLUDE TAPE,FLOAT, TEXTURE, PANTIG, FRAMING - WOOD/METALSTUD, TLE WORK.
T SAAFECONCITESRUCES e SONEY MGz WTVNECR,  COUEGESTATON  TK 77RADME3S SFANCHEZS20YAHOO.COM 926419-1162 Concret s
lietsanason INTOS GENERA ORS L Moriana oina leens  swavono X 715710 maamoGdmmotetkandarce om 10551199 Conscton manegemet, instoal biing, Msonry Cotactors OthrFoundation Srucire
LI7IS9968760 AN AMOND BLADES OF STEELLLC Gl Lksmexcr,  bEsoro T 7AlIs 1754 hioGuaolsestcom 5653484180 S Diamond s o Sl 3 Conret v ata o harth 6 core i, domol patand
1475603440200 SAVLEEGREER, e Christopher Greer 4187 STAHLRD, SAN ANTONIO TX 782171609 Chris@SayleeGreer.com 210-320-2722 Design/Build Landscape Architecture Firm. TradeEonslrumonmmclude Demolition, , site planning, 3 , pools, d v 8
ue 1405 ANERSIE o, AUSTI 78711137 michele@schrcomtacingcom $12412507 GenreConstructon
1472617472600 SCDPE CONTRACTING uc Jerod Brown 1410 S KAUFMAN ST, ENNIS TX  75119-7035 jerod@scope-lic.net 469-853-5768 Land: Irrigati |, hydro-seedi mitigation, big roll sod, fencing, te  small and he
Taossaonon HELLCRART, 1c Vichl il Dot o, Kellen ™ 762628568 micrele@emdlrstoninecom S1r0sors ol oniete
1833469196300  SHINE COMMERCIAL AND RESIDENTIAL ~ Samuel Fairley SERVICES LLC,11821 E HOUSTON TX  77029-1975 shinepropertyworks@gmail.com 228-217-1274 General Construction, fl ti deling, di I, fi k, t, fence installment,
Calmel Kanaan/Managing
1752786201700 SIGMAPOLSHING & RESTORATON 7 anosio, oaus O AT ——— 2146315500 MARSLE, GRANITE,TERRAZZO CONCRETERESTORATION,POLIHING, SEALNG
LssarsisIo0 SUERSTARCONSTRUCTONLLE BENTO 1A 2s09 v, ForTworTH T R —— 176537613 SuingConstruction Trces, Seval, Povment e, Residena Constrction, Conractin.
30001326400 SRENSTEEL INC. USAL boman 108 50U BELY 1 HoUSTON o UnesRestes com 132004010 REIFORCING STEEL RSTALLTION
070 SECNTRLETON e ShelyEvernat Posocint,  Coress 700 shelveselnet 5856100 i, e Restoration
s union UNLMITED 4115 4 FRESKO N 7SS ot @gmacom w7377 wEPwovmzGENERALcomﬁAmNGsERVlcEswnHArocuswcwuwonmE CONCRETE, LANOSCAPING, G PAVERS, DAT O, STORM DRANAGE, SAKTARYARD WATER LIS
1383826727900 SM\TCD 'CONCRETE CONSTRUCHGN Owner/Elroy Smith 6207 HYSIDE DR,, AUSTIN TX  78723-3718 smitco.concrete@yahoo.com 512-945-9674 te 'k, foundations,Paving, Ret: wall, Ramps, Sidewalks, Driveways.S/P/F/F
Dsaese109700 W CONSTRUCTO Pres/SANARBASHR 411 NDUSTRAL DR RHARDSON ™ Tos12564 amar@ameontrucionncom 722917272 CONCRITE COBTRUCTION, BULDING ADOTION & RVOVATION
743976088760 S0UD STRUCTUAS NG, e Francico Araga 3040 503, SUTE  BROWNVILE O e resaeyihonson 56303453 Rddental Homes Consrcion
SorossTEEL INC Vsl Sot, Pl Clrk 307 BUCKALEW ST, DALAS ™ 7s2086017 ange@sorossesinesam 245411403 Srscural el and rocaConree Contactors
1200690625500 SOUTHERN POST CONSTRUCTON, L€ Amber e 2209w 2380 7RG, WAL 701 memamber@gmaicom ss6s004301 — — —
1SS SPECILTYCONTRACTORS, I koo 1021 PLANO ROUT DALLAS ™ saasess derc@sddtascom - w
STAAT CONTRUCTON 501
— s sl Portilo 13H1AVALCAST,  SANANTONIO D a9 paanegmatcon 9152707200 Businss oses ot antexterion i aut o g dryl, s, and xterir vl covern, Stavart a s
1760557902200 SYONE CASTLE INDUSTRIES, INC. Owner/Janis Morton 3615 ALMEDA GENO/ HOUSTON ™ 77047 janism@stonecastleinc.com 713-440-6224 MANUFACTURE OF CAST STONE PRODUCTS FOR BUILDING CONSTRUCTION
17000700500 STRUCTURALROOFNG ector e 100 CESCENT CTSTE DAULAS ™ samatts He@outoskcom 2145643510 Commarc ot st Conacr
o LS0WADENFOU MOVIGOVER! X 7356.5308 randa@aummiracon Sia 1305 st — e
753131553300 SUNLGHT ENTERPISFS Co. NG, Dail ol 7250 BROGAN R STE LA 795 1ae sarseuighapcon 915779279 Sungnisan e e [emp— y
00BN SWP CAPTAL GROUP I Shottanw.pry 353 AABAA, 5 HOUSTON W0 edm@mpcaparos.com 134655000 praperty arosemen e i o Lo
LS2650105000 SINERGYPROIECT CONTRACTORS, . L s ssnosae, a0 ™ 79051127 lana@speamcom 156131442 Heawy Hiay Consiruction s Maitenane, GenerlCotractors TnfrastrcturCablng Pyl ety Systms (CCV/cess Coiro) K Lense 817681
s SO WEGTON e vonca it PosoxisaaEr,  ArLnGTON ™ nscasn mnesteascon 9174681454 MECHANICAL & ELSCTRCALCONTRACTOR SPECALEZING N NGINGERING DESGH, FAGRICATION & MACHINE SHOP FROJECTS
1270991760800 T & T EARTH MOVERS, | Terry Suarez PO BOX 127, BROWNFIELD TX 79316-0127 tsuarez@earth-m 432-955-0558 Specialize and by demoli preparation of ti halt paving, utilities. Licensed
75300003200 T VORALE CONPAVIELECTRCE T Morwes Bl CONTROLS 70,708 HORENCE T 763270858 TEORIOGEBNORALESCOMPANY.COM 2547934304 HoarConsruction et BuldingConruction,
1742793499100  TAMEZ-PEARSON CONSTRUCTION, INC.  NOEMI TAMEZ PEARSON 11610 COLETA CREEK CORPUS CHRISTI ™ 78410 Tamezpearconstr@aol.com 361-960-0993 lots, b concrete, curb inlets 3 foundations
s u sy s v ewnsUTE HousTon D 7oaisan crrssperson@gmaiaom 51257200 We proid HUB sty of Housion : I HUAG ereraton,new desgn shoursa
LTTIAHION. TEAVTEXAS RENOVATONS, NG, DarlHarna 3095 M 1484 D, CONROE ™ 7R034I01 dhama@reamessssnovtions et 5367015350 Team Teas Renvatons NG sedaties il v renvaon
TOAS PREVIGR BULOING Anglca Corondo Director
saosyarsraoo. [ASPIMIR el Cornado DISECT 1, qeoost,  saNANTONID N 077019 ngshca@tcsremierbecon 21048215858 flseicecommerdal gener ontracir
L85I765522000 TERRELLCONSTRUCTION SERVICESLC Kot Terel s e s, oevTon N e e B inthe sumar o consuctonjastes
im0 ToUS NN NSOEATSIG s 1040 BROADWAY ST 5K ANTONIO ™ 7086350 uben@vavecom 2107568350 GenrsConvactar, Projc Mansgemen, andDelopmen,Cosructon Crsta, s Erecton,Carrete
saadsoseazano ONSTRUCTIONGROUP, Setr oword INC. 3510 AKEWAT PEARLAND N s prseerant
Meaisisnatd TGS ELUESOMET CONRTE NG, Ty emedvo RO sox 110, | CARROLLTON X monaerehedn 242010537 Locwed
Io1803560500  TEXASCOMMERCIL NTERORS LIS v Gt SOWEOONST, | SOUTROUSTON  TK 775873558 v masconmercai@yahoocom 325167511 Ol Acusic i Do TP
s TouSCHLE e Jose . rsun 2003 RVERSATE €T KINGHIOOD 7713 ayierh@sma o 7133970230 Commerca contcton, g1t rvewsys, —— —
JomaraLaRD, PORTER N 77653467 ak@tedameomsuionom 2013304572 ol Ecavation,Deenio pond,Claring Grusbns, Waer &Sewer Undertound Ui Coniet Pans
1815212973200 '”‘K“" DEVELOPMENT COMPANY, = g Thakiar 550 WESTCOTT ST STI HOUSTON TX 770075072 ravi@thakkarandcompany.com 2813181515
eras3IG1 50 THEASHLEYGROUP, 1 ey At wswwess,  cuapene T 760517627 ASHLEY@ASHLEYCONCRETECoM 72407070 Concrete i, concrete ot
1742955228800  THE DLP GROUP, \NC Pres./Arnold De La Paz 10201 LEOPARD STRE CORPUS CHRISTI TX  78410-1923 adelapaz@thedipgroup.com 361-857-5050 lized, iay oversee the planning, design and construction of a project, from its beginning to its end. We control the project time, cost and quality.
1205988228700  THE FENCE LADY, Pres./Rebecca Dean 104 KENDALLRDG, ~ BOERNE TX  78015-8361 Rdean1473@aol.com 830-822-1822 General Construction.
e :
1205784303400 rE ARK IV CONSWUH 1N GROUP, Amy Cope 5821 EGG FARM RD,S FORT WORTH TX  76244-4727 acope@markivconstruction.net 817-337-3343 MARK IV Construction firm federal, state,
HGRILSI5700. THE SHBINALGROUP, L. PaT— 27w TRAVSSUTE: sawATONIO O ——— 2102263400 consruction
HEE ANDERSON'S ALY
1811240226000 Lo NG Tricia Anderson 1622 BLUE QUAIL LN, COLLEGE STATION TX  77845-6112 andersonsfamilyremodeing@gmail.com 979-676-0252 | contract Bids for Commericial Businesses and Residental Homes
152652030300 THOMASHICKSCONSTRUCTION,NC.  Teresa Woodard s3oLhoRTHamD,  AsueNe ™ 7603 tamstidsconucion@yahoocom 3256756356 We specice nmetl buling, e ecion, and cocret, Our workencmpsses s, Aiation, HosgtayCommercal Rt Tevant i, Senvatios, Residetialand Agtra proects
THOMPSON CONSTRUCTION S
o2 [FOMTSONC il ames Thompson 16018 10GAN ROCKF MSSOUR CTY RO ————— 32490223 Thompsonprovdes ncln concet worksuch s paring ot sidowls, hous i, vy and . We teringa rbathroom and flyrdesging however the customer wrts.
THOUSAND MILE SouTH
1205541008300 \clICTION, INC. President / Mayolo Ortiz PO BOX 202290, ARLINGTON TX  76006-8290 michellev@1kmsc.com 972-790-3100 New commercial construction. Concrete and Masonry.
1203762967500 TR ENTERPRSE, N SamuetGton 1300 MCGOWEN TR HousToN ™ 7004608 samuesan@iegreenteam.com $222799856 Consrction ragement Susines Corsting,and
1203018137900 TIEMPOCOMMUNCATONS D prien/ Bl lores UTLTY SERVIES, NG HOLSTON X TI0593505 empocomm@anom i aaiao G Fewon, e, o snortouns e, o ane ol b,
323866537400 TIERRA FRME CONSTRUETON, NG, VPADNAN AU 551 CEVELANO AVE LPASo e venatmec@action 150910200 STRUCTURAL CONCRETEAND STEMEPARATION
1260243253100  TLK CONSTRUCTION, INC.. VP / Zee Kateeb 15111 CENTENNIAL B SUGAR LAND TX  77498-5053 zeekateeb@hotmail.com 281-701-8009 General building construction
IATAORERI0N TG CONTRACTING, UG resdntTomy Gutirez  PO.BOKAIS, - HUTIO X T8601 mpconvacingmo@gmacom 5125012595 Ganerlconstrcio sees, concret, ening s ut,foring, g dryl pes oot weldin, emolion, e model, bt sping
Ds2r5csas000 0P FUGHT STEEL, e resden/IAME CHACON, 101 COUNTY RORD 4. HOWIE 08 da17 rebseioptahtesin com 17 385001 CONMERCALST5L RECTON, COMMERGIAL SECKNG NSTALLATION 8.1 WAL PAAEL ETALLATON
Lsos7iaia00 ToNRES co Siego Tores R0 BN, . ORNGEGROVE K 772 Gear3Gariiom 3614770531 GeneralConsructon
1833554554700 TORNEYUFESTHLE NVESTWENTS, L i Tty SONSWANIICK L, THEWOODLNDS X 773754474 U@ olangscom 92263 328 Mantacurrof oo ma
TREG ROSION CONTRO SPECALST
1842737421200 | G EROSION CONTROL SPECIALISTS, Tiffany Rawls. PO BOX 101567, FORT WORTH TX  76185-1567 TregErosion@protonmail.com 817-592-6280 Earth Retention Contractor
1aesa10164200 | & e 2470 GRAY FALLS DR: HOUSTON TX 77077-6512 info@treproi.com 281-483-2100 TREP skillset includes, but s not limited to Roofing, Remodeling, Foundation, Elevation, Project Design, Engineering, Architectural Planning, Project Management, C , Cl Procurement & C
1471634368700 TREST CONSTRUCHON LlC Brad Johnson 5351 PRESTDN RD STI FRISCO TX  75034-5892 bjohnson@trestcon.com 469-400-2390 C¢ P interior construction. Commercial Construction Management.
Lc 55 WEsiAo 798600 trgmmaseamalcom 9564471048 Genra contratar for commercalulng a0 e onsrucion
Dot T consTucion aulmsk ue Regiaa Wors PoRXELSL . AT 7081631 nio@vimconducionulderom $122832262 Subconacing & Genera Comsacion pporuis
1950151700 TROPCALCONTRACTNG L Cunefpatia Winers 6363 0E AVALA SUT SANANTONIO X 72104 punters@ropconadingcom 105247530 st uling Consrucon i, Oncee stevor . s
S36ATT7435200  UNDERGROUND WATERSOLUTIONS C0 el Marinez 1322 01x10vBRO % wANOR D e300 mansei@wsconet 512278922 Underground s, s wrkan consework



UNIQUE REMODELING & CUSTOM Manager Member / Geri
1823775492600 HOMES LLC Scott
A INC. Rivas
1274809925100 VAQUERO COMMERCIAL, INC. Director/Audon Aguillon
1465437537800 VERSATILE CONSTRUCTION Luis A Rodriguez
1833817576500 VERUM SERVICES, LLC Tamela Griffin
1822235487200 VETRA GLOBAL SERVICES, LLC Daisy Witcher

1824225351800
1460707176900
1833728191100
1760541820500
1832955308700
1472416833200

1752659366400

1811051037900
1833745227200
1455404258100
1824951713900
1454385977200
1814461148200
1454044771200
1742991135100

1901177803200
1571241153500

VICTORY PROPERTY SERVICES LLC
VIP CONSTRUCTION, LLC

VIRTUE CONSTRUCTION PARTNERS LLC

Bali Baweja
Victor C. Jones

Donna John

W. A. ROBBINS CONSTRUCTION CO.
" Wendell Robbins

INC.
WAL CONCRETE COMPANY, LLC Cody Wall
WATER EXPERTS OF TEXAS IRRIGATION

&LAND

WHITE CONSTRUCTION COMPANY President, Glinn H. White, Jr

WHITE'S MULTI-DEVELOPMENT €O, Bryan T White
WINGMAN INDUSTRIES LLC David Nelson
WITHERSPOON CONSTRUCTION, LLC Ry L Witherspoon
WLA CONNECTIONS LLC Aaron Watsor

Pres./Freddie L. Woodley
Tochukwu Okonkwor
Maggie Vaquera

George Zurita

WOODLEY CONTRACTING, INC.
XYPLES, LLC

YUCCA CONTRACTING

2 & LCONCRETE CONTRACTORS, INC.
ZOAT CONSTRUCTION/HANDYMAN
SERVICES, L

ot Zachery Stephens
ZTEX CONSTRUCTION, INC.

Joaquin Royo

Date : 2021/01/25 153155
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851 SILVER CREEK RD.
1232 N HACKBERRY,
P.0. BOX 170759,
3348 NOKOMIS D,
15155 HIGHWAY 105
10505 TOWN AND CC
555 € STH ST APT 290
6015 HARRIS PARKW)

14555 NORTHWEST F

P.0. BOX 841622,
6736 COUNTY ROAD ¢

10510 BOUNTY DR,

605 EARL GARRETT S1

LLC,21015 TARPLEY S
824 SPRINGDALE CIR,
13830 COUNTY ROAD
312 WATERCREST HA
5906 WILLOWBEND
7600 CHEVY CHASE D
PO BOX 13589,

324 MARGO ST,

97115 MASON RD,ST
1326 HENRY BRENNA

SINTON
SAN ANTONIO
AUSTIN
LANCASTER
SOUR LAKE
HOUSTON
AUSTIN

FORT WORTH
HOUSTON
PEARLAND
SNYDER

SAN ANTONIO

KERRVILLE
RICHMOND.
LORENA
ODEM
LEAGUE CITY
HOUSTON
AUSTIN

SAN ANTONIO
RICHMOND.
ELPASO

78387-5137
782021111
7871
751465312
776591939
770242214
78701-4150
761328764

77040-4042

77584-0019
795491274

78245-161

78028-4534
774071539
766553496
78370-4024
77573-4609
77096
787521581
799133589
78223
77407-7167
79936-6803

geriscotthomes@gmail.com

michael@valla-inc.com
audon@vaquerogrp.com
arod@versatileconstructiontx.com
tgriffLverumsenvices@yahoo.com
BD@vetraglobal.com

bal baweja@gmail.com
victor@vipconstructiondf.com

donnaj@virtue-construction.com

‘wendell3@warobbinsconstruction.com
cody@wallconstructionco.com

info@wetconstruction.com

glinn@whiteconstructioncompany.com

Bryan@btutrucking.com
Dnelson@wingmanindustries.com
witherspoonconstructionlic@gmail.com

israel @yuccaconstruction.com
Zlconcrete@yahoo.com

z0.a.tllc@gmailcom

Iroyo@ztexconstruction.com

3613310902

210-641-0258
5123887400
469-628.8301
409-651-2325
7133918263
512-750-2980
8179153416

8328345576

713-644-5823
325-234-8991

210-960-7761

830-257-7477
8323964228

2108251548
8324285573
9155916900

homes and homes, ktch

bathrooms.

General Contractor specializing in Medical, Clinical and Commercial,
Landscape & Irrigation development and management.

renovations, finish-

Versatile such as: Interior Finish, Concrete, Renovations etc.
Construction, rehabilitation and elevation of homes.
General Contracting, Mowing) Construction site clean-up, hauling, " minor
' truct , . projects
andall
offering. facil team of in-house, cross-tra

Interior & Exterior Renovations, Concrete Construction, and Underground Utiites (cabling & fiber optics)

Concrete, dirt work, metal building, fencing

deli

i adding on,

General Contractor serving the Texas Hill Country.

dint,

General Contractor- Construction Services

, and hauls off demolition and construction debris.

Framing, siding, painting, drywallinstallation, tape, float and texture, finish carpentry/cabinetry and trim, epoxy to tile flooring, room additions, and fences, porches and decks.
2 Home deb ), and transport,

material supplier and rest area maintenance/cleanup.

General Cor

1 We are a Small Business that has past experience of supplying IT and Non-IT product, services, an
i

Inspecti

ctions Removal Site Work C se
d installation to the Federal, State, City, and County Governments.
all

ices Painti

Electrical Plumbing HVAC

Painting, insulation, plumbing, electrical, demolitions, flooring, roof
Concrete Contractor

Trash Hauling, Painting, Flooring, Fence Installation, Pressure Washing, Door Installation, and Demolition

Earthwork;Paving; Utility line construction, Water & Sewer line related

Highi

d Industrial

Conerete




Results for HU!

VendorD____Company Name Contact Person Mailing Add aiy state Zip email Phone ___Business Descrption
1844034330800 325 VENTURES LLC AllySteele GEDENADR,  SANANGELO  TX 769045074 325venturestx@gmailcom d RealEstae
1463836072600 707 MANAGMENT LLC Yenaging irectorH oA 4110 ALwEDA RD. 3. HOUSTON T 772886706 hy707@Yahoo.com 281.726-1028 Project Management providing management and consultng for any type of constructon projects
IEL7SBE00. AVENTUR DS L e rumisa 1705 PORT MILLSTON WYLIE ™ 750980227 Provides designs with Human Health merging physial, We assess & propose in privat thatrespond toh 4
1760616453100 Francs Foye 7.0.80X 740414, HOUSTON T 772740014 fofoyeku@aol.com 8328789922 IT of ivision 9 Work Only
17425591900 ADVANEDGE CUSTOM BULDERLLC  Fedro Vrgs P.O.BOXS0175,  SANANTONIO  TX  76203.9080 petervargas@attnet 210-846-1842 Poured Concrete Foundation and Structure Contractors, Masonry Contractors, Paining except roef) contractos, Terrazzo contractors,Tile (except resi
1830850762500 ALPC, LLC Mor/). Americo Rovelo 6738 SATSUMA DRIV HOUSTON ™ 77041 alpetx@comeast net 7138960778 & e a
Managing Director/Rolando
1320546968000 ALPHA LANDSCAPE, LLC el POBOK2307,  ANGLETON T 775162307 Rolando Reyes@hotmailcom Landscaps , Design and Land Level | Muleh, S, Plnts. Fencing, Ground Maintenance, Debris Removal, Tree Remaval, We lso
1523006434500 70511 CONSTRUCTIONENTERPRISES. pre e possier 2129 WOODCREST DF CORPUS CHRISTI T 78418 rossler@apostle-construction.com 361-563-8021 General luding professional terior and exterior paint services, framing, ceiing title and grid, HVAC, plumbin, roofing and landscaping services.
¥ IATES,INC. L Kelleher 14275 MIDWAY ROAC ADDISON ] 75001 wkeleher@elarnoldandassociates.com 572:991-1144. ARCHITECTURAL CONSULTING FIRMI SPECIALIZING IN ROOFING & WATERROOFING
1200948652600 ASAKURA ROBINSON COMPANY LLC  ayley Palister 1502 WASHINGTON » HOUSTON TC 770076133 hayley@asakurarobinson.com 713.337-5830 LANDSCAPE ARCHITECTURE, URBAN DESIGN AND COMIMUNITY PLANNING.
1742937448500 AVAILSOLUTIONS, INC, Pres /IANIEHARWOOD  POBOXGOBLL,  CORPUSCHRISTI T 78466 _jharwood@avaisolutionsinc.com 361.808.7501 CRISIS UINE, OUTPATIENT COUNSELING, EAP
1473930785800 B&T DEPENDABLE SERVICES Anthony Johnson L130HAMPTONST, SANANTONIO ~ TX 782103359 brdependableservices@gmailcom 2109019434 and landscape instalaion, hardscapin rgation, and janitoria sevices, etc.
A e e ———— A - s ————
1821574525000 BID ACADEMY CONSORTIUM LLC CEO/Lloyd ). Hebert 995 SANJACINTOST, BEAUMONT  TX 777014911 linebert@thebidacademy.com 4093511331 A comprehensive consulting clearinghouse & technica rainer of TX HUB's & , universites, i SBA SBDCs, Federal PTACS, hospital disricts, prime contractors, . involved In TX Procurem
1421610299700 BRAVEHEART INVESTMENT GROUP, LLC _ Willam Wallace £524 HIGHWAY 6 NOI HOUSTON ™ 77095 wm-wallace@hotmai.com 832-798.4159 Real Estate and Consulting inclucing prop gemen, constructi
1800968538100 BRICK PAVING PLUS INC Angel Granados 2039 HWY 21 EUNIT. PAIGE X 786590245 pavingplus@solcom 512:535:8088 Other Services including LegalServces
1202322826000 {0180 CREEN TREEAND AMBROSNO/OWNER CONSULTANTS 3208 # AUSTIN ™ 78748 treetalkusa@yahoo.com 5129224649 FULL SERVICE TREE CARE COMPANY, CONSULTING AND PRESERVATION. CERTIFIED ARBORISTS, CHEMICAL APPLICATOR & CERTIFIED OAK WILT SPECIALIST. DIAGNOSIS AND FULL RANGE OF ARBORICULTURAL PRACTICES. PROVIDES LARGE VARIETY OF TREE NURSERY STOCK FOR INSTALLATION.
1741638075700 CONDE, INC. CONRAD CONDE 6080 SURETY DR SUIT ELPASO T 792052065 cconde@condeinc.com 915:592.0283 ENGINEERING, PLANNING, SURVEYING
1752219239600 CRAIG DESIGN GROUP INC Ioene craig 1914 STALLION CIRCL ROWLETT ™ 75088 offce@ccgland.com 972.463.4251 CDG is a North Texas Landscape (0B & HUB) in 1986, design visualiztion art igation design (LEED, LID, iSWM) for nationwide, public, pivae, federal state, muricipal infrastructure.
1845017247700 D & D MAINTENAN Deircre . Gilbert 7019 BREWSTER LN, MISSOURICITY  TX  77459-1743 General Construction Repair, anitorial and Consuling
1274109336800 DAVID MCCASKILL DESIGN GROUP, i McCaskil INC,620 SOUTHLAK SOUTHLAKE  TX  76092-6236 jil@cmecaskildesign.com 8172352069 Landscape Architecturaldesign firm
1844457046300 DCA CONTRACTOR LLC 0/ bora Candia 12041 SILVER LINING, SANANTONIO T 78250 info@deacontractor.com 210901059 A ang of ervicsin el onsiutionneeds g but ot e, ofbldngsrures,estoraingand llowing thegidelnesfor Win  timely manner.
1452754585200  DEFENSE CONSULTING SERVICES, LLC  Richard G Terrell 615 ROLLING GROVE, SAN ANTONIO  TX 78253 richard 2108455457 offce
46986400 DIRECT LINE TO COMPLIANCE, INC.  Monica Brown Adecka 9555 W SAM HOUSTC HOUSTON X 770992132 monicabrown@dizc.com n37713522 Cx , Operationsl Technoloe Software o and Coml alorCodelT &
1201357471500 £GS RESEARCH & CONSULTING ESTER SMITH 6106 LEDGE MOUNT AUSTIN ™ 78731 egs@prismnet.com $12.467.4807 CONSULTING, MANAGEMENT CONSULTING, MARKET ANALYSES, PROGRAN EVALUATION
1742939459000 ENVIRONMENTAL SURVEY, INC. Ingrid Karkins 4602PLACDPL,  AUSTIN T 787315515 ingridKarklins@envirosurvey.com 512-458-8531. ECOLOGICAL RESTORATION, ECOLOGICAL CONSULTING, NATIVE LANDSCAPES, WETLANDS, ROCK WORK, LANDSCAPE DESIGN SERVICES, TRAILS
1471990463400 GREENWAY STUDIO, LLC. Luis F Terrazas B170UVEAVE,  ELPASO rx 79901 luis@greenway-studio.com 915.471.3449 Landscape Architectural Services
1464129350200 HPG DESIGN GROUP, LLC Hilda Garcia 703 SAN PEDRO, STE SANANTONIO  TX  78216.6202  hilda@hpedesign.com 2103323267  Architectural(except andscape) design service, nterior design services
1843650445200 K HARRIS & ASSOCIATES, LLC Gregory Harris 3411INWOODCY, ROUNDROCK  TX  78681-1057 GregHarris@IKHarrisAssocites.com 5128448352 K Harrs & mal d isa o aborat v
LoieseEss00. KO ASOATES PGB PTG iSRG ST MDD T 757054617 ely@ldkmsocitescom 525555001 anscape ctiecuread g
1751970215700 LEONARD TECHNICAL SERVICES,INC.  Pres./WILUIE LEONARD x203 P.0.B0X33229,  FORTWORTH  TX 761623229 wleonard@itsdesign.com 8173327913 LANDSCAPE ARCHITECTURE/IRRIGATION CONSULTANT SERVICES & GREEN DESIGN SERVICES - LEED ACCREDITED
1760104004500  LESLEY & ASSOCIATES, INC. Patsy A Lesley 3800 BUFFALO SPEED HOUSTON ™ 7709 ssteward@lesley.net 713:850-9240 Facilty Relocaton Management
1752014951300 LINDA TYCHER & ASSOCIATES, INC.  CEO/LINDA TYCHER SUITEV, 11411 NORTF DALLAS ] 75243 Iycher@airmal net 214.750-1210 LANDSCAPE ARCHITECTURE
1203155877300 LRI RESEARCH & CONSULTING Owner/LAURENJAHNKE 23 LONE OAKTRAIL,  SUNSETVALLEY T 78745 _lauren@riconsulting.com 512-899.8644 HEALTH POLICY RESEARCH, REPORT WRITING, GRANT WRITING, & CONSULTING.
1760451180200 M2L ASSOCIATES, INC. Daphne Lynn Mauer 8955 KATY FWYSTE 3 HOUSTON TX 770241626 dmauer@m2lassociates net 713.722.8897 LANDSCAPE ARCHITECTURE, LAND PLANNING, CERTIFIED ARGORIST, LEED AP, URBAN PLANNING
1261476339400 MALDONADO-BURKETT, Lp Ramon Mialdonado 2312 WESTERN TRAIL AUSTIN TX 787451678 ramon@maldonado-burkett.com 5129161386 Architectural/Engineering and Surveying,
1800122273800 MARQUEZ NURSERY Salvador L Margue: 3428 N BUENAVISTA. LAREDO TX 780431017 marqueznursery@yahoo.com fand fgation maintanence,sprinki
s AT NOLCONUTINGE o VRO TOIEH T e Mehdpanbnepgrati tesmbses g s snd o
sassso0 evCALAUDITCONSULTAIT e 47 Minos PRI SNAMONO TN 750 MEOAUDMBSKGIOMLNET 310451167 NEDIALCOTCONTANMENTIVEDICA LG
1454106954900 MINKHAN ARCHITECTS PLLC MahbubaNahid Khan 219 BRITTANYOR,  COPPELL TC 750193652 mkhan@mnkhan.com 9727400783 Mnkhan Architects PLLC i a Dllas Fort Worth based firm. Our services AND PLANNING INTERIOR DESIGN SUSTAINABILITY CITY of DALLAS GREEN BUILDING CODE REVIEWER
1472707947800 MUTUAL ENTREPRENEURIAL CONCEPTS _ HOLDER, SHELDON 3234 UPLAND SPRING KATY X 774934445 sheldonsholder@gmailcom 832-464-4898 Consultng
1742233674700 MWM DESIGN GROUP, INC Pete Warner 305 € HUNTLAND OR, AUSTIN X 787523736 petew@mumdesigngroup.com 512.453.0767 Since 1980, MW , architecture, fand hitecture, and permitting o publi fient : and bulding
1471614573600 OPEN AIRSTUDIOS, LLC Angela Moncygemba 2310N100P 1604 W SANANTONIO  TX 782484512 angelam@goopenar.com 210:908.6736 Professional Landscape Architectura design firm.
emosn esrsonsscnrers e PEDNUBORAY o 0 sesrapatmencn osson s AT -~
1844165349200 PEACE OF MIND GROUP, LLC RANDY STANG 16217 WRANGLERRD ROSHARON X 775637317 RSTANG@TPMMG.COM 7134442770 Contract management and consuiting
1760775935800 PLAGAR ENGINEERING LLC president/ Placdo . GaI€3, o6 60 30711155 M BROWNSVILLE  TX 785233071 plagar@sbeglobal.net 956-550.9995 Civi Engincering Consultant, Constructon Management
1751533409600 PURDY-MCGUIRE INCORPORATED  CAMILLE BARTON/CEQ 17300 DALLAS PKWY  DALLAS TX 752481147 CBARTON@PURDY-MCGUIRE.COM 9722395357 MECHANICAL, ELECTRICAL, PLUMBING ENGINEERING; ENERGY MODELING; LEED DESIGN; ASSESSMENTS;
1861105673200 QUICK RESPONSE SYSTEMS, INC presen/OAVIDO 701DALWORTHST, GRANDPRAIRIE  TX  75050-5544 YINKA@QRSYSTEMS.COM 9722639111 Informativon Technology Consuling:Systems Design and Integration, Network Solutions, Server Configuration, System Building and Fixing, Domain Sale, Hosting and Design
1830644052200  RESILIENT OAK CONSULTING, LLC  Elzabeth Kertesz PO.BOX 147, HELOTES X 780235886 elizabeth@resiientoak.com 210303-1107 Other Scienifc and Technical Consulting Services, Temporary hlp services, T
1471505360800 SAM GARCIA ARCHITECT, LLC ise Grzzel 2005 107H ST.SUITE | MCALLEN X 785014800 as@samgarciaarchitectcom 956-631.8327 Professional, ull service architectural design irm: construction ties, Counties, St of Texas, Fed. Gov'. a provided
1475603440200 SAYLEE GREER, LLC Christopher Greer A187STAHLAD,  SANANTONIO  TX  78217-1609 Chris@SayleeGreer.com 20320272 Desin/oukd andape mehmecre i o Commrcuon o mlods Demelo, e st e slaig. i o . , outdoor audio/sideo, pools, atio covers and accessory buidings.
1473978979100 SMITH AND ASSOCIATES LLC REGINA V. ADAMS 7.0.50X 142092, AUSTIN rx 78753 doasmithandassociates @gmail.com 512.947.6349. Administration DBAOf contracts / Consuiting
1832284188500 TANGLEWOOD SERVICES, LLC Eric Oscarson 1414 ALDERWOOD DI SUGARLAND  TX  77478-6023 com Landscape  Urban Forestry planning, design,
1471775914700 THE ARBOR EXPERTS, LLC Roclo Jasso 9075, FRIENDSWOOL FRENDSWOOD  TX 77546 rjasso@thearborexperts.com 2817205055 e tree remova, ‘o residentilcustomers. We ls doland claring.
1821699808000 THORNSCAPES, LLC RENEE BEVIRT POBOX 440052, HOUSTON TX 772040052 INFO@THORNSCAPES.COM 2815200250 Wholsle i or ety hedges. ardythoryrative planis it beout bitat and improve pile Consulting, design,
1208763967500 THR ENTERPRISES, INC. Samuel Eaton 1300 MCGOWEN STR HOUSTON ™ 7700463 g Construction M e ianageren Senices, Basness Consling, nd Property Maragament/Steet Swecping and Gaf Removal
1471634368700 TREST CONSTRUCTION LLC rad lohnson 6351 PRESTON RO STI FRISCO TX 750345892 biohnson@trestcon.com 2 orractng el eror construction. Commercial Construction Managemen.
1331096652100 TRINITY LANDSCAPING, LLC Lynette Fisher POBOXS1935,  DENTON X 762061935 Lmfisher@verizon.net 940-383.8258 Landscape instalaton (residential & commercial maintenance, repais, P tone work, tree plant & ce removal,landscape & rgation design
i o
TRITON Andrea (Andi)Binion POBOX17S5,  ROCKPORT TC 783814755 abinlon@tritonen.com 3612057655 Environmental Consulting and Regulatory Support
1753044081100V & V SERVICES,INC. Linda Darden-Verhovshek PO BOX 118112, CARROLLTON T 0L UANDVENTARSES@TX A COM - rosion Contro - Storm Water - Contract -purch proj - oo
1271577505700 VERDANT ASSOCIATES, LLC S.Tyson Scott 26310 OAK RIDGE DR, THE WOODLANDS TX  77380.3777 tx@va VERDANT i  lan: it we creativ
IEUASILIE00. VSTAVERDE LNOSCAP N MIGUEL RODRIGUEZ 12N 16THST, NA o s vmaverde\ﬂnds:anE@hclmawl com 95650 7361 PROVDES LAV ARETRACTOR NOWINGRIGATION SYSTEVS W LADSCAPE CONSTRUCTION A0 DESGNS 40 THE APPLICATION OF CHEMICALS INCLUDING FERTILIZER HERBICIDES AND PESTICIOES, TREE TRIVMING & ALL RELATED LANDSCAPING SERVICES,
1263679313000 WATEARTH, | Jennifer Walker POBOX10194  HOUSTON TC 77206019 sales@uatearth.c i Engineering Firm specializing in (od Contro, Training
483882020000 W IVESTMENTS, 1C Fred Washington POBOX 231, Voress D 774100251 ifogumimentmensiceon 7155206055 el Ea an Conurg e psiness o property mensgemers, conmucnon,znd remodeing.
1814461148200  XYPLES, LLC ‘Tochukwu Okonkwor 7600 CHEVY CHASE D AUSTIN TX 787521581 tokonkwor@xyples.com 404-488-8811 We are a Small Business that has past experience of supplying IT and Non-IT d installation | State, City, and Cc
151183838600 ko ANDSCAPING ANDLAWN g1 pan 1801 E 51T ST #369, AUSTIN TX 787233434 info@yarrowlandscaping com 512.694.7392 We specialize n affordable landscape design and instalation. Xeriscapes, Rock work, Erosion Control, Construction, Hardscapes, Decks, Fences, Retaining Walls, Welded Walls, Native and Adaptive Plants, Irrigation, Masonry
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1272866991700 BIG D TRACTOR CO,, LLC DBA Carlos Gomez Il FONTERA EQUIPMENT DONNA TX  78537-2986 gomezent@msn.com 956-464-0123 Big D Tractor Company, LLC dba Frontera Equipment / Blue Cat Rental I quipment sales and customers worldwide. Our inventory carries primarily Caterpillar machinery.

1263718834800  BULLCHASE, INC. Marianne Galea 3000 POLAR LNSUITE CEDAR PARK TX  78613-3025 marianne@bulchase.com 888-558-2855 Bullchase, Inc. s a value added reseller of Maintenance, Repair & Operations (MRO) products.

1473462668300  CHIEF LONG KING RESOURCES, LLC Craig Williams, President PO BOX 239, LIVINGSTON TX 770603315 cwillams@longkinglic.com 936-570-6054  Chief Long King Resources, LLC is a Native company falizes in the construction and project management of commercial,industrial and public projects. As well as self-perform multiple aspects of civil construction.

1900996325700 COMMERCIAL VEHICLE LEASING, LP.  Ed Cain 2730 N STATE HIGHW) GRAND PRAIRIE  TX  75050-6409 ecain@dmautoleasing.com 214-412-1656 Commercial car, truck sales, and leasing.

1464568674300 CARYN THOMPSON POBOX 1100, ILLTOP LAKES X 77871-1100 CARYN.THOMPSO| om EQUIPMENT RENTALS

1320444820600  DIAMOND SOLUTIONS, INC. Jim Butler POBOX 957, GHES SPRINGS  TX  75656-0957 jr@DiamondSolutionsinc.net 903-636-3232  Equipment to respond to emergencies such as forest fires, hurricanes, tornadoes, earthquakes, etc. Also can bid general commodities.

1821097568800  DINA CONTRACTING RESOURCES, LLC  Jennifer Acosta 12235 VANCE JACKSO! SANANTONIO  TX 78230 acosta@dinacontracting.com 210-504-6422 construction equipment rentals and construction material sales

1901025179100  EARTHCO LANDSCAPE CONSTRUCTION  Heath Williamson LLC,4500 WILLAMS  GEORGETOWN  TX 78633 earthcolc@aol.com 512-818-7015 landscape/irrigation/design/drainage/erosion control supply & install/dirt work/ Jeoncrete retaining walls/tree y equipment &

1812918135200  FOUR STARS AUTO RANCH Michelle Comer 2730N.HWY360,  GRANDPRARIE  TX 75050 mcomer@dmautoleasing.com 940-215-0937  Auto Dealership-Vehicle sales and service.

1812904071500  FOUR STARS DODGE CHRYSLER Michelle Comer JEEP RAM,2730 N. HW GRAND PRAIRIE  TX 75050 mcomer@dmautoleasing.com 940-538-4400  Auto Dealership-vehicle sales and service.

1352363042700  FRANK'S TRUCKING DAVIDF. HICKS POBOX377, BECKVILLE TX  75631:0377 frankhaulséu@gmail.com 903-694-3847 Dump trucking - hauling dirt, rock and asphalt.

1824375465400  HARRIS TRUCKING SERVICES, LLC Anthony Harris POBOX677, DIANA TX  75640-0677 bdimjz@aol.com 903.738-4003  Earthwork,Base and Subbase,Hauling

1208014285900 ) & J EXCAVATING & MATERIALS CO. Jesse Martinez 4236 N US HIGHWAY € CRYSTALCITY  TX  78839-1621 jandj@jexcavating.com 830-374-5262 Services: site/Earthwork-with heavy eq. Parking lots, striping, hauling of sand/gravel, aggregates, trenching, install septic systems, products: bitumen asphalt,limestone base, caliche, river rock, topsoil,red clay, masonary, plaster,and utilty sand
JACKSBORO FM, LLLC. DBA FOUR STARS §

1812773089500 oo JERRY HADDAD 2730 N STATE HIGHW) GRAND PRAIRIE  TX  75050-6409 JHADDAD@DMCOMMERCIALCOM 817:509-8840 Vehicle sales.

1823672219700  KENNICK SERVICES, LLC Gregory Cambron 9606 CHADDINGTON € TOMBALL TX  77375:3391 kennickservices@yahoo.com Industrial

1833570789100  KLH EQUIPMENT, LLC Michael Huffman 11944 QUAIL CHASE,  LUMBERTON TX  77657-8857 michael@klhequipment.com 409-658-5993  Equipment and Tool Rental

1262089115500  MOZIANO GROUP LLC Uche Mozie 3427 DUPLIN CREEK D KATY TX 774946334 mozianogroupbids@gmail.com 281702-9115  shipping from any location nationwide, van rentals in Texas

1823904636200  OPIFEX LLC Stefan Gresham 9705 BECK CIR, AUSTIN TX  78758:5403  sgresham@opifexenterprises.com 512-808-8613 General Construction Equipment Rental

1742160500100  SIERRA MACHINERY, INC. Sales Coordinator/Adria Ayon 939 HAWKINS BLVD,  EL PASO TX 799151202 aayon@sierraelpaso.com 915-772.0613 Sales, Rentals and Service of Heavy Construction and Industrial Equipment.

1208763967500  THR ENTERPRISES, INC Samuel Eaton 1300 MCGOWEN STRE HOUSTON X 770046308 1l Construction Waste . Business Consulting, and Property Management/Street Sweeping and Graffiti Removal

e T 1111 WEBSTERST,  LONGVIEW TX  75602-5044 tstauts@sbeglobal.net 903-576-7000 Material hauling, dirt, sand gravel, asphalt, etc. Loading trucks, bobcat clean ups, excavation and light dozer work.

1752343650300  VEHICLE LEASING LP DBA D&M LEASING  Jerry Haddad 1400 W 7THSTSUITE: FORTWORTH  TX 761022625  jhaddad@dmcommercial.com 817-461-9688 Passenger Car Leasing

1814461148200  XYPLES, LLC Tochukwu Okonkwor 7600 CHEVY CHASE DF AUSTIN TX 787521581 tokonkwor@xyples.com 404-488-8811 We are a Small Business that has past experience of supplying IT and Non-IT product, services, and installation to the Federal, State, City, and County Governments
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1842502236700 19 ROZEZ LLC Raushanah Shahid Bashir 21500 PARK ROW DR,; KATY ™ 770494913 L shahid@email.com 19Rozezis a mult in landscaping, dients that envi enrich and empy
1320491102100  ABESCAPE LANDSCAPING LLC ABRAHAM HERRERA 1440 CORONEL,  ELPASO TX 799286023 MGALLEGOS@ABESCAPE.COM 515.307.2645. LANDSCAPING SERVICES, RRIGATION PROJECT CONSTRUCTION ; WATER SYSTEM BALANCING AND TESTING CONTRACTORS
1752579021200  ACE CONTRACTORS, INC. :A’:Zi:':r: Royalene $0 80X 262, SANAUGUSTINE  TX 759720262  acecontractorsinc@yahoo.com i drailculvert work, dit hauling,equipment haul hoe, 3 insulation and potty rentals, small tree trimming and stump grinding
1752966405800  ACUMEN ENTERPRISES, INC. Wayne Boyter PO BOX 673, DESOTO ™ 751230673 cume Mechanical HVAC & mechanical insulation, & general construction
1571210219100  ADK ENVIRONMENTAL, INC. ADK Services 16434 FM 630, ODEM TX 783704112 skastner@adstormwater.com 3613644435 We offer a ull ange of construction, remediation, repair, maintenance, and regulatory compliance assistance to both the public and private sectors; boring services, it stations, waterlines.
i
1742592726000  ADVANCE LANDSCAPE DESIGNS :;azz::guﬂ::&m"“ 13523 POND SPRINGS AUSTIN ™ 78729 vincent@aldaustin.com 5129188009 LAWN MAINTENANCE, LANDSCAPE, IRRIGATION, STONE WORK, FERTILIZATION, EXCAVATION, TREE CARE & PRUNING, SOIL CONDITIONERS, NURSERY (PLANTS) STOCK, EQUIPMENT & SUPPLIES, SEED, SOD, SOIL & INCULLANTS
1462061957800  ALL MATERIALS CONSTRUCTIONLLC  Darryl McBride 1532 LORELEILN,  NEWBRAUNFELS ~TX 781303224 in building also roads and bridges Lawn d anitorial Cleaning, sriping paving,painting fencing,concrete,roofing,floors
1830850762500 ALPC, LLC Mbr/J. Americo Rovelo 6738 SATSUMA DRIVE HOUSTON ™ 77041 alpctx@comeast.net 713-896-0778  Commercial Landscape & rrgation construction, maintenance and services.
Managing Director/Rol
1320546968000  ALPHA LANDSCAPE, LLC R:y':g o Director/Rolando o0 g 2307, ANGLETON TX 775162307 Rolando Reyes@hotmail.com 979-236-8734  Landscape Services, Design and Land Leveling. Stone Material, Mulch, Soils, Plants. Fencing, Ground Maintenance, Debris Removal, Tree Removal. We also provide office supplies
1753109350200 ALTECA, LLC. DBA HILCO Allan Crockett 25691 ALTAS PALMAS HARLINGEN TX 785526370  alteca@hilsport.com 956-423-1885  Industrial, Agricultural, Marine, and Recreational Cover and Custom of hunting rts bags and cases. Custom Sewing,
1473414446300  AMARILLO GRASS MASTERS LLC Faruk E. liwa 5600 BELLSTE. 105419 AMARILLO ™ 79109 Landscaping Commercial & Residential.
1760400206700  AMERICAN REMEDIATION OPTIONS, INC. - Douglas Wall P.0.BOX8028,  LUMBERTON TX 776570028  dwall@gtr.com 409:899-4744 _Erosion control; landscaping; grass mowing
1833547607500  AOE1UMMAHCORPORATION LLC FATIMA HALIM 5500 BAINBRIDGE DR, ARLINGTON TX 760181887 ASKHalal Lands dening, lawn ca
1812722740500  ARCHER BUSINESS SERVICES, LLC MICHAEL JORDAN PO BOX 41646, HOUSTON TX 77201166 ARC com Bulllng  ground maienance nclucingjantoria nd commercal ceaning servies
1473930795800  B&T DEPENDABLE SERVICES Anthony Johnson 1130HAMPTONST, SANANTONIO  TX 782103350 btdependableservices@gm: 210901:9434 Offering hardscaping, irigation, and janitorial services, etc
1371753620900 EB WN CAREAND LANDSCAPING, o i arl Batles 1409 RUTHERFORD DF MESQUITE TX 751496227 beblcls1409@aol.com 2143156268 We p ping and wellas make ready’s, painting, sheet rock and tree/trash removal
1834652611600  BALLEW CONSTRUCTION, LLC A Robert Ballew 6922 CHAMPION TRL, KATY T™X 774932084 Bl General contractor of i and buling costructon
1751982776400  BARFIELD ENTERPRISES, INC. James k barfield PO BOX 218, NEWBOSTON ~ TX 755700218  kbarfield75@aim.com recycling of ferrous ock crushing and material preperation demolition agricultural services ground maintenance fishery & trapping including aquatic
1030503577500  BCLED SERVICES Paul McGregor 17424 W. GRAND PAR SUGAR LAND TX 774792564 info@bcldserviceslic.com 281-986-9656 _Parking Lot Paving & Construction Remedehng (Excluding HVAC, Plumbing, & Electrical)
1760097451700  BERKELEY OUTSIDE SERVICES, INC. ::e Z’y"/‘;";fw Morow 1276 COXRD, CONROE TX 773857320 info@berkeleyservices.net 281-367-0276 Commercial outside services and maint including striping; outdoor repair and installat halt repair; g washing; landscaping; tree services; irrigation; and Christmas ights
1820734508500 BLAIR WILDLIFE CONSULTING, LLC Jennifer Blair 3815 DACY LN, ke TX 786404403 Jenny@blairwildiife.com 5124159772 Land, wildife, and environmental consulting
ISZ0904SEEA00  REWSTER ENVIRONNIENTAL Bianca Brewster QUALITY SERVICES, LL( LAREDO TX 780457893 brewstereqs bianca@gmail.com 956-898-2886 Environmental Consulting, Mold Inspections, TCEQ Compliance Assistance, Indoor Alr Quality Assessments, Wetland Delineations, Hazardous Materials C fety Trainings, it t
1800968538100  BRICK PAVING PLUS Angel Granados 2039 HWY 21 E UNITE PAIGE TX 78659025  pavingplus@aol.com 512-535-8088 Other Services including Legal Services
SROOKWAY HORTICULTURAL SERVIE:
1760584036600 b o s, LaRonda White 7935 FAIRBANKS WHIT HOUSTON ™ 77040 Iwhite@brookway.com 713-466-1420 Irrigation Services & Plant Rentals
1742911831200 CANTU CONTRACTING, INC. Teresa Cantu 396RABLERD,  SANANTONIO  TX 782215270  cantuconl0@cs.com 210627-2970  Landscaping services (except planning)
1752850965000  CARTER CONSTRUCTION Presidre/CINTHA CARTER 9720 CAME GOWIE W 1 WORTH ™ 6116 ccarter@carterconstructioncompany.com 8172443622 GENERAL CONTRACTING EXCAVATION, GRADING, UTILITIES, AND CONCRETE
1462408032200  CLEAR CHOICE LAWN CARE, INC Amy Thie 12549 STATE HIGHWA TYLER TX 757048021  clo@cclcnet 903-312-8288 Drainage Installtion of Sod Lawr nce New Construction Landscape and Irrigation Installs Retaining Walls, Stone Paths, and Patios Sprinkler Repair Sprinkler System Installs Weed Treatments and Fertilzation
1820825912900  CLIFTON FIX & RENT LL res Adie Fouts 1607 COUNTY ROAD 5 HICO TX 764573117 cliftonfixandrent@gmail com 254.366.7500 Supplirofbulding Spples. Constucton ncling but ot Imited o foning, concrete, andscaing, welding,aroson contol, waocwerking,fnéhes nd demolton
138 COLORSCAPES OF HOUSTON GREGORY CARMONA 2010 RIDGEWOOD,  MAGNOLIA TX 773544905  cscapes_jnf@myccinet 8324559028 LANDSCAPE DESIGN & ARCHITECTURE
1271016971000  CONTRACTORS CORNER LLC Eduardo Garcia 5804 BABCOCKRD #3/ SANANTONIO  TX 782402134 agarcia@concorusa.com 210462:3110. remediaton, commercial jnitorial srvics, construction cleanup, flor care, 8 , power landscaping, fencing
1471295491700  COPIOUS OPERATIONS, LLC Katherine Whitaker 4500 WILLIAMS DR. SU GEORGETOWN  TX 78633 Commercial (Ieamng, Janitorial, offce cleaning, cleaning, trf & lawn t, mowing, aquatic care, pool maintenance
1813315653100  CORNERSTONE MAINTENANCE & Luke Billot LANDSCAPING, LLC,131 SOUTH HOUSTON  TX  77587-4042 t
1751904134100  CORSICANA GERANIUM GARDEN Arnes purdy PO BOX 1871, CORSICANA TX 751511871  ames@geraniumgarden.com 9036504240 LANDSCAPING SERVICES
1752219239600  CRAIG DESIGN GROUP I Jolene Craig 1914 STALLION CIRCLE ROWLETT ™ 75088 office@cdgland.com CDG s 2 North Texas Land: firm (DBE & HUB) founded in 1986, focused on sustainable/resilient urban design, visualization art, irrgation design (LEED, LID, iSWM) for nationwide, public, private, federal, state, municipal ifrastructure,
1272568761500  CUATRO GALLINAS HOLDINGS, LLC Partner/Patricia E. Cox 1769 M 536, PLEASANTON TX 780646373 pat@legacyturfgrass.com 8305704600 Landscape & Irigation Services. Sod installation services. Sod provider.
CUTTING EDGE IRRIGATION & LAWNS,
1813546715900 Spencer Holcomb 21230 COUNTY ROAD TYLER TX 757083010 spencer@ceirrgation.com Lawn Care Maints d Services,Irigation Instal d Repair, Landscaping, Tree Trimming, and Pesticide
1844497046300  DCA CONTRACTOR LLC CE0 / Dora Candia 12041 SILVER LINING, SANANTONIO X 78254 info@dcacontractor.com 210-901-0696 A range of services in the all construction needs including but not imited, of building structures, restorating, and following the guidelines for in preserving. Allina
1831570456100  DEELESLIE LAWN SERVICE, LLC Deon Hogan 314 £ HIGHLAND MALI AUSTIN TX 787525732 desleslie.dh@gmail.com 5127921259 Landscaping services
1273851502700  DIAMOND M FIELD SERVICES LLC Meagan Cumberland 3168 NIH-37 ACCESS, THREERIVERS X 78071 Pipeline Right of Way Mowing, Seeding and Maint il Seeding Erosion Control, Turf Matting. Light Dirt Work. Trucking, Agaregates
1262462753000 DOWNING EQUIPMENT SALES Robert Downing PO BOX 532, EDCOUCH TX 785380532 downingsales@aol.com 9567205782 Downing Equipment Salesis a for specialty s and attachments. We can outfit alltypes of tractors, backhoes,and skidsteer loaders etc. We carry everthing from asphalt working equipment to our famous Guard Rail mower
1824203057700  DRAGONS CONTRACTOR SERVICES,LLC  Luis Mondragon 2703 STATE HIGHWAY HOWE TX 754594511 luis@plantcareco.com 214-607-5871 Landscaping Construction, Maintenance, Acreage Mowing, Tree Pruning, Irigation, Drainage, and Related Jobs.
DYNASTY ENVIRONMENTAL AND
1823710696000 7L QuaTerrial T Hughes ‘GROUP LLC,2107 ROLL PEARLAND TX 775811421 quaterrial hughes@dynastyenvironmental.com 7138269705 Dynasty provides , waste t, industrial services, remediation, land: d trucking services.
1901025179100  EARTHCO LANDSCAPE CONSTRUCTION  Heath Willamson LLC,4500 WILUAMS GEORGETOWN ~ TX 78633 earthcolc@aol.com 5128187015 &in i i ining quip
1452580044800  ECO BRIGHT SOLUTIONS LLC Adolfo Hellmund 3206 SAN SEBASTIAN, MISSION TX 785720537 ar@ecobright-solutions.com Right of Way Cleaning Pressure Washing. Fleet Washing. Pest Control.
1820969765700  EISCHEN'S GENERAL CONTRACTING, LLC  Ava Sharifian 1101 RIDGECREST DR, AUSTIN X 787462311 tim@egeatx.com 512-949.9890 Special Trade Construction
1200290576300  ELITE TURFCARE GROUP, LLC Pres /Vicki Harkrider P.0.BOX170640,  AUSTIN ™ vicki@eliteturfcare.com 5123107320 Landscape, Athletic field and artfcia grass services.
1473345335200 LK RIDGE CONSTRUCTION, LIMITED  RHONDDA COTTEN LIABILITY COMPANY, 4! WIMBERLEY TX 786763639  RHONDDA@ELKRIDGECONSTRUCTIONLLC.COM 5128459000 Short directional utlties iy,
1742939459000  ENVIRONMENTAL SURVEY, INC. Ingrid Karklins 4602PLACIDPL,  AUSTIN TX 787315515 ingrid.karkiins@envirosurvey.com $17.458.8531  ECOLOGICAL RESTORATION, ECOLOGICAL CONSULTING, NATIVE LANDSCAPES, WETLANDS, ROCK WORK, LANDSCAPE DESIGN SERVICES, TRALS
1752404931300  ETEX ENVIRO-CARE, INC. VP/Pamela F. Schulz P.0.BOX8174, TVER TX 757018174 pamelaschulz121@yahoo.com 9035342800 landscape services
1824251857100  EXCELSIOR DESIGN & CONSTRUCTION LLC Anna M Mandea PO BOX 136, LOS FRESNOS X 78566-0136 Services including construction of Sidewalks, Pavement, Hardscapes, Landscaping, Irigation, Swimming Pools, Park Faciltes, Trail Systems, Drainage and other Exterior Construction
1463636293200  EXTERIOR SCAPES BY SOUTHWEST, LLC  Anthony Hutchison 4241 PURDUE STREET, HOUSTON ™ 77005 hutchison@swat4241.com 7136640363 Lawn Care Maintenance Services
1824539422801 FAIRMONT LANDSCAPING COMPANY  Johnnie V. Martinez P.0.BOX7459,  CORPUSCHRISTI  TX 78467 ironman33.v@gmail.com 3612151422 Sod Mow, edging, tree trimming, fence installation,  planting, mulching and roadside maint
1742864852500  FAIRWAY LANDSCAPE & NURSERY, INC.  Estela Garcia-Perez 12850ROBERTGLN, SANANTONIO  TX 782522500  estela@salandscape.com 2104336000 COMMERCIAL LANDSCAPING AND IRRIGATION AND GROUNDS MAINTENANCE MANAGEMENT COMPANY
1811083233600 FCD CONSTRUCTION CONSULTANT'S INC. - Owner/Carl Alexander 7338 ENCHANTED CRE HOUSTON ™ 77433 faithconstruction. demo@gmail.com 8328914738 Land clearing, demolition, asphalt paving, concrete, commercial and residential construction.
1821265504900 FIGS UNLIMITED INC. Christine Figley POBOX100805,  FORTWORTH TX 761850805  christine@wforks.com 817.953-6800 West Fork Landscaping is a woman-owned business based locally and servicing the Dallas and Fort Worth Metroplex. We provided design, installation and irrigation services.
1752858337400 FIVE STAR LANDSCAPE & IRRIGATION :Z’S";KM""""'“" > 2200 NORTH FM 157, VENUS ™ 76084 sadiq14723@hotmail.com 9723668246 General contrator, concrete(Parking lot, foundations, curb & gutter, retaining walls)grading, utiltes, eroision conrol, landscape &rrigation, hydromulch, seeding and sodding
1900652381500 FOUR SEASONS CUTTING Juanita Harrison 3722 TRI CITY BEACH F BAYTOWN TX 775238725  Shrimpsurfer@gmail.com 7138293741 Tractor mowing Brush clearing Land clearing Lawn care
1824818135800 FOXHOLE TRENCHING LLC Shawn Christian Vernon 2221 JUSTIN RD. #119. FLOWERMOUND ~ TX 750284848 shawn@foxholetrenching.com 469-369-5360 Trenching Services, Irrgation Systems, Sod & Hydromulching, Fencing
FRONTIER PAVING & CONSTRUCTION,
1834100971200 ‘Abraham Figueroa Jr 1716NPORTAVE,  CORPUSCHRISTI  TX  78401-1620 frontierpaving19@gmailcom 3615100376 Asphalt Paving, Concrete Paving, Site Work, Seal Coating, Striping, Dumpster Services, Utiltes, Portable Bathrooms and General Construtction.
1272425295700  FRONTLINE SUPPORT SOLUTIONS, LLC  President/Jose M Perez GLI4WINDYFRST,  SANANTONIO  TX  78239-3205  todhiambo@frontinel.com 210.630:6750 Frontine SupportSoluions, LLs s general contrctor specalsing ncommercialsnd ndusts onsruction. Addiionally, e proice fcity support senicest lrge commercal and ndustril parks,and millrynstallions,
1270073833400 G & S ENVIRONMENTAL SERVICES Owner/Garry T. smith 11203 LILLEUX ROAD, HOUSTON TX 77067-3909  gtsmith12@sbcglobalnet 281447-9911 Water training . Water and waste and
1611549619800  GARDEN OF GETHSEMANE NURSERY &  MICHEAL ALFRED LANDSCAPING, LLC,18 BEAUMONT TX 777051822 michealalfred@sbcglobal.net 409-813-1866 COMMERCIAL LANDSCAPING, LAWN MAINTENANCE AND NURSERY
1270629768100  GEORGE MEEKS LANDPRO, INC. George Meeks 10655 BAMMEL NORT HOUSTON ™ 77065 office@landproinc.net 2815917372 Landscape Construction & Maintenance
20683382600 GRAND LANDSCAPES, LLC Stephanie Harris 5800 RANDLERD,  GRANBURY TX 760492220  stephanie@grandiandscapeslic.com 817-894.0401  landscape, hydromulch, irrgation, natural turf athletic ields
1742392069700  GREEN TEAMS, INC Diana Gallagher 731 INDUSTRIAL BLVD BRYAN TX 778032016 diana@greenteamsinc.com tallation and d
1853650150700  GREENLIST SERVICES LLC bri Henry 3131 MCKINNEY AVE.  DALLAS TX 752042456 bids@greenlistservices.com 972:656-8241  Commercial Landscaping, grounds maintenance, litter and debris removl.
1020668556100  GUERRA CONSTRUCTION COMPANY  Richardo . Guerra 6700 N MILE 3 AND A | WESLAC ™ n_guintanilla@yahoo.com 956-968-6773  FENCING; LANDSCAPING; MINOR STRUCTURES; PAINTING; TRAFFIC CONTROL Devices.
1742733359000 GULF COAST CONTRACTORS, INC. Charles Crockett 25691 ALTAS PALMAS HARLINGEN TX 785526370  info@gulfcoastray.com 956-412-6384 Landscaping/Irigation/Construction & Maintenance, Tree Relocation, Tree/Paim Nursery, ROW Mowing & Litter Pick Up Hydro-seeding, Erosion control, Dillseeding
1203305755000 HEWETT'S LAWN SERVICE Cathy Hewett 197 TRIGG RD, BASTROP ™ hewettcathy@gmail com 5122840178 LAWN AND LANDSCAPE SERVICES
STEPHANIE
1760497 HLS ENTERPRISES OF TEXAS, ING 4600 WRIGHT ROAD,  STAFFORD ™ 77477 STEPHANIE@HLStexas.COM 281494-1818  Landscape Maintenance and Construction
/60497960300  HLS SES OF TEXAS, INC. CHRISTISON/PRESIDENT 600 WRIGHT ROAD, - STAFFOY B @HLStexas.COI 81-494-1818  Landscape Maintenance and Constructio
1760344488000 HOU-SCAPE, INC PAULA HILL P.0. BOX 2449, HOUSTON ™ 77410 paula@houscape.com 7135796741 Landscape construction and maintenance
HUMBERTO SALDANA & ASSOCIATES,
1azsazeazo0 (! HUMBERTO SALDANA 404 BROADWAY SUITE SANANTONIO  TX 78209 isela@saldanaarchitects.com 210-227-4040 ARCHITECTURAL DESIGN, URBAN DESIGN SERVICES, CONSTRUCTION ADMINISTRATION, FEASIBILITY STUDIES, INTERIOR DESIGN SERVICES
1900773058300  HYDROZONE LANDSCAPE CORPORATION  Juan Hernandez 7805 DELYNN DR, BAYTOWN TX 775219300 juan@hydrozonelandscape.com 281421-8428  Landscape and Irrgation Services
1474158546800 IMPEC LANDSCAPE CONSERVATION, LL.C Clayton Constantino Olvera 22838 RED RIVER DR., KATY TX 774503173 sales@impeclandscape.com 713-998-5681 Landscaping, Irrgation, and Maintenance
v Z
w7os0sazsoo {1 HAATED EVIRORMENTAL e SCHNEIDER 610 ELVISTSUITE 300 MCKINNEY X 75069-6716  rschneider@intensol.com Waters of the US & 3 4018404 permitting, Section 10, Phase | & Il ESA, EAs, EIS,CE, mitigation planning;, and natural tiites,cultral
1831865391400  INTEGRATED LANDSCAPE SERVICES Jeremy Gathings 701 PLAZA DR, FORT WORTH TX 761405409  customerservice@ilspros.com 6822402630 Landscape Mowing rrigation Property Maintenance Lawn Maintenance Debris Removal
President / Regenia L
1760371644400 JAYCO STEEL SERVICES, INC. P drj":/ caena POBOX 1139, NEW CANEY ™ 77357 Igoodrum1028@sbeglobal.net llation of reinforcing steel for '3
Griselda Gutierrez, Office
1270455754000 JBA LAND MANAGEMENT, LLC Nanmger g 10875 JUPITERRD,  DALLAS TX 752182656 jbattle@jbalm.com 214-878-0937 Landscaping Services
1813961172900 NS LANDSCAPES INC. Pres /Noe Mejia 310 RINEHARDT ST, HUTTO TX 786343293 nmejiairoc@gmailcom 5128769621 Landscape, irrgation, construction landscape, sprinkler systems new and repairs
JONES LANDSCAPE MAINTENANCE & .
wrs2asasea000  JC AT Debralones 6851 FM 1565, ROYSE CITY TX 751891090  debbie@joneslandscape.com 214-681:0105  Year round, ful service Commercial Landscape and Maintenance company which serves the Dallas Ft Worth metroplex area
1760492870900 158 & ASSOCIATES, LLC Johnny Spencer 2130FM 109280,  MISSOURICTY  TX 77459 jsbincs842@aol.com 281499-9003 Lawn And Plant Care, Landscaping, Lawn Excavating And Concrete Paving
KCLI LLC DBA KC LANDSCAPE &
1223500 b O MIKE IRWIN 723 109THST, ARLINGTON TX 760117603 MIKE@KCLANDSCAPETX.COM 817-640-0122 , design and installation
1821136187000  KNOW ME KNOW YOU LLC Keith Wilson 4313 STONEBRIAR TRL MANSFIELD X 76063-5871 Commercial anitorial, & Landscapin
1454924601600  LADY LANDSCAPE CREATIONS Mary Beth Braun 400 HIDDEN FARMS DI SAN MARCOS TX 786662125  marybethbraun3so@gmail.com 5127380028 Landscaping / Excavation



1760483128300

LANDSCAPE ART, INC.

Anita Jane Mccormick

iasossssarn LS Rbensoinr
1463383578100  LYELLCO, INC. CEO/Sharon Lyell
1843080828900 M BISCHAK, LLC M Bischak LLC
20533003500 LARFINCLEANIG, L oo s
60013275300 MARGUELMURSEY Sovador e
1850458238000  MARTINEZ BROS. CONTRACTORS, LLC. Partner/Eddie Martinez
1455482081200  MAS ROAD & UTILITIES, INC. Kylie Smith
1752623791600  MASTERSCAPES, INC. Pres./Catherine C. Haught
1833584189800  MR. EVERYTHING LLC. Ebony Morrell
1742823339300 MUNIZ CONCRETE AND CONTRACTING  Pres./Jose J. Muniz
1364747138500  NASH CM, INC Pres./AFZAAL HAFEEZ
1452584972600  NOVA LANDSCAPE GROUP, INC. ‘Aimee Merrell
1822410774000  ONE GREAT LAWN Kendrick McCleskey
1813504037800  PARKS CONVENIENT SOLUTIONS, LLC George E Parks
1833063256500  PBS CONSTRUCTION, LLC. Paula Salvaggio
7s2ioto130  PITOCONSTRUCTON GO, e, Theess A Arsvorh
1810776729700  POLARIS LANDSCAPING & MAINTENANCE Owner/Arturo Trevino
1473745018000 PURENATURE, LLC Stan Crockett

QLC-PLUS LANDSCAPING &
izrssocaan CLEPLUS LD
1823346155900  R&R GRASS CUTTING SERVICE LLC President / Andrea Gould
1262775390301  RACHEL BYRANT CO Rachel Rawlings

RESTORATION CHRSTIANCLEANIG
1454282041100 SERVICES Roderick Cotton
1814920199000 ROSEWATER LLC. Gabriel Camacho
1522407934100  ROY D. DESSELLE, LLC Roy D. Desselle
1464349088200  SA TOTAL TREE SERVICE INC Sonja Alvare
1742114056100  SAL ESPARZA, Pres. /Na(ihe E. Ramirez
1742397515400 LANDSCAPING Sergio Sanchez
rscosczn SVLEEORER isere
472607472400 SCOPE CONTRACTIG, 4
1742976085700  SOLID STRUCTURES, INC. President/Francisco Arriaga
1760013248800  SUPERIOR LAWN MAINTENANCE INC President/JUDY BROCATO
1471228716900  T. WILLIAMS LANDSCAPES & LAWN CARE  Terry Williams
1802776789800  TENLY LANDSCAPE CONSTRUCTION Sarah Lomas.

RS EAVIONMENTAL MAVAGEMENT
1742744368800 EXAS B ONMENTAL MANAGEME Pres./lulie Prcin
1264378297700 TEXAS MINT COMMERCIAL WASHING LLC Carolyn J. Moore
1471775914700  THE ARBOR EXPERTS, LLC Rocio Jasso
1205264369400 I NIKKI BROWN
7S2658108100 T PLAKEL GROUP, NG Jomes berson
1272901895700  THE TAHAR GROUP LLC Managing Member / Tamera

McNeal
1274809925100 VAQUERO COMMERCIAL, INC. Director/Audon Aguillon
1472416833200 LAND. S OF TEXAS IRRIGATION & Dhani Tarver
1845022152000  WENCES HANDYMAN SERVICES Jessica Wences
1821630601100 WESTGATE GROUP, LLC Jeremias Franca
1813564659600  WHITETAIL EXTERIORS LLC Shayla Griffon
1455404258100  WITHERSPOON CONSTRUCTION, LLC Ray L Witherspoon
589685400 IRRIGAT Xavier Leal

1451183838600 YARROW LANDSCAPING AND LAWN Staci Duhan

CARE, LLC
1900262177900  YES AMERICA NOW, INC. Sheila Daniels

Date : 2021/01/25 15:17:27
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2303 DICKINSON AVED
12022 BECCA CROSSIN
7503 WHITE OAK DRIV
689 RIVER BLUFF DR,

14510 REDBUD VALLE'
3428 N BUENA VISTA /
5875 CROMO DR STE 2

7724 TOLTEC DR,

15308 GINGER STREET
330 BACACITA FARMS
217 COLUMBIA STREE
PO BOX 840,

PO BOX 1461,

+INCPO BOX 6596

3968 E. PARK BLVD.,
1500 NOVA RD,

PO BOX 840535,
4209 TELLURIDE DR,
PO BOX 586,

PO BOX 631878,

SERVICES, 225 ALLEND!

700 N COPIA ST,
7823 MAINLAND DR,
PO BOX 822894,
PO BOX 311100,

COORDINATORS,5435

2010 SCARLET OAKS D
2228 MECHANIC ST #3

POBOX 983,
8002 DOWLING CV,UN

Pc BOX 90636,
3225 LANKA,

4187 STAHLRD,

1410 S KAUFMAN ST,
717 W. ASHBY PLACE,
3040 FM 802, SUITE A
8210 COLLIER ROAD,
30 PLAZA DRIVE,

3933 COCHRAN DR,

1414 ALDERWOOD DR
POBOX 15372,
INCORPORATED, 6300

ANTONIO INC. PO BOX

2311 DOLAN LAKE DR.
907 5. FRIENDSWOOD.
11023 SHAENFIELD RD
203A STATE HWY 46 £
1795 N FRY ROAD #26

1300 MCGOWEN STRE
3410 LAUREL CREST C1
PO BOX 51935,

8311 GENTLEWOOD ©

POBOX 2729,
P.0.BOX 170759,
26310 OAK RIDGE DR,¢

10510 BOUNTY DR,

PO BOX 18851,

7127 WINDWATER LAC
521 HEREFORD ROAD,
13830 COUNTY ROAD

ION SERVICES, LLC,16€
7600 CHEVY CHASE DF
1801 £ 515T ST #369,
3776 GREENBRIAR DR,

LEAGUE CITY

ELPASO
ELPASO
AUSTIN

Vol
PORT LAVACA
AUSTIN
PLANO

KILLEEN
FARMERSVILLE
NACOGDOCHES

LAREDO

ELPASO
SAN ANTONIO

N RICHLAND HILLS
NEW BRAUNFELS.

SAN ANTONIO
1RVING
GALVESTON
LUFKIN
AUSTIN

Housrcm
ELPASO

SAN ANTONIO
ENNIS

SAN ANTONIO
BROWNVILLE
EAUMONT
BEAUMONT

CARROLLTON

SUGAR LAND
SAN ANTONIO
AUBREY

JUSTIN

SUGAR LAND
FRIENDSWOOD
SAN ANTONIO
BOERNE

KATY

HOUSTON
KINGWOOD
DENTON

HOUSTON

ALVIN
AUSTIN
THE WOODLANDS

SAN ANTONIO

AUSTIN
HOUSTON
POOLVILLE
ODEM

cvpREss
AuSTIV
AusTIV
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77573
77067-1620
78¢

78052-3969
77062-2144
78043-1017
79912-5576
79912

787284724
79(

75¢
78073-0840
77979-1461
787626596
75074
751661617
772840535
765427503
75442-0586
75963-1878
78041-4063
79903-4406
782505103
761822894
78131-1100
78228-2700
75060-6935
77550
759020983
787456906
7706
780231027
7290-0636
79936
78217-1609
751197035
78;

78526

77
777061359
75010-6432

774796023
782128572
76227-4415

762470369

77498
77506

78254-9521
78006
77449

77004-6308
773392256
76206-1935

77095
775122729
78717
773803777
78245-1661

78760-8851
77036

76487-5125

78370-4024

774201202
78752.1581
78723.3434
77477.3924

anita@landscapeartinc.com
rsanchez@lawnsir.com
sharon@Iyellco.com
marcia.bischak. mb@gmail.com
marfrancleaning@yahoo.com
marqueznursery@yahoo.com
eddie@martinezbros.com

mtzirrig@att.net

masroadandutilities @gmail. com
info@masterscapes.com
marvisharden@yahoo.com
mip@att.net
mr.everythingservices@yahoo.com

rudy@munizcontracting.COM

NASHICM@GMAILCOM
aimeem@novalg.com
info@onegreatlawn.com
pesconvsolutions@gmail.com
info@pbs-construction.com
chinton0810@yahoo.com

polaris501.at@gmail.com

info@pridege.com
prolandscapesolutions@yahoo.com
PROSCAPESTERRI@GMAIL.COM
stan@purenature.us

ulg@prodigy.net

7139926012
512-576-3000
2103860559

[ Parks & Playground Construction, C
Lawn Sir offers landscaping and lawn maintenance.

‘Tree trimming & removal, lot cleaning, debris hauling and bobeat services.
financial,accounting, management consulting

‘Outdoor Recreation Facilities, Community Entries, & Signage (Excep.

Janitorial cleaning custodial,

e
956:237-3016 Landscape maintanence, landscaping, irigation, igation maintanence, sprinklers repair.
Landscape d Irrigation g Texas Irrigators L #6709 and #8416,
oF & LANDSCAPES

5126804310
3256921838
936-596-5153
2106238172
361-484-8912

5123852334

8179414845
9725355655
2818169918

Special Trade Construction
Lawn Maintenance, landscape, design, irigation, weed control/fertilization.
Building Maintenance Company

General Contractors in remodeling and Scope of any and al phases of constructon including design/bul,project management, qualty cotrl and secifc rade consruction (rch, mech, lect work.
small b repair and repairs services.

Specializing in concrete construction.

Wisc. building construction fire protection,carpentry, concrete, construction rvices, 3 tion, utilties, HVA

Commercial Landscape, Irrigation, hardscape. Complete bid, install and closeout of public and Drwalembs Minority Certified
Lawn and Landscaping Services and Tree Services

9727750897
936-569-6155

Waste Consulting, Janitorial, ds Maint Quality Control, Remediation, Emergency

, demoliton, planning,flatwork, landscape and hardscape, envronmental,

PBS provides a wide array of construction needs. Turn-key
HEAVY HWY CONSTRUCTION

 renovations, specialty

9157719601
2109717771
8173373336
830-214-1602

2103890011

Lawn care, land: te and cl

Commercial and Institutional Building Construction Poured Concrete Foundation and Structure Framing Roofing Electrical Plumbing, Heating, and Air-Conditioning Site Preparation Contractors All Other Specialty Trade Contractors
Landscaping Services.

LAWN & TREE CARE, LANDSCAPE, MAINTENANCE, MOSQUITO MISTING SYSTEMS

Landscaping & Irrigation - Design, Istallation & Repair; Natural Swimming Pools & Ponds

LANDSCAPE DESIGN, IRRIGATION, MAINTAIN LAWNS Ground maintenance - tree trimming

rachelbryantco@gmail.com
reservices.tx@gmail.com

gabecamacho1982@gmail.com
roy@greenseen.com
sonja@satotaltreeservice.com
nramirez sei

ssanchezconstruction@yahoo.com

Chris@SayleeGreer.com
jerod@scope-lic.net
christinaa@selricoservices.com
sstructures§3@yahoo.com
Jbrocato@att.net
tbrown1009@yahoo.com

twilliamslandscapes@gmail.com

eoscarson@tanglewoodservices.com
mzlandscapingl@gmail.com
sarahlomas11@yahoo.com

JPRCIN@TEXASENVIRO.COM

texasmint@hotmail.com
riasso@thearborexperts.com

nikki @thegrassisgreenerlandscape.com
james@playwellgroup.com

contactus@TheTaharGroup.com

855-504-5500
936-645-6880

5128222633
7138687988
210857+
2814442983

915588-9506

2103202722
469-853-5768
2107378220
956-544-5459
409-866-8474
409-861-2163

8

9729879334

8323490030
2103800674
8177761674

940-648-3640

713-446-1536
281-724-5455
2106871720
800-726-1816

vices
Our Commercial division offers innovative solutions for public & private build- out & Al

and/or
Restoration Christian Cleaning Services provides Janitorial & Cleaning Services, Indoor and Outdoor Cleaning Services, Facility Maintenance of Buildings, Construction Site Cleaning, Power Wash and Painting Services.
General Contractor, landscape installation and maintenance, reseller of wholesale and retail products

Landscape Services

Tree services (e.g de-mossing, curing, cavity work, bracing, planting, prunin, removal, spraying, surgery, trimming), Landscaping Services
Commercial and industrial landscape, irrigation installation, and ground maintenance. Landscape and irrigation design.

Rockwall, retaining walls, chain link fence, wrough iron, concrete work, landscaping and remodeling,

Design/Build Landscape Architecture irm. Trade Construction to include: Demalition landscape design, site planning, [ ighting, outdoor audio/video, pools, patio covers and accessory buildings.
Landscaping, rgation, erosion cantrol, hydro-secing,compasite tree mitgaton big ollso, fencing, conrete, siewalk curbs, smal vetaining wall and pads In contruction work fo resiental homes and commerdil businesses
eration) , Food service contractors, concession operator (e.g., convention faciliti
Residential Homes-Construction.
LAWN MAINTENANCE, FURNISH & INSTALL PLANTS & SPRINKLER SYSTEMS
Construction, Hauling Dirt, sand , gravel, site preparation, demolition clearing, aggregate material hauling, sub base, foundation work

Mowing of various size lots, planting of shrubs, flowers, trees, plants, etc. Landscaping-per city code including mulch, gravel, rock & stone.

Landscape Architecture and Urban Forestry firm concentrating on planning, design, and construction services.
Landscaping, Irrigation, Construction
landscape, irrigation, maintenance, hardscapes

LANDSCAPING; MISCELLANEOUS
Pressure Washing/Cleaning, Carpet and Floor Cleaning (Commercial)

We provide landscaping services, tree trimming, tree removal, and stump grinding to residential customers. We also do land clearing.

Landscape installation & design, irrigation installation & design, landscape maintenance service, exterior pest control.

Provide park, playground, athl

equipment and outdoor furnishings.

1
eddie ferguson@yahoo.com
Lmfisher@verizon.net
psam@trugencon.com
shannon@uveountry.com
audon@vaquerogrp.com
tx@vaearth.com
info@wetconstruction.com
wenceshandyman@gmail.com
westgategroupllc@gmail.com
Shayla0506@aol.com

281-656-2100 Commercial & Residential Repair, Remodeling, & Renovations. Roofing, Flooring, HVAC Foundation, Painting, Drywall, Plumbing, Electrical, Fencing, Exterior finishing, Water Heaters, Tree Removal Trimming, Debris Removal, Mold Remediation, Power Washing
Construction M: t, Waste Business Consuling, and Property Management/StreetSweeping and Geaff Remmoval
Sales of emerg d , to include tarps d clothin,drinking water,saes, ualt,ec.

040.383.8258  Landscape installtion (residential & 1) and commercial maint wngamn Il d repairs, 3 ighting, stone work, tree planting, snow & ice removal, landscape & rrigation design

281-415-1238 Wholesalers of 3 park, grounds, roadside cleaning and maintenance.

2818241198
5123887400
832-861-8408

2109607761

512-690-1091
512-964-1090
8179016988

xellent@xellentservices.com
tokonkwor@xyples.com
info@yarrowlandscaping.com

Vesamericaenterprise@gmall.com

TXMAS 578060 KAWASAKI MULE, MULE PRO FXT, TERYX4, Side x Sides, UTV, ATV, Club Car XRT , Polaris Gem, ARGO, SALES, PARTS, SERVICE, CUSTOM OUTFITTING. Gas, diesel. electric & amphibious on and off road, search & rescue.
Landscape & Irrigation development and management.
VERDANT is a landscape architecture and planning firm. We offer o

by delivering creativity.

Irigation system operation, Home improvement (e.g., adding on, remodeling, renovating), single-family housing, general contractors, Irigation projec
Landscaping Lawn Services
Tree Care, Tree Removal, Highway Mowing, Construction

Commercial Landscaping, Commercial Irrigation, Residential Landscaping, Residential Irrigation, Commercial Maintenance
Framing, siding, painting, drywall installation, tape, float and texture, finish carpentry/cabinetry and trim, epoxy to tle flooring, room additions, and fences, porches and decks.

404-488-8811
5126947392
8326207699

Landscape Pesticide
We are a Small Business that has past experience of supplying IT and Non-IT product, services, and installation to the Federal, State, City, and County Governments.

We specialize in affordable landscape design and installation. Xeriscapes, Rock work, Erosion Control, Construction, Hardscapes, Decks, Fences, Retaining Walls, Welded Walls, Native and Adaptive Plants, Irrigation, Masonry

We specialize in construction, excavations, extractions, irrigation, tree trimming and commercial appl businesses, d homes.



Results for HUBS for 988-73 : Playground

Repair, d Removal

Vendor 1D Company Name ct Person city state zip Email Phone
Managing Director/Rolando
1320546968000 ALPHA LANDSCAPE, LLC — P0BOX 2307, ANGLETON  TX 775162307  Rolando.Reyes@hotmail.com 979-236.8794  Landscape Services, Design and Land Leveling, Stone Materil, Mulch, Sois, Plants. Fencing, Ground Maintenance, Debris Removal, Tree Removal. We also provide offce suplies
1201692752200  C LINDSEY DESIGNS, LLC Chrs Lindsey St 124GARVONST,  GARLAND TX 750406514 chrisl@clindseydesigns.com 972.276-8200  Elevator Cabs, Entrances, Doors and Interior Finish Out
1820825912900  CLIFTON FIX & RENT LLC pres./Addie Fouts 1607 COUNTY ROAD 5 HICO TX 764573117 cliftonfixandrent@gmail.com 254-366-7500  Supplier of buiding supplies. Construction including but not limited too fencing, concrete, landscaping, welding, erosion control, woodworking, fnishes and demoliton.
1474614863500 CORZA CONSTRUCTION LLC Juan Carlos Garza 11233 KIRKLAND HILL AUSTIN ™ 787502183 I MU, Culturest , colums, ground level onl iregation). Paint.Orywall
1sas6azssoze0 CooT e OMERCAL ROBERT BRIERTON 3607 SUNRISE BAY PT, LITTLE ELM TC 750683122 BOBBY@CRESTONECONSTRUCTS.COM 214-701.0822 Concrete, excavation, earthwork, ] . playground , vrtical construction.
1832375547200 Ef;:&;i:m BIN AND DUMPSTER Meredith E Howse LLC,9810 STROMAIN  KATY TX 774941982 info@CleanYourBins.com 713-598-2661 trash P bidgs, sidewalks, parking lots, stadium floors, seats, etc, driveways, patios; grafiti removal
1820965765700 EISCHEN'S GENERAL CONTRACTING, LLC  Ava Sharifian 1101 RIDGECREST DR, AUSTIN TX 787462311 tim@egeatx.com 512:949-9890 Special Trade Construction
1473345335200 ELK RIDGE CONSTRUCTION, LIMITED  RHONDDA COTTEN UIABILITY COMPANY,&! WIMBERLEY X 78676:363  RHONDDA@ELKRIDGECONSTRUCTIONLLC.COM  512-845-9000 Short directional driling/underground utilties Mowing - ight-of-ways,cit, county, specialty areas
1824251857100 EXCELSIOR DESIGN & CONSTRUCTION LLC Anna M Mandea PO BOX 136, LOSFRESNOS ~ TX 785660136 contact@excelsiorconstruction.us 956-202-6272 Services including construction of Sidewalks, Pavement, Hardscapes, Landscaping, Irigat Pools, Park Faciites, Tral Systems, Drainage and other Exterior Construction
FRONTIER PAVING & CONSTRUCTION
1834100972200 | " Abraham Figueroa Jr 1716NPORTAVE,  CORPUSCHRISTI TX 784011620 frontierpaving19@gmail.com 361:510-0376 Asphalt Paving, Concrete Paving, Site Work, Seal Coating, Striping, Dumpster Servics, Uilties, Portable Bathrooms and General Construction
1474158546800 IMPEC LANDSCAPE CONSERVATION, LL.C. Clayton Constantino Olvera 22838 RED RIVER DR., KATY TX 774503173 sales@impeclandscape.com 713.998.5681 Landscaping, Irigation, and Maintenance
1272034726400 M2 FEDERAL INC. Mike Scheiern 705 W HOPKINS ST,STI SANMARCOS  TX  78666-4379  Mike.Scheiern@ma2federal.com 512-878-1050 Specialize in Elevator M; d y Sales, Site Work, Utilities, Concrete, Steel Structures, Exterior Coatings, Painting, Waterproofing, Floor coatings, Metal Buildings, Roofing, Parking Lots, Earthwork
1830995861100 e 4386PERCYST,  LANCASTER  TX  75134-1432  gregbenson@mastermindmanagementic.com 214-563-4144 cleaning / janitorial srvices / post construction clean up
1742823339300 MUNIZ CONCRETE AND CONTRACTING  Pres./Jose J. Muniz JINC,POBOX 6596 AUSTIN TX 787626596  rudy@munizcontracting.COM 512.385-2334 Specialzing in concrete construction.
1364747138500 NASH CM, INC Pres./AFZAAL HAFEEZ 3968 €. PARK BLVD,,  PLANO ™ 7507 NASHICM@GMAILCOM 817-941-4845  Misc. building construction,fire protection,carpentry, concrete, construction ment services, inspecti tion,utiltes 4
1474390227300 OLVERA PAINTING EXCELLENCE,INC.  Diana Olvera 3811 TANGLEWILDE ST HOUSTON TX 770635180  Olverapaintex@gmailcom 713.878-4534  Aggregates- sand, top sol gravel,granite, composted gravel, concrete, red fll dirt, asphalt, sod, turf fertiizer, paint, trim, carpet, pavers,texture, materials and labor, paint, sand, sheetrack, furnture materials, carpentry
1474069547400 TS CONSTRUCTION SERVICES Oliva Jimenez 4110BUNKERHL,  SANANTONIO  TX  78230-1606 otsconstruction@outlook.com 210-833-0417 Dirt moving for construction, site work, concrete curb and sidewalks and Playground equipment installtion.
1833063256500~ PBS CONSTRUCTION, LLC. Paula Salvaggio P0 BOX586, FARMERSVILLE  TX 754420586 info@pbs-construction.com 972.775-0897 PBS provides a wide array needs. Turn-key  renovations, sp , demolition, planning, flatwork, andscape and hardscape, environmental.
1262775390301 RACHEL BYRANT CO Rachel Rawiings 2228 MECHANIC STH3 GALVESTON  TX 550 rachelbryantco@gmail.com 855-504-5500 Our Commercialdivision offers innovative solutions for publc & private build- out & Al I contractor and/or
1464825447900 SMARTSCAPING, LLC Bryan Smart 11004 WICKLOWE ST, HOUSTON TX 770161868 smartscaping2014@gmailcom 832.513-3800  Smartscaping is 3 landscaping service provider that has experience in residential, commercial, and government contracting.
1834167210500  SUSTAINABLE SYSTEMS OF TEXAS, LLC  Valerie Shoup 15707 C COIT ROAD,SI DALLAS TC 752084463 SSTexas2@gmil 214-607-5706  Distributor representing renewable energy and sustainable iving products for government, commercial and residential applications,
05988228700  THE FENCE LADY, INC. Pres./Rebecca Dean 104 KENDALLRDG,  BOERNE 780158361 Rdeanld73@aol.com 830.822-1822 General Construction.
1841956886200  TONY PUGA CONSTRUCTION LLC Tony Puga POBOX830765,  SANANTONIO  TX 782830768  TonyPugaTCPConstruction@gmail.com 210.475-1902 We are a general contractor providing facity and property construction services.
1421655301700 UV COUNTRY, INC. Shannon Tracy PO BOX2725, AVIN TX 775122728 shannon@uvcountry.com 281:624-1198  TXMAS 5-78060 KAWASAKI MULE, MULE PRO FXT, TERYX4, Side x Sides, UTV, ATV, Club Car XRT , Polaris Gem, ARGO, SALES, PARTS, SERVICE, CUSTOM OUTFITTING. Gas, diesel. electric & amphibious on and off road, search & rescue.
1274809925100  VAQUERO COMMERCIAL, INC. Director/Audon Aguilon  P.0.BOX 170759, AUSTIN ™ 78717 audon@vaquerogrp.com 512.388-7400 Landscape & Irgation development and management.
1821630601100 WESTGATE GROUP, LLC Jeremias Franca 7127 WINDWATER LAC HOUSTO! ™ 77036 westgategroupllc@gmail.com 512.964-1090 Tree Care, Tree Removal, Highway Mowing, Construction
1814461148200 XYPLES, LLC Tochukwu Okonkwor 7600 CHEVY CHASE DF AUSTIN TX 787521581 tokonkwor@xyples.com 404-488.8811 We are a Small Business that has past experience of supplying IT and NonT product, services, and instalation to the Federal, State, ity and County Governments
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	http://window.state.tx.us/procurement/prog/hub/hub-forms/hub-sbcont-plan-gfe-achm-a.pdf
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	1.25 DISASTER RECOVERY PLAN:
	1.26 U.S. DEPARTMENT OF HOMELAND SECURITY’S E-VERIFY SYSTEM:
	1.27 NAME CHANGES AND SALES:

	EXHIBITS_0
	HSP_1210843
	pwd_0991_a0900_infra_hub_subcontracting_opps_0
	210-55_0
	Worksheets
	CmblSearchResults (12)


	545.57_0
	Worksheets
	CmblSearchResults (5)


	650-38_0
	Worksheets
	CmblSearchResults (9)


	914-30_0
	Worksheets
	CmblSearchResults (13)


	918-73_0
	Worksheets
	CmblSearchResults (7)


	975-34_0
	Worksheets
	CmblSearchResults (6)


	988-52_0
	Worksheets
	CmblSearchResults (8)


	988-73_0
	Worksheets
	CmblSearchResults (14)




	group1-1-5: Off
	group2-1-5: Off
	group2-1-6: Off
	group2-1-7: Off
	group3-1-1: Off
	group3-1-2: Off
	group3-1-3: Off
	group3-1-4: Off
	group3-1-5: Off
	group3-1-6: Off
	group3-1-7: Off
	group4-1-1: Off
	group4-1-2: Off
	group4-1-3: Off
	group4-1-4: Off
	agencySpecInsAddReq-2: If you are completing Method B (Attachment B) of the HSP, please provide all supporting documentation pertaining to the notifications of a minimum of three (3) Texas-certified HUBs and two
(2) minority, women, or service-disabled veteran trade organizations or development centers for each
subcontracting opportunity listed in Section 2, Item b. Such supporting documentation would include
all e-mails, faxes, delivery receipts, confirmation receipts/pages, attachments, etc.

For questions regarding the HSP, please contact TPWD HUB Administration at 512-389-4784 or
hub@tpwd.texas.gov.
	RespondentYes2-1: Off
	RespondentNo2-1: Off
	RespondentPointofContact-2: 
	yesCheckBox3-1: Off
	noCheckBox3-1: Off
	SubcontractingOpportunityDescription3-1: 
	fill_17-3: 
	fill_18-3: 
	fill_19-3: 
	SubcontractingOpportunityDescription3-2: 
	fill_20-3: 
	fill_21: 
	fill_22-3: 
	SubcontractingOpportunityDescription3-3: 
	fill_23-3: 
	fill_24-3: 
	fill_25-3: 
	SubcontractingOpportunityDescription3-4: 
	fill_26-3: 
	fill_27-3: 
	fill_28-3: 
	SubcontractingOpportunityDescription3-5: 
	fill_29-3: 
	fill_30-3: 
	fill_31-3: 
	SubcontractingOpportunityDescription3-6: 
	fill_32-3: 
	fill_33-3: 
	fill_34-3: 
	SubcontractingOpportunityDescription3-7: 
	fill_35-3: 
	fill_36-3: 
	fill_37-3: 
	SubcontractingOpportunityDescription3-8: 
	fill_38-3: 
	fill_39-3: 
	fill_40-3: 
	SubcontractingOpportunityDescription3-9: 
	fill_41-3: 
	fill_42-3: 
	fill_43-3: 
	SubcontractingOpportunityDescription3-10: 
	fill_44-3: 
	fill_45-3: 
	fill_46-3: 
	SubcontractingOpportunityDescription3-11: 
	fill_47-3: 
	fill_48-3: 
	fill_49-3: 
	SubcontractingOpportunityDescription3-12: 
	fill_50-3: 
	fill_51-3: 
	fill_52-3: 
	SubcontractingOpportunityDescription3-13: 
	fill_53-3: 
	fill_54-3: 
	fill_55-3: 
	SubcontractingOpportunityDescription3-14: 
	fill_56-3: 
	fill_57-3: 
	fill_58-3: 
	SubcontractingOpportunityDescription3-15: 
	fill_59-3: 
	fill_60-3: 
	fill_61-3: 
	fill_62-3: 
	fill_63-3: 
	fill_64-3: 
	yesCheckBox5-3: Off
	noCheckBox5-3: Off
	yesCheckbox6-3: Off
	noCheckbox6-3: Off
	Subcontracting Opportunity Description16-4: 
	fill_30_2-4: 
	fill_31_2-4: 
	fill_32_2-4: 
	Subcontracting Opportunity Description17-4: 
	fill_33_2-4: 
	fill_34_2-4: 
	fill_35_2-4: 
	Subcontracting Opportunity Description18-4: 
	fill_36_2-4: 
	fill_37_2-4: 
	fill_38_2-4: 
	Subcontracting Opportunity Description19-4: 
	fill_39_2-4: 
	fill_40_2-4: 
	fill_41_2-4: 
	Subcontracting Opportunity Description20-4: 
	fill_42_2-4: 
	fill_43_2-4: 
	fill_44_2-4: 
	Subcontracting Opportunity Description21-4: 
	fill_45_2-4: 
	fill_46_2-4: 
	fill_47_2-4: 
	Subcontracting Opportunity Description22-4: 
	fill_48_2-4: 
	fill_49_2-4: 
	fill_50_2-4: 
	Subcontracting Opportunity Description23-4: 
	fill_51_2-4: 
	fill_52_2-4: 
	fill_53_2-4: 
	Subcontracting Opportunity Description24-4: 
	fill_54_2-4: 
	fill_55_2-4: 
	fill_56_2-4: 
	Subcontracting Opportunity Description25-4: 
	fill_57_2-4: 
	fill_58_2-4: 
	fill_59_2-4: 
	Subcontracting Opportunity Description26-4: 
	fill_60_2-4: 
	fill_61_2-4: 
	fill_62_2-4: 
	Subcontracting Opportunity Description27-4: 
	fill_63_2-4: 
	fill_64_2-4: 
	fill_65-4: 
	Subcontracting Opportunity Description28-4: 
	fill_66-4: 
	fill_67-4: 
	fill_68-4: 
	Subcontracting Opportunity Description29-4: 
	fill_69-4: 
	fill_70-4: 
	fill_71-4: 
	Subcontracting Opportunity Description30-4: 
	fill_72-4: 
	fill_73-4: 
	fill_74-4: 
	Subcontracting Opportunity Description31-4: 
	fill_75-4: 
	fill_76-4: 
	fill_77-4: 
	Subcontracting Opportunity Description32-4: 
	fill_78-4: 
	fill_79-4: 
	fill_80-4: 
	Subcontracting Opportunity Description33-4: 
	fill_81-4: 
	fill_82-4: 
	fill_83-4: 
	Subcontracting Opportunity Description34-4: 
	fill_84-4: 
	fill_85-4: 
	fill_86-4: 
	Subcontracting Opportunity Description35-4: 
	fill_87-4: 
	fill_88-4: 
	fill_89-4: 
	Subcontracting Opportunity Description36-4: 
	fill_90-4: 
	fill_91-4: 
	fill_92-4: 
	Subcontracting Opportunity Description37-4: 
	fill_93-4: 
	fill_94-4: 
	fill_95-4: 
	Subcontracting Opportunity Description38-4: 
	fill_96-4: 
	fill_97-4: 
	fill_98-4: 
	Subcontracting Opportunity Description39-4: 
	fill_99-4: 
	fill_100-4: 
	fill_101-4: 
	Subcontracting Opportunity Description40-4: 
	fill_102-4: 
	fill_103-4: 
	fill_104-4: 
	Subcontracting Opportunity Description41-4: 
	fill_105-4: 
	fill_106-4: 
	fill_107-4: 
	Subcontracting Opportunity Description42-4: 
	fill_108-4: 
	fill_109-4: 
	fill_110-4: 
	Subcontracting Opportunity Description43-4: 
	fill_111-4: 
	fill_112-4: 
	fill_113-4: 
	fill_115-4: 
	fill_116-4: 
	fill_117-4: 
	justification-5: 
	Printed Name-5: 
	Title-5: 
	Date-5: 
	item-6: 
	description-6: 
	item-7: 
	description-7: 
	YesSectionB2-7: Off
	NoSectionB2-7: Off
	Company NameRow1_2-7: 
	VID NumberRow1-7: 
	DateNoticeSentSectionB3-1-7: 
	YesHubRespond1-7: 
	1: Off
	2: Off
	3: Off

	NoHubRespond1-7: 
	1: Off
	2: Off
	3: Off

	Company NameRow2_2-7: 
	VID NumberRow2-7: 
	DateNoticeSentSectionB3-2-7: 
	Company NameRow3_2-7: 
	VID NumberRow3-7: 
	DateNoticeSentSectionB3-3-7: 
	MinorityWomenOrgan1-7: 
	DateNoticeSentSectionB3table2-1-7: 
	YesNoteAccepted1-7: 
	1: Off
	2: Off

	NoNoteAccepted1-7: 
	1: Off
	2: Off

	MinorityWomenOrgan2-7: 
	DateNoticeSentSectionB3table2-2-7: 
	itemNum8-8: 
	description8-8: 
	section4-b-c-8: 
	AgencyName9-1: 
	PointofContact9-2: 
	Phone9-3: 
	subcontractingScopeofwork9-2:  
	requiredQualification9-3:  
	ReqQualificationNA9: Off
	bondingInsuranceRequirement9-4:  
	BondingInsuranceNA9: Off
	locationReview9-5:  
	LocationNA9: Off
	RespondentCompanyName2: 
	RespondentStateofTexasVID-2: 
	ResPointofContactEmail-2: 
	ResPointofContactPhone-2: 
	ResPointofContactFax-2: 
	Requisition Number: 
	BidOpenDate-2: 
	BidResponseDateDue9-2: 
	group1-1-1: Off
	group1-1-2: Off
	group1-1-3: Off
	group1-1-4: Off
	group1-1-6: Off
	group2-1-1: Off
	group2-1-2: Off
	group2-1-3: Off
	group2-1-4: Off
	BidDueTime: 
	Company NameRow1-6: 
	fill_98-6: 
	yTXCertHub1-6: 
	0: Off
	1: Off
	2: Off
	3: Off
	4: Off
	5: Off
	6: Off
	7: Off
	8: Off
	9: Off
	10: Off
	11: Off
	12: Off
	13: Off
	14: Off
	15: Off
	16: Off
	17: Off
	18: Off
	19: Off
	20: Off
	21: Off
	22: Off

	nTXCertHub1-6: 
	0: Off
	1: Off
	2: Off
	3: Off
	4: Off
	5: Off
	6: Off
	7: Off
	8: Off
	9: Off
	10: Off
	11: Off
	12: Off
	13: Off
	14: Off
	15: Off
	16: Off
	17: Off
	18: Off
	19: Off
	20: Off
	21: Off
	22: Off

	VIDNumReqHub1-6: 
	fill_49_3-6: 
	fill_32_2-6: 
	Company NameRow2-6: 
	VIDNumReqHub2-6: 
	fill_50_3-6: 
	fill_38_2-6: 
	Company NameRow3-6: 
	VIDNumReqHub3-6: 
	fill_51_3-6: 
	fill_35_2-6: 
	Company NameRow4-6: 
	VIDNumReqHub4-6: 
	fill_52_3-6: 
	fill_41_2-6: 
	Company NameRow5-6: 
	VIDNumReqHub5-6: 
	fill_53_3-6: 
	fill_44_2-6: 
	Company NameRow6-6: 
	VIDNumReqHub6-6: 
	fill_54_3-6: 
	fill_47_2-6: 
	Company NameRow7-6: 
	VIDNumReqHub7-6: 
	fill_55_3-6: 
	fill_50_2-6: 
	Company NameRow8-6: 
	fill_56_3-6: 
	fill_53_2-6: 
	Company NameRow9-6: 
	VIDNumReqHub9-6: 
	fill_57_3-6: 
	fill_56_2-6: 
	Company NameRow10-6: 
	VIDNumReqHub10-6: 
	fill_58_3-6: 
	fill_59_2-6: 
	Company NameRow11-6: 
	VIDNumReqHub11-6: 
	fill_59_3-6: 
	fill_62_2-6: 
	Company NameRow12-6: 
	VIDNumReqHub12-6: 
	fill_60_3-6: 
	fill_65-6: 
	Company NameRow13-6: 
	VIDNumReqHub13-6: 
	fill_61_3-6: 
	fill_68-6: 
	Company NameRow14-6: 
	VIDNumReqHub14-6: 
	fill_62_3-6: 
	fill_71-6: 
	Company NameRow15-6: 
	VIDNumReqHub15-6: 
	fill_63_3-6: 
	fill_74-6: 
	Company NameRow16-6: 
	VIDNumReqHub16-6: 
	fill_64_3-6: 
	fill_77-6: 
	Company NameRow17-6: 
	VIDNumReqHub17-6: 
	fill_65_2-6: 
	fill_80-6: 
	Company NameRow18-6: 
	VIDNumReqHub18-6: 
	fill_66_2-6: 
	fill_83-6: 
	Company NameRow19-6: 
	VIDNumReqHub19-6: 
	fill_67_2-6: 
	fill_86-6: 
	Company NameRow20-6: 
	VIDNumReqHub20-6: 
	fill_68_2-6: 
	fill_89-6: 
	Company NameRow21-6: 
	VIDNumReqHub21-6: 
	fill_69_2-6: 
	fill_92-6: 
	Company NameRow22-6: 
	VIDNumReqHub22-6: 
	fill_70_2-6: 
	fill_95-6: 
	Company NameRow23-6: 
	VIDNumReqHub23-6: 
	fill_71_2-6: 
	CompanyNameRow1_3-8: 
	expectedPercentContract8-10: 
	yTXCertHub8-1-23: 
	0: Off
	1: Off
	2: Off
	3: Off
	4: Off
	5: Off
	6: Off
	7: Off
	8: Off
	9: Off

	nTXCertHub8-1-23: 
	0: Off
	1: Off
	2: Off
	3: Off
	4: Off
	5: Off
	6: Off
	7: Off
	8: Off
	9: Off

	VIDNumReqHub8-1: 
	ApproxDollarAmt8-1: 
	expectedPercentContract8-1: 
	CompanyNameRow2_3-8: 
	VIDNumReqHub8-2: 
	ApproxDollarAmt8-2: 
	expectedPercentContract8-2: 
	CompanyNameRow3_3-8: 
	VIDNumReqHub8-3: 
	ApproxDollarAmt8-3: 
	expectedPercentContract8-3: 
	CompanyNameRow4_2-8: 
	VIDNumReqHub8-4: 
	ApproxDollarAmt8-4: 
	expectedPercentContract8-4: 
	CompanyNameRow5_2-8: 
	VIDNumReqHub8-5: 
	ApproxDollarAmt8-5: 
	expectedPercentContract8-5: 
	CompanyNameRow6_2-8: 
	VIDNumReqHub8-6: 
	ApproxDollarAmt8-6: 
	expectedPercentContract8-6: 
	CompanyNameRow7_2-8: 
	VIDNumReqHub8-7: 
	ApproxDollarAmt8-7: 
	expectedPercentContract8-7: 
	CompanyNameRow8_2-8: 
	VIDNumReqHub8-8: 
	ApproxDollarAmt8-8: 
	expectedPercentContract8-8: 
	CompanyNameRow9_2-8: 
	VIDNumReqHub8-9: 
	ApproxDollarAmt8-9: 
	expectedPercentContract8-9: 
	CompanyNameRow10_2-8: 
	VIDNumReqHub8-10: 
	ApproxDollarAmt8-10: 


